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Disclaimer 

1. This RFP document is neither an agreement nor an offer by the Delhi Mumbai 

Industrial Corridor Development Corporation Limited (DMICDC) to the prospective 

Applicants or any other person. The purpose of this RFP is to provide information to 

the interested parties that may be useful to them in the formulation of their proposal 

pursuant to this RFP.  

2. DMICDC does not make any representation or warranty as to the accuracy, reliability 

or completeness of the information in this RFP document and it is not possible for 

DMICDC to consider particular needs of each party who reads or uses this RFP 

document. This RFP includes statements which reflect various assumptions and 

assessments arrived at by DMICDC in relation to the consultancy. Such 

assumptions, assessments and statements do not purport to contain all the 

information that each Applicant may require. Each prospective Applicant should 

conduct its own investigations and analyses and check the accuracy, reliability and 

completeness of the information provided in this RFP document and obtain 

independent advice from appropriate sources.  

3. DMICDC will not have any liability to any prospective Consultancy Company/ Firm/ 

Consortium or any other person under any laws (including without limitation the law 

of contract, tort), the principles of equity, restitution or unjust enrichment or otherwise 

for any loss, expense or damage which may arise from or be incurred or suffered in 

connection with anything contained in this RFP document, any matter deemed to 

form part of this RFP document, the award of the Assignment, the information and 

any other information supplied by or on behalf of DMICDC or their employees, any 

consultants or otherwise arising in any way from the selection process for the 

Assignment. DMICDC will also not be liable in any manner whether resulting from 

negligence or otherwise however caused arising from reliance of any Applicant upon 

any statements contained in this RFP.  

4. DMICDC will not be responsible for any delay in receiving the proposals. The issue of 

this RFP does not imply that DMICDC is bound to select an Applicant or to appoint 

the Selected Applicant, as the case may be, for the consultancy and DMICDC 

reserves the right to accept/reject any or all of proposals submitted in response to 

this RFP document at any stage without assigning any reasons whatsoever. 

DMICDC also reserves the right to withhold or withdraw the process at any stage 

with intimation to all who submitted the RFP Application.  



5. The information given is not an exhaustive account of statutory requirements and 

should not be regarded as a complete or authoritative statement of law. DMICDC 

accepts no responsibility for the accuracy or otherwise for any interpretation or 

opinion on the law expressed herein.  

6. DMICDC reserves the right to change/ modify/ amend any or all provisions of this 

RFP document. Such revisions to the RFP / amended RFP will be made available on 

the website of DMICDC. 
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Section 1. Letter of Invitation 

New Delhi 

Date: January, 2020 

 

1. Introduction 

The Government of India has envisaged the development of Delhi Mumbai Industrial 
Corridor (DMIC) along the alignment of proposed Multi-modal High Axle Load Dedicated 
Freight Corridor between Delhi and Mumbai, covering an overall length of 1,504 km. The 
DMIC envisages the development of seven cites / nodes across six states including Gujarat, 
Maharashtra, Haryana, Rajasthan, Madhya Pradesh and Uttar Pradesh.  

Further, the Delhi Mumbai Industrial Corridor Development Corporation Limited (DMICDC) a 
special purpose company was incorporated to establish, promote and facilitate the 
development of Delhi Mumbai Industrial Corridor Project. DMICDC works with the respective 
State Governments for undertaking various project development activities including but not 
limited to feasibility studies, preparation of master plans and development plans. The State 
Government(s) have nominated a nodal agency for supporting DMIC Project. A Special 
Purpose Vehicle at the Project level (the “Nodal SPV” or “SPV”) has been incorporated 
between Central and State Government for implementation of the Freight Village Project at 
Nangal Chaudhary in Haryana i.e. DMIC Haryana Multi Modal Logistic Hub Project Limited 
(DHMMLHPL).  

2. Objectives 

The objective of this RFP is to engage a consultant Preparation of Detailed Project Report of 
Rail Siding from New Dabla Station of DFCCIL and Construction Supervision of rail siding to 
the proposed Integrated Multimodal Logistics Hub (IMLH) at Nangal Chaudhary under Delhi-
Mumbai Industrial Corridor (DMIC) Project.  

 

3. A Consultant will be selected under Least Cost Based Selection (LCBS) and 
procedures described in this RFP. 

 
4. The RFP includes the following documents: 

SECTION 1: Letter of Invitation 

SECTION 2: Instructions to Consultants 

SECTION 3: Technical Proposal - Standard Forms 

SECTION 4: Financial Proposal - Standard forms 

SECTION 5: Terms of Reference 

SECTION 6: Standard forms of Contract 

All clarifications/ corrigenda will be published only on the Client’s website. The 
official website for accessing the information related to this RFP is: 
http://eprocure.gov.in and www.dmicdc.com  (the “Official Website”). 

http://eprocure.gov.in/
http://www.dmicdc.com/


Preparation of Detailed Project Report of Rail Siding from New Dabla Station of DFCCIL and Construction 
Supervision of rail siding to the proposed Integrated Multimodal Logistics Hub (IMLH) at Nangal 

Chaudhary under Delhi-Mumbai Industrial Corridor (DMIC) Project 

February 20 pg. 2 

Note: From the “Home” page access the “Tenders” section to access all the uploaded 
documents related to this RFP. 

 

Yours sincerely 

 

 

CEO & MD 
DMICDC 
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Section 2. Instructions to Consultants 

2.1 Introduction 

2.1.1 The Client named in the data sheet will select a consulting firm/ organisation (the 
Consultant), in accordance with the method of selection specified in the data sheet. 
Applicants are advised that the selection of Consultant shall be on the basis of an 
evaluation by Client through the selection process specified in this RFP (the 
“Selection Process”). Applicants shall be deemed to have understood and agreed 
that no explanation or justification for any aspect of the Selection Process will be 
given and that Client’s decisions are without any right of appeal whatsoever. 

2.1.2 The Applicants shall submit the proposals online through Central Public 
Procurement Portal i.e. www.eprocure.gov.in The details of the enrolment 
process which shall be followed by the applicants and process of preparation 
and submission of bid proposals is enclosed at “Annexure-B”. Bid proposals 
received in the manual form at the client’s address will not be accepted. 

2.1.3 The term “Applicant” refers to a single entity to execute the assignment. The 
Proposal will form the basis for contract signing with the selected Consultant. The 
Consultant shall carry out the preparation of DPR and prepare tender documents for 
selection of contractor and review the contractors’ detailed designs of works in the 
project area in accordance with the Terms of Reference of this RFP (the “TOR”). 

2.1.4 The Applicant shall submit the Proposal in the form and manner specified in 
this RFP. Online submission of proposals must reach DMICDC office as per the 
date and time mentioned in this document. It is the responsibility of the Bidder 
to submit the bid before the last date and time on the online portal, and 
DMICDC shall not be responsible for any delay due to any of the 
technical/server issues. 

2.1.5  The Proposal shall be submitted as per the forms given in relevant sections 
herewith. Upon selection, the Applicant shall be required to enter into a contract with 
the Client in the form specified in this RFP (the “Contract”). 

2.1.6 Applicants should familiarize themselves with local conditions and take them into 
account in preparing their Proposals.  

2.1.7 The Client will timely provide, at no cost to the Consultants, the inputs and facilities 
required to carry out the services, and provide relevant project data and reports 
related to the Assignment available with the Client. However, for avoidance of doubt, 
it is hereby clarified that the aforesaid data/ information provided under the RFP or to 
be provided later, is only indicative and solely for the purposes of rendering 
assistance to the Applicants towards preparation of their Proposals. The Applicants 
are hereby advised to undertake their own due diligence (to their complete 
satisfaction) before placing reliance on any such data/information furnished or to be 
provided later by the Client and/ or any of his consultants. 

2.1.8 Applicants shall bear all costs associated with the preparation and submission of 
their proposals, and their participation in the Selection process, and presentation 
including but not limited to postage, delivery fees, expenses associated with any 
demonstrations or presentations which may be required by Client or any other costs 
incurred in connection with or relating to its Proposal. The Client is not bound to 
accept any Proposal, and reserves the right to annul the selection process at any 
time prior to Contract award, without thereby incurring any liability to the Applicants. 

2.1.9 Client requires that the Consultant provides professional, objective, and impartial 
advice and at all times hold Client’s interests’ paramount, avoid conflicts with other 
assignments or its own interests, and act without any consideration for future work. 
The Consultant shall not accept or engage in any assignment that may place it in a 

http://www.eprocure.gov.in/
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position of not being able to carry out the assignment in the best interests of Client 
and the Project. 

2.1.10 It is the Client’s policy to require that the Consultants observe the highest standard of 
ethics during the Selection Process and execution of such contracts. In pursuance of 
this policy, the Client: 

1. defines, for the purposes of this provision, the terms set forth below as follows: 
a) “Corrupt practice” means the offering, giving, receiving, or soliciting anything 

of value to influence the action of officials in the Selection Process or in 
contract execution; and 

b) “Fraudulent practice” means a misrepresentation of facts in order to influence 
the selection process or the execution of a contract in a way which is 
detrimental to the Client, and includes collusive practices among consultants 
(prior to or after submission of proposals) designed to establish prices at 
artificial, non-competitive levels and to deprive the Client of the benefits of 
free and open competition. 

2. will reject the Proposal for award if it determines that the Applicant has engaged 
in corrupt or fraudulent activities in competing for the contract in question; 

3. will declare an Applicant ineligible, either indefinitely or for a stated period of time, 
to be awarded a contract if it at any time determines that the Applicant has 
engaged in corrupt or fraudulent practices in competing for and in executing the 
contract. 

2.1.11 It is required to follow the highest level of work ethics. If any applicant has a Conflict 
of Interest or indulge in “Prohibited Practices”; the applicant is liable to be 
disqualified. Further, in the event any entity has been barred or blacklisted by the 
Central Government, any State Government, a statutory authority or a public sector 
undertaking, as the case may be, from participating in any project or bid during the 
last 5 (Five) years, and the bar subsists as on the date of the Proposal Due Date, it 
would not be eligible to submit a Proposal. 

2.1.12 Arbitration: If any dispute or difference of any kind whatsoever arises between the 
parties in connection with or arising out of or relating to or under this RFP, the parties 
shall promptly and in good faith negotiate with a view to its amicable resolution and 
settlement. In the event no amicable resolution or settlement is reached within a 
period of thirty (30) days from the date on which the above-mentioned dispute or 
difference arose, such dispute or difference shall be finally settled by arbitration. The 
arbitral tribunal shall consist of a sole arbitrator appointed by mutual agreement of 
the parties. In case of failure of the parties to mutually agree on the name of a sole 
arbitrator, the arbitral tribunal shall consist of three arbitrators. Each party shall 
appoint one arbitrator and the two arbitrators so appointed shall jointly appoint the 
third arbitrator. The seat of arbitration shall be New Delhi – India and the arbitration 
shall be conducted in the English language. The Arbitration and Conciliation Act, 
1996 shall govern the arbitral proceedings. The award rendered by the arbitral 
tribunal shall be final and binding on the parties. 

2.1.13 Termination of Contract: Client will have the right to terminate the contract by giving 
30 (thirty) days written notice. In the event of termination for no fault of Consultant, 
the Client will reimburse all the expenses incurred by the Consultant (upon 
submission of proof) including closing-up of the project. If the contract is terminated 
due to the fault of the Consultant or in case of termination of the contract by the 
Consultant for reasons not attributable to the Client, the Client will forfeit the 
performance security of the Consultant. 

2.1.14 Details related to timelines and submission of deliverables at each stage is given in 
the TOR. 
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2.1.15 The Proposal shall be valid for a period of not less than 180 (one hundred and 
eighty) days from the Proposal Due Date (the “PDD”). 

2.1.16 Brief Description of the Selection Process: The Client has adopted a two stage 
selection process (collectively the “Selection Process”) for evaluating the 
Proposals. The Bids shall comprise of two parts namely the Technical and 
Financial Proposals. The Technical Proposal shall be submitted online titled 
Request for Proposal (RFP) along with the processing fee and bid security in 
the relevant section. The Financial Proposal shall also be submitted online in 
the relevant section. The submissions for Technical Proposal shall be 
evaluated first as specified in this RFP. Based on this technical evaluation, a 
list of technically qualified Applicants shall be prepared. Only the Financial 
Proposals of technically qualified Applicants will be opened. Proposals will 
finally be ranked according to the least cost method. The Applicant with the 
least cost (the ―Selected Applicant) shall be invited for Negotiations while the 
second ranked Applicant will be kept in reserve. 

2.1.17 Number of Proposals: No Applicant shall submit more than one Application for the 
Consultancy.  

2.1.18 Visit to the Client and Verification of Information: Applicants are encouraged to 
submit their respective Proposals after visiting the office of the Client or its delegates 
as the case may be, and ascertaining for themselves the availability of documents 
and other data with the Client, Applicable Laws and regulations or any other matter 
considered relevant by them. 

2.1.19 Right to reject any or all Proposals: 

1. Notwithstanding anything contained in this RFP, the Client reserves the right to 
accept or reject any Proposal and to annul the Selection Process and reject all 
Proposals, at any time without any liability or any obligation for such acceptance, 
rejection or annulment, and without assigning any reasons thereof. 

2. Without prejudice to the generality of above, the Client reserves the right to reject 
any Proposal if: 
a) at any time, a material misrepresentation is made or discovered, or 
b) the Applicant does not provide, within the time specified by the Client, the 

supplemental information sought by the Client for evaluation of the Proposal. 
3. Such misrepresentation/ improper response by the Applicant may lead to the 

disqualification of the Applicant. If such disqualification/ rejection occurs after the 
Proposals have been opened and the highest ranking Applicant gets disqualified/ 
rejected, then the Client reserves the right to consider the next best Applicant, or 
take any other measure as may be deemed fit in the sole discretion of the Client, 
including annulment of the Selection Process. 

2.1.20 Acknowledgement by Applicant 

1. It shall be deemed that by submitting the Proposal, the Applicant has: 
a) made a complete and careful examination of the RFP ; 
b) received all relevant information requested from the Client; 
c) accepted the risk of inadequacy, error or mistake in the information provided 

in the RFP or furnished by or on behalf of the Client; 
d) satisfied itself about all matters, things and information, including matters 

herein above, necessary and required for submitting an informed Application 
and performance of all of its obligations there under; 

e) acknowledged that it does not have a Conflict of Interest; and 
f) agreed to be bound by the undertaking provided by it under and in term 

hereof. 
2. The Client and/ or its advisors/ consultants shall not be liable for any omission, 

mistake or error on the part of the Applicant in respect of any of the above or on 
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account of any matter or thing arising out of or concerning or relating to RFP or 
the Selection Process, including any error or mistake therein or in any information 
or data given by the Client and/ or its consultant. 

2.1.21 RFP Processing Fee: The RFP submissions shall be accompanied by a Bank 
Draft of INR 1,00,000.00 (Indian Rupees One Lakh only) plus GST @18% in 
favour of “Delhi Mumbai Industrial Corridor Development Corporation 
Limited”, payable at New Delhi, India, as a non-refundable RFP processing fee 
(the “RFP Processing Fee”). Proposals unaccompanied with the aforesaid RFP 
Processing Fee shall be liable to be rejected by the Client. The scanned copy 
of the processing fee shall be submitted online at the time of submission of bid 
proposals. The hard copy of the processing in the form of Bank Draft shall be 
submitted at the Client’s office before last date of submission of proposals. 
Applicants whose processing fee is not received by the Client before the last 
date of submission, their proposals will be rejected.  

2.1.22 Project Office: Consultant is advised to have their main Project Office at Delhi/Delhi 
NCR/Nangal Chaudhary. 

2.2 Clarification and amendment of RFP documents 

2.2.1 Consultants may seek clarification on this RFP document, within a week of the date 
of issue of this RFP document. Any request for clarification must be sent by standard 
electronic means (PDF and word file)/ fax to the Client’s office addressed to: 

CEO & Managing Director, 
Delhi Mumbai Industrial Corridor Development Corporation Limited, 
8th Floor, Tower-1, LIC, Jeevan Bharti Building,  
Connaught Place  
New Delhi-110001 

 

The Client will endeavour to respond to the queries not later than 2 (two) weeks prior 
to the Proposal Due Date. The responses will be sent by fax or e-mail. The Client will 
post the reply to all such queries on Central Public Procurement Portal and on 
DMICDC website. 

2.2.2 At any time before the submission of Proposals, the Client may, for any reason, 
whether at its own initiative or in response to a clarification requested by a 
prospective Applicant, modify the RFP documents by an amendment. All 
amendments/ corrigenda will be posted on Central Public Procurement Portal and 
DMICDC’s Website. In order to afford the Applicants a reasonable time for taking an 
amendment into account, or for any other reason, the Client may at its discretion 
extend the Proposal Due Date. 

2.2.3 Date of pre-bid meeting and venue is mentioned in data sheet. Applicants willing to 
attend the pre-bid should inform client beforehand in writing and email. The 
maximum no. of participants from an applicant, who chose to attend the pre-bid 
meeting, shall not be more than two per applicant. The representatives attending the 
pre-bid meeting shall accompany with an authority letter duly signed by the 
authorised signatory of his/her organisation. 

2.3 Clarification and/ or interpretation of reports 

 After submission of the final reports of each phase by the Consultant, to the 
 satisfaction of the Client or State Nodal Agency, if clarifications are required or doubt 
 arises as to the interpretation of anything included in the reports, consultant shall, on 
 receipt of written request form the Client or State Nodal Agency, furnish such 
 clarification to the satisfaction of Client or State Nodal Agency within five (05) working 
 days without any extra charge. 
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2.4 Ownership of document and copyright 

 All the study outputs including primary data shall be compiled, classified and 
 submitted by the Consultants to the Client in hard and soft copies in addition to the 
 requirements for the reports and deliverables indicated in the TOR. The study 
 outputs shall remain the property of the Client and shall not be used for any purpose 
 other than that intended under these terms of reference without the permission of the 
 Client. 

2.5 Bid security 

2.5.1 A bid security in the form of a Demand Draft/ Bank Guarantee, from a 
scheduled Indian Bank in favour of ‘Delhi Mumbai Industrial Corridor 
Development Corporation Limited’, valid for 180 (one hundred and eighty) days 
from the PDD, payable at New Delhi, for the sum of Rs 10,00,000/- (Rupees Ten 
Lakh Only) shall be required to be submitted by each Applicant (“Bid 
Security”). 

2.5.2 The scanned copy of the bid security shall be submitted online at the time of 
submission of bid proposals. The hard copy of the bid security in the form of 
Bank Guarantee shall be submitted at the Client’s office before last date of 
submission of proposals. Applicants whose bid security is not received by the 
Client before the last date of submission, their proposals will be rejected.  

2.5.3 Client will not be liable to pay any interest on bid security deposits. Bid security of 
unsuccessful Applicants shall be returned, without any interest, within two months 
after signing the contract with the Selected Applicant or when the selection process is 
cancelled by Client. The Selected Applicant’s Bid Security shall be returned, without 
any interest upon the Applicant signing the contract and furnishing the Performance 
Security in accordance with provision of the RFP and contract. 

2.5.4 Client will be entitled to forfeit and appropriate the bid security as mutually agreed 
loss and damage payable to Client in regard to the RFP without prejudice to Client’s 
any other right or remedy under the following conditions: 

1. If an Applicant engages in a corrupt practice, fraudulent practice, coercive 
practice, undesirable practice or restrictive practice as envisaged under this RFP 
(including the Standard Form of Contract);  

2. If any Applicant withdraws its Proposal during the period of its validity as 
specified in this RFP and as extended by the Applicant from time to time,  

3. In the case of the Selected Applicant, if the Selected Applicant fails to sign the 
contract or provide the Performance Security within the specified time limit, or 

4. If the Applicant commits any breach of terms of this RFP or is found to have 
made a false representation to Client. 

2.5.5 Performance Security equivalent to the amount indicated in this RFP shall be 
furnished before signing of the contract in the form of a Bank Guarantee in the format 
specified in RFP document. 

For the successful bidder the Performance Security shall be retained by Client until 
the completion of the assignment by the Consultant and be released 180 (One  
Hundred Eighty) days after the completion of the assignment. 

2.6 Eligibility of applicants 

2.6.1 The Applicant for participation in the Selection Process, will be a single entity to 
execute the Assignment.  

2.6.2 An Applicant may either be a sole proprietorship firm/ a partnership firm/ a limited 
liability partnership/ a company incorporated under the Companies Act 1956 or a 
body corporate incorporated under the applicable laws of its origin. 
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2.6.3 An Applicant shall not have a conflict of interest that may affect the Selection Process 
or the Consultancy (the “Conflict of Interest”). Any Applicant found to have a Conflict 
of Interest shall be disqualified. In the event of disqualification, the Client will forfeit 
and appropriate the Bid Security as mutually agreed genuine pre-estimated 
compensation and damages payable to the Client for, inter alia, the time, cost and 
effort of the Client including consideration of such Applicant’s Proposal, without 
prejudice to any other right or remedy that may be available to the Client hereunder 
or otherwise.  

2.6.4 An Applicant shall be deemed to have a Conflict of Interest affecting the Selection 
Process, if: 

1. there is a conflict among this and other consulting assignments of the Applicant 
(including its personnel and sub-consultants) and any subsidiaries or entities 
controlled by such Applicant or having common controlling shareholders. The 
duties of the Consultant will depend on the circumstances of each case. While 
providing consultancy services to the Client for this particular assignment, the 
Consultant shall not take up any assignment that by its nature will result in 
conflict with the present assignment; or  

2. a firm which has been engaged by the Client to provide goods or works or 
services for a project, and its Associates, will be disqualified from providing 
consulting services for the same project save and except as per provisions of this 
RFP , conversely, a firm hired to provide consulting services for the preparation 
or implementation of a project, and its Members or Associates, will be disqualified 
from subsequently providing goods or works or services related to the same 
project; or  

3. the Applicant, its Member or Associate (or any constituent thereof), and the 
bidder or Concessionaire, if any, for the Project, its contractor(s) or sub-
contractor(s) (or any constituent thereof) have common controlling shareholders 
or other ownership interest; provided that this disqualification shall not apply in 
cases where the direct or indirect shareholding or ownership interest of an 
Applicant, its Member or Associate (or any shareholder thereof having a 
shareholding of more than 5 percent of the paid up and subscribed share capital 
of such Applicant, Member or Associate, as the case may be,) in the bidder or 
Concessionaire, if any, or its contractor(s) or sub-contractor(s) is less than 5 
percent of the paid up and subscribed share capital of such Concessionaire or its 
contractor(s) or sub-contractor(s); provided further that this disqualification shall 
not apply to ownership by a bank, insurance company, pension fund or a Public 
Financial Institution referred to in section 4A of the Companies Act, 1956. For the 
purposes of this sub-clause (h), indirect shareholding shall be computed in 
accordance with the provisions of sub-clause (a) above. 

4. For purposes of this RFP , Associate means, in relation to the Applicant, a person 
who controls, is controlled by, or is under the common control with such Applicant 
(the “Associate”). As used in this definition, the expression “control” means, with 
respect to a person which is a company or corporation, the ownership, directly or 
indirectly, of more than 50 percent of the voting shares of such person, and with 
respect to a person which is not a company or corporation, the power to direct 
the management and policies of such person by operation of law or by contract. 

2.6.5 An Applicant eventually appointed to provide Consultancy for this Assignment/ 
Project, and its Associates, shall be disqualified from subsequently providing 
consultancy and/or goods, works, services etc. related to the construction and 
operation of the same Project and any breach of this obligation shall be construed as 
Conflict of Interest; provided that the restriction herein shall not apply after a period of 
2 (two) years from the completion of this Assignment. For the avoidance of doubt, an 
entity affiliated with the Consultant shall include a partner in the Consultant’s firm or a 
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person who holds more than 5 percent of the subscribed and paid up share capital of 
the Consultant, as the case may be, and any Associate thereof.  

2.6.6 Any entity which has been barred or blacklisted by the Central Government, any 
State Government, a statutory authority or a public sector undertaking, as the case 
may be, from participating in any project during the past 5 (Five) years, and the bar 
subsists as on the date of the Proposal Due Date, would not be eligible to submit a 
Proposal either by itself or through its Associate. 

2.6.7 An Applicant or its Associate should have, during the last 3 (three) years, neither 
failed to perform on any agreement, as evidenced by imposition of a penalty by an 
arbitral or judicial authority or a judicial pronouncement or arbitration award against 
the Applicant or its Associate, nor been expelled from any project or agreement nor 
have had any agreement terminated for breach by such Applicant or its Associate. 

2.7 Preparation of proposal 

2.7.1 Consultants are requested to submit their Proposal online only and in English 
language and strictly in the formats provided in this RFP. The Client will evaluate only 
those Proposals that are received in the specified forms and complete in all respects. 

2.7.2 In preparing their Proposal, Consultants are expected to thoroughly examine the RFP 
Document. Material deficiencies in providing the information requested may result in 
rejection of a Proposal. 

2.7.3 Technical Proposal: While preparing the Technical Proposal, Consultants must give 
particular attention to the following: 

1. The team proposed shall be permanent full-time employees of the firm.  
2. Consultant is to ensure that the time allocated for the proposed key staff does not 

conflict with the time allocated or proposed for any other assignment. The Client 
reserves the right to request a workload projection (including time spent on other 
projects/clients) for the key staff.  

3. The composition of the proposed Team and Task Assignment to individual 
personnel shall be clearly stated.  

4. The key personnel shall remain available for the period as indicated in the RFP.  
5. Client certifications for the projects listed under the experience section. The 

certifications must confirm the project attributes (size, fee, duration etc) and the 
scope of work on the projects.   

6. The personnel proposed should possess good working knowledge of English 
Language. 

7. No key personnel involved should have attained the age of 70 (seventy) years at 
the time of submitting the proposal. The client reserves the right to ask for proof 
of age, qualification and experience at any stage of the project.  

8. The technical proposal must not include any financial information 

2.7.4 Failure to comply with the requirements spelt out above shall lead to the rejection of 
Proposal. 

2.7.5 Proposals shall be typed or written in indelible ink and signed by the Authorised 
Representative of the Applicant who shall initial each page, in blue ink. In case of 
printed and published documents, only the cover shall be initialled. All the alterations, 
omissions, additions, or any other amendments made to the Proposal shall be 
initialled by the person(s) signing the Proposal. The Proposals must be properly 
signed by the Authorised Representative (the “Authorised Representative”) as 
detailed below: 

1. by the proprietor in case of a proprietary firm;  
2. by a partner, in case of a partnership firm and/or a limited liability partnership; or 
3. by a duly authorised person holding the Power of Attorney, in case of a Limited 

Company or a corporation; or 
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4. Power of Attorney, for the Authorised Representative. 

2.7.6 Applicants should note the Proposal Due Date, as specified in Data Sheet, for 
submission of Proposals. Except as specifically provided in this RFP, no 
supplementary material will be entertained by the Client, and that evaluation will be 
carried out only on the basis of Documents received by the closing time of Proposal 
Due Date as specified in Data Sheet. Applicants will ordinarily not be asked to 
provide additional material information or documents subsequent to the date of 
submission, and unsolicited material if submitted will be summarily rejected. For the 
avoidance of doubt, the Client reserves the right to seek clarifications in case the 
proposal is non-responsive on any aspects.  

2.7.7 Power of Attorney for authorised representative shall be furnished as per the formats 
available in the RFP.  

2.7.8 Experience of sub-consultant will not be considered while evaluating the bid. 

2.7.9 The Technical Proposal should provide the following information using the attached 
Standard Forms. 

1. The consultant shall make the assessment of support personnel both technical 
and administrative to undertake the Assignment. Additional support and 
administrative staff shall be provided as needed for the timely completion of the 
Assignment within the total estimated cost. Consultant should provide time 
estimates of key staff as well as support staff in the staffing schedule. It is 
stressed that the time period for the Assignment indicated in the TOR should be 
strictly adhered to.  

 

2.7.10 Financial proposal: While preparing the Financial Proposal, Consultants are expected 
to take into account the various requirements and conditions stipulated in this RFP 
document. The Financial Proposal should be a lump sum Proposal inclusive of all the 
costs including but not limited to all taxes associated with the Assignment. While 
submitting the Financial Proposal, the Consultant shall ensure the following: 

1. All the costs associated with the Assignment shall be included in the Financial 
Proposal. These shall normally cover remuneration for all the personnel 
(Expatriate and Resident, in the field, office, etc), accommodation, air fare, 
transportation, equipment, printing of documents, secondary and primary data 
collection, etc. The total amount indicated in the Financial Proposal shall be 
without any condition attached or subject to any assumption, and shall be final 
and binding. In case any assumption or condition is indicated in the Financial 
Proposal, it shall be considered non-responsive and liable to be rejected. 

2. The Financial Proposal shall take into account all the expenses and tax liabilities 
and cost of insurance specified in the draft contract, levies and other impositions 
applicable under the prevailing law on the Consultants, sub-consultants and their 
staff. For the avoidance of doubt, it is clarified that all taxes, excluding service 
tax, shall be deemed to be included in the cost shown under different items of 
Financial Proposal. The Consultant shall be paid only GST over and above the 
cost of Financial Proposal. Further, all payments shall be subjected to deduction 
of taxes at source as per Applicable Laws.  

2.7.11 The proposal should be submitted as per the standard Financial Proposal submission 
forms prescribed in this RFP. 

2.7.12 The financial Proposal shall be divided into professional fee to be sub divided into fee 
for preparation of DPR and fee for construction supervision and out of pocket 
expenses as per forms prescribed in this RFP. The break-up of remunerations and 
out of pocket expenses should match the total cost of Financial Proposal.  
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2.7.13 Consultants shall express the price of their services (including break down of their 
costs) in Indian Rupees.  

2.7.14 The Consultants may be subjected to local taxes (such as GST, social charges or 
income taxes on non-resident foreign personnel, duties, fees, levies etc) on amounts 
payable by the Client under the Contract. Consultants must do their due diligence 
about the tax implications and Client will not be liable for any incident.  

2.7.15 The Proposals must remain valid for a period as specified in the Data Sheet. During 
this period, the consultant is expected to keep available the professional staff 
proposed for the assignment. The Client will make its best effort to complete contract 
signing within this period. If the Client wishes to extend the validity period of the 
proposals, it may ask the consultants to extend the validity of their proposals for a 
stated period. Consultants, who do not agree, have the right not to extend the validity 
of their proposals. 

2.8 Submission, receipt and opening of proposals 

2.8.1 The Proposal shall be prepared in indelible ink. It shall contain no inter-lineation or 
overwriting, except as necessary to correct errors made by the firm itself. Any such 
corrections must be initialled by the person or persons who sign(s) the Proposal.   

2.8.2 The Authorised Representative of the Applicant should initial all pages of Pre-
Qualification, Technical and Financial proposal. The Authorised Representative’s 
authorisation should be confirmed by a written power of attorney by the competent 
authority accompanying the Proposal. 

2.8.3 The Applicant shall submit the proposals online at the Central Public Procurement 
Portal. Proposals submitted at the client’s address manually will be rejected.  

2.8.4 Proposal submissions: 

Particulars Content Forms Remarks 

RFP Proposal 
Technical 

Proposal 

including  

Processing Fee  

Bid Security  

Form: 3A, 

3B, 3C, 3D, 

3E, 3F 

 Processing fee and Bid 
security in original should 
be submitted at the client 
address before the last 
date and time of 
submission. 

 The original Power of 
Attorney for the Authorised 
Representative shall also 
be submitted at the official 
address along with the 
processing fee and bid 
security before the last date 
and time of submission. 
The scan copies of the 
same shall be submitted 
online in the relevant 
sections of the proposal.  

Financial 

Proposal  

 

Financial 

proposal  

Form: 4A, 

4B, 4C, 4D, 
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4E 

 

2.8.5 Any Proposal received after the closing time for submission of Proposals will not be 
accepted. 

2.8.6 After the Proposal submission until the contract is awarded, if any Consultant wishes 
to contact the Client on any matter related to its proposal, it should do so in writing at 
the Proposal submission address. Any effort by the firm to influence the Client during 
the Proposal evaluation, Proposal comparison or contract award decisions may result 
in the rejection of the consultant’s proposal. 

2.9 Proposal evaluation 

2.9.1 As part of the evaluation, the Technical Proposal submission shall be checked to 
evaluate whether the Applicant meets the prescribed Minimum Qualification Criteria. 
Technical Proposals which are found to be responsive would be evaluated in 
accordance with the criteria set out in this RFQ cum RFP document. 

2.9.2 Prior to evaluation of Proposals, the Client will determine whether each Proposal is 
responsive to the requirements of the RFP at each evaluation stage as indicated 
below. The Client may, in its sole discretion, reject any Proposal that is not 
responsive hereunder. A Proposal will be considered responsive at each stage only 
if: 

RFP Stage  

Technical Proposal 

1. The Proposal is received in the form specified in this RFP; 
2. it is received by the Proposal Due Date including any extension thereof in terms 

hereof; 
3. It is accompanied by the Processing Fee and bid security as specified in this 

RFP; 
4. It is signed and marked as stipulated in this RFP; 
5. It is accompanied by Power of Attorney, for the Authorised Representative; 
6. It does not contain any condition or qualification; and 
7. It is not non-responsive in terms hereof. 

Financial Proposal 

1. The Financial Proposal is received in the form specified in this RFP; 
2. It is signed and and marked as stipulated in this RFP;  
3. It does not contain any condition or qualification; and 
4. It is not non-responsive in terms hereof. 
 

The Client reserves the right to reject any Proposal which is non-responsive and no 
request for alteration, modification, substitution or withdrawal will be entertained by 
the Client in respect of such Proposals. However, client reserves the right to seek 
clarifications from the applicant during the evaluation process. The Client will 
subsequently examine and evaluate Proposals in accordance with the Selection 
Process detailed out below. 

2.9.3 As part of the evaluation, the Proposals submitted should fulfil the Qualification 
Criteria. In case an Applicant does not fulfil the Qualification Criteria, the Financial 
Proposal of such an Applicant will not be opened and evaluated further.  
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2.9.4 Qualification Criteria:  

 

S. No Minimum Qualification Criteria No. of 
Projects/ 
Remarks 

a)  Companies under Ministry of Railways/Shipping which 
have the requisite experience & expertise for 
undertaking the said work involving in Preparation of 
Feasibility Studies/DPRs/Civil/Track works, Bridges, 
Electrification and Signaling etc. are only eligible to bid. 

Requisite 
certificate of 

Incorporation/ 
Agreements/ 

Copy of 
Relevant 

orders etc. 
needs to be 
attached to 
supplement 
the criteria  

b)  Experience of Preparation of Detailed Project Report 
(DPR) for rail sidings/rail lines etc. for minimum 5kms 
 

3 

c)  Experience of Construction Supervision/PMC for 
railway projects like up gradation of rail lines, railway 
yards, Rail Over Bridges etc. The minimum project cost 
should be Rs. 100 crore 

3 

Projects ‘b’ and ‘c’ shall be collectively referred to as “Eligible Projects”. For Eligible 
Projects, ongoing projects completed to 70 percent can be considered. For ‘b’, and 
‘c’, a single project can qualify for both categories. In that event, it will be counted as 
one project separately for each category; however, a maximum of one such project 
shall be admissible. 

 

2.9.5 The Client will notify the Applicants who pass the qualifying criteria, indicating the 
date and time set for opening the Financial Proposals. The notification may be sent 
by registered letter, facsimile, or electronic mail.  

2.9.6 The Financial Proposals will be opened publicly in the presence of Applicants’ 
representatives who choose to attend. The name of the Applicants and the proposed 
prices will be read aloud and recorded when the Financial Proposals are opened.  

2.9.7 Prior to evaluation of the Financial Proposals, the Evaluation Committee will 
determine whether the Financial Proposals are complete in all respects, unqualified 
and unconditional, and submitted in accordance with the terms hereof.  

2.9.8 The cost indicated in the Financial Proposal shall be deemed as final and reflecting 
the total cost of services and should be stated in INR only. Omissions, if any, in 
costing of any item shall not entitle the Applicant to be compensated and the liability 
to fulfil its obligations as per the Terms of Reference within the total quoted price 
shall be that of the Applicant. The evaluation shall exclude those taxes, duties, fees, 
levies and other charges imposed under the Applicable Law as applicable on foreign 
and domestic inputs.  

The Applicant submitting the lowest financial proposals (L1) complete in all respects 
will be considered to be the successful Applicant and will be invited for contract 
signing (the “Successful Applicant”). 

2.10 Correction of Errors 

The Financial Bids will be checked by the Client (DMICDC) for any arithmetic errors. 
Errors will be corrected by the Client (DMICDC) as follows: 
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a) Where there is a discrepancy between the rates in figures and in words, the rate in 
words will govern; and 

b) Where there is a discrepancy between the unit rate and the line item total resulting 
from multiplying the unit rate by the quantity, the unit rate as quoted will govern. 

c) Whenever there is a difference between the Financial Quote (as submitted by the 
Applicant) and the corrected value (after arithmetic verification), the lower of the two 
values will prevail. 

 

2.11 Negotiation  

2.11.1 The Selected Applicant may, if necessary be invited for negotiations. The 
negotiations shall generally not be for reducing the price of the Proposal, but will be 
for re-confirming the obligations of the Consultant under this RFP. Issues such a 
deployment of Key Personnel, their eligibility etc., understanding of the Scope of 
Work, methodology and quality of the work plan shall be discussed during the 
negotiations. In case, the Selected Applicant fails to reconfirm its commitment, the 
Client reserve the right to designate the next ranked Applicant as the Selected 
Applicant and invite it for negotiations.  

2.12 Award of contract 

2.12.1 After selection, a Letter of Award (the “LOA”) will be issued, in duplicate, by the Client 
to the Successful Applicant and the Successful Applicant shall, within 7 (seven) days 
of the receipt of the LOA, sign and return the duplicate copy of the LOA in 
acknowledgement thereof. In the event the duplicate copy of the LOA duly signed by 
the Successful Applicant is not received by the stipulated date, the Client may, 
unless it consents to extension of time for submission thereof, appropriate the Bid 
Security of such Applicant as mutually agreed genuine pre-estimated loss and 
damage suffered by the Client on account of failure of the Successful Applicant to 
acknowledge the LOA, and the next highest ranking Applicant may be considered. 

2.12.2 Performance Security: Performance Security equivalent to 5 (five) percent of the total 
cost of Financial Proposal shall be furnished from a nationalised/ Scheduled Bank, 
before signing of the contract, in form of a Bank Guarantee in the format specified at 
Annexure of the contract. For the successful bidder the Performance Security will be 
retained by Client until the completion of the assignment by the Consultant and will 
be released 180 (One Hundred Eighty) Days after the completion of the assignment. 

2.12.3 Execution of contract: After acknowledgement of the LOA and furnishing of 
Performance Security as aforesaid by the Successful Applicant, it shall execute the 
Agreement within 30 (thirty) days from the date of issue of LOA. The Successful 
Applicant shall not be entitled to seek any deviation in the Agreement 

2.12.4 Commencement of Assignment: The Successful Applicant/ Consultant is expected to 
commence the Assignment on the date of Commencement of Services as prescribed 
in the General Conditions of Contract. If the Successful Applicant fails to either sign 
the Agreement or commence the assignment as specified herein, the Client may 
invite the second ranked Applicant for contract signing. In such an event, the Bid 
Security/ Performance Security, as the case may be, of the first ranked Applicant 
shall be liable to be forfeited by the Client.  

2.13 Confidentiality 

Information relating to evaluation of proposals and recommendations concerning 
awards of contract shall not be disclosed to the consultants who submitted the 
proposals or to other persons not officially concerned with the process, until the 
winning firm has been notified that it has been awarded the contract. 
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2.14 Fraud and corrupt practices 

2.14.1 The Applicants and their respective officers, employees, agents and advisers shall 
observe the highest standard of ethics during the Selection Process. Notwithstanding 
anything to the contrary contained in this RFP, the Client will reject a Proposal 
without being liable in any manner whatsoever to the Applicant, if it determines that 
the Applicant has, directly or indirectly or through an agent, engaged in corrupt 
practice, fraudulent practice, coercive practice, undesirable practice or restrictive 
practice (collectively the “Prohibited Practices”) in the Selection Process. In such an 
event, the Client will, without prejudice to its any other rights or remedies, forfeit and 
appropriate the Bid Security, as mutually agreed genuine pre-estimated 
compensation and damages payable to the Client for, inter alia, time, cost and effort 
of the Client, in regard to the RFP , including consideration and evaluation of such 
Applicant’s Proposal.   

2.14.2 Without prejudice to the rights of the Client under this Clause, hereinabove and the 
rights and remedies which the Client may have under the LOA or the Agreement, if 
an Applicant or Consultant, as the case may be, is found by the Client to have 
directly or indirectly or through an agent, engaged or indulged in any corrupt practice, 
fraudulent practice, coercive practice, undesirable practice or restrictive practice 
during the Selection Process, or after the issue of the LOA or the execution of the 
Agreement, such Applicant or Consultant shall not be eligible to participate in any 
tender or RFP issued by the Client during a period of 2 (two) years from the date 
such Applicant or Consultant, as the case may be, is found by the Client to have 
directly or through an agent, engaged or indulged in any corrupt practice, fraudulent 
practice, coercive practice, undesirable practice or restrictive practice, as the case 
may be. 

2.14.3 For the purposes of this Clause, the following terms shall have the meaning 
hereinafter respectively assigned to them: 

1. “corrupt practice” means (i) the offering, giving, receiving, or soliciting, directly or 
indirectly, of anything of value to influence the action of any person connected 
with the Selection Process (for avoidance of doubt, offering of employment to or 
employing or engaging in any manner whatsoever, directly or indirectly, any 
official of the Client who is or has been associated in any manner, directly or 
indirectly with the Selection Process or the LOA or has dealt with matters 
concerning the Agreement or arising there from, before or after the execution 
thereof, at any time prior to the expiry of one year from the date such official 
resigns or retires from or otherwise ceases to be in the service of the Client, shall 
be deemed to constitute influencing the actions of a person connected with the 
Selection Process; or (ii) save as provided herein, engaging in any manner 
whatsoever, whether during the Selection Process or after the issue of the LOA 
or after the execution of the Agreement, as the case may be, any person in 
respect of any matter relating to the Project or the LOA or the Agreement, who at 
any time has been or is a legal, financial or technical consultant/ adviser of the 
Client in relation to any matter concerning the Project; 

2. “fraudulent practice” means a misrepresentation or omission of facts or disclosure 
of incomplete facts, in order to influence the Selection Process; 

3. “coercive practice” means impairing or harming or threatening to impair or harm, 
directly or indirectly, any persons or property to influence any person’s 
participation or action in the Selection Process; 

4. “undesirable practice” means (i) establishing contact with any person connected 
with or employed or engaged by the Client with the objective of canvassing, 
lobbying or in any manner influencing or attempting to influence the Selection 
Process; or (ii) having a Conflict of Interest; and 
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5. “Restrictive practice” means forming a cartel or arriving at any understanding or 
arrangement among Applicants with the objective of restricting or manipulating a 
full and fair competition in the Selection Process. 

2.15 Pre-Bid meeting 

2.15.1 Pre-Bid Meeting of the Applicants will be convened at the designated date, time and 
place. A maximum of two representatives of each Applicant will be allowed to 
participate on production of an authorisation letter from the Applicant.  

2.15.2 During the course of Pre-Bid Meeting, the Applicants will be free to seek clarifications 
and make suggestions for consideration of the Client. The Client will endeavour to 
provide clarifications and such further information as it may, in its sole discretion, 
consider appropriate for facilitating a fair, transparent and competitive selection 
process. 

2.16 Miscellaneous 

2.16.1 The Selection Process shall be governed by, and construed in accordance with, the 
laws of India and the Courts at New Delhi shall have exclusive jurisdiction over all 
disputes arising under, pursuant to and/or in connection with the Selection Process. 

2.16.2 The Client, in its sole discretion and without incurring any obligation or liability, 
reserves the right, at any time, to: 

1. Suspend and/or cancel the Selection Process and/or amend and/or supplement 
the Selection Process or modify the dates or other terms and conditions relating 
thereto; 

2. Consult with any Applicant in order to receive clarification or further information;  
3. Retain any information and/or evidence submitted to the Client by, on behalf of 

and/or in relation to any Applicant; and/or 
4. Independently verify, disqualify, reject and/or accept any and all submissions or 

other information and/or evidence submitted by or on behalf of any Applicant. 

2.16.3 It shall be deemed that by submitting the Proposal, the Applicant agrees and 
releases the Client, its employees, agents and advisers, irrevocably, unconditionally, 
fully and finally from any and all liability for claims, losses, damages, costs, expenses 
or liabilities in any way related to or arising from the exercise of any rights and/or 
performance of any obligations hereunder, pursuant hereto and/or in connection 
herewith and waives any and all rights and/ or claims it may have in this respect, 
whether actual or contingent, whether present or future. 

2.16.4 All documents and other information provided by Client or submitted by an Applicant 
to Client shall remain or become the property of Client. Applicants and the 
Consultant, as the case may be, are to treat all information as strictly confidential. 
Client will not return any Proposal or any information related thereto. All information 
collected, analysed, processed or in whatever manner provided by the Consultant to 
Client in relation to the consultancy shall be the property of Client. 

2.16.5 The Client reserves the right to make inquiries with any of the clients listed by the 
Applicants in their previous experience record. 

2.17 Tentative schedule for selection process 

The Client will endeavour to follow the following schedule: 

Date of issue of RFP  03rd February 2020 

Last date for receiving queries/requests for clarifications 14th February 2020 

Pre-bid meeting 18th February 2020 



Preparation of Detailed Project Report of Rail Siding from New Dabla Station of DFCCIL and Construction 
Supervision of rail siding to the proposed Integrated Multimodal Logistics Hub (IMLH) at Nangal 

Chaudhary under Delhi-Mumbai Industrial Corridor (DMIC) Project 

February 20 pg. 17 

Client’s response to queries/requests for clarifications 21st February 2020 

Proposal Due Date 16th March 2020 
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2.17.1 Data sheet 

Reference Description 

Section 1, 
Point 1 

The main objective of this assignment is to appoint a consultant for 
Preparation of Detailed Project Report of Rail Siding from New Dabla 
Station of DFCCIL and Construction Supervision of rail siding to the 
proposed Integrated Multimodal Logistics Hub (IMLH) at Nangal 
Chaudhary under Delhi-Mumbai Industrial Corridor (DMIC) Project. The 

detailed descriptions of services are mentioned in the Terms of Reference. 

Applicants who wish to participate in online bidding will have to procure digital 
certificate as per IT Act, 2000 to sign their electronic bids. Offers which are 
not digitally signed will not be accepted. Applicant shall submit their offer in 
electronic format on CPP Portal only. Any queries relating to the process of 
online bid submission or queries relating to CPP Portal in general may be 
directed to the 24x7 CPP Portal Helpdesk. The contact number for the 
helpdesk is 1800 233 7315. 

Section 1, 
Point 3 

The method of selection is Least Cost Based Selection (LCBS). 

2.1.1 
 

The name of Client is: “Delhi Mumbai Industrial Corridor Development 
Corporation Limited”.  

2.1.15 The proposal of the consultant shall be valid for 180 (one hundred and eighty) 
days from the Proposal Due Date.  

2.2 Clarification must be requested on or before 14th February, 2020. Applicants 

shall share the MS Word file in soft copy of pre-bid queries at the time of 
requesting clarifications. The address for requesting clarification is:  
 
CEO & Managing Director, 
Delhi Mumbai Industrial Corridor Development Corporation Limited,  
8th Floor, Tower-1, LIC, Jeevan Bharti Building,  
Connaught Place, New Delhi-110001, India  

2.2.3 Date & Time of pre bid meeting – 18th February, 2020 at 11.00 am, at the 

Official Address.  

2.7.6 The last date of submission of Proposal is 16th March, 2020 before 3:00 pm 

(IST). The address for submission of Proposal is, 
 
CEO & Managing Director, 
Delhi Mumbai Industrial Corridor Development Corporation Limited,  
8th Floor, Tower-1, LIC, Jeevan Bharti Building,  
Connaught Place, New Delhi-110001, India 

2.8.3 Consultants must submit:   

 Technical proposal  

 Financial proposal 

2.9.9 The consultant to state cost in Indian Rupees only. 

Section 5, 
5.5.2 

Duration of project: 3 years with an option to extend the consultancy 
assignment with mutual consent of both the client and consultant.  

6.4.4a The extent of sub-contracting would be restricted to 30 (thirty) percent of the 
contract price. The client will be provided by the consultant with particulars 
(name, financial and technical back ground, excluding prices) of sub 
consultants. 
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2.18 Required experience and expertise of Key personnel/ staff 

2.18.1 List of minimum key personnel/ staff 

 

S.No. Position Minimum 
years of 
professional 
experience 

Specific expertise 

1.  Team Leader   15 

 

The team leader should be a Graduate in 
Engineering/ Planning with Post graduate in 
Management with an extensive and varied 
experience in handling large scale projects.  

Minimum of total 15 years of experience in 
Infrastructure projects.  

Lead the team in advising Central or State 
Governments in at least 5 project/ program 
management related to large infrastructure 
projects of similar nature. 

2.  Railways cum 

Logistics Expert 

10 Should be Post Graduate degree in 
Transportation Planning/Engineering from a 
reputed institute. Minimum of total 10 years of 
experience in large infrastructure projects/ 
program with expertise in traffic and transport 
studies is required. 

Experience of at least 3 infrastructure projects/ 
program related to preparing transportation 
plan/feasibility studies related to railways and 
integrated development projects like rail-linked 
logistics parks/ Free Trade and Warehousing 
Zone/ICDs etc.  

The experience in planning of logistics 
components, infrastructure, equipments and 
various types of operations inside logistics hub 
is also necessary.  

3.  Financial 
Expert 

 

10 Should be Chartered Accountant or an MBA 
(Finance) or equivalent with relevant experience 
of Financial Analysis/ financial structuring 
/appraisal of similar infrastructure project. 

Minimum 10 years of experience in 
Infrastructure Projects. 

Experience of at least 3 infrastructure projects/ 
program of similar nature in the field of 
Infrastructure Finance and PPP Projects.  

Experience in advising/Consulting Multilateral 
/bilateral funding Institutions will be an added 
advantage. 

4.  Urban Planner 10 Should be Post Graduate degree in urban 
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S.No. Position Minimum 
years of 
professional 
experience 

Specific expertise 

planning or equivalent 

Minimum of total 10 years of experience in 
planning and design of Infrastructure projects 
with at least 3 infrastructure projects related to 
Industrial park/logistics parks/ Free Trade and 
Warehousing Zone, SEZ, industrial estates etc.  
 

5.  Industry Analyst 

cum Market 

Expert 

10 Should be Post Graduate degree in 
Management/Economics. Minimum of total 10 
years of experience in Infrastructure projects.  

Experience of working on market analysis and 
product mix and all the surveys associated with 
the above for at least 2 infrastructure projects/ 
program related to Industrial park/logistics 
parks/ Free Trade and Warehousing Zone, 
SEZ, industrial estates etc. 
 

Also, relevant experience is required in working 
on econometric analysis and estimating 
econometric IRR for large scale planning of civil 
and logistics infrastructure projects.  

6.  Civil Engineer 10 Graduate in Civil Engineering with Masters in 
Structural Engineering. Hands on experience in 
design of civil structures like for transportation 
projects especially. 

 

The eligibility of the above highlighted experts would be examined during the award of the 
contract. As part of the Clause 2.12, negotiations shall happen regarding deployment of Key 
Personnel, their eligibility etc., understanding of the Scope of Work, methodology and quality 
of the work plan shall be discussed during the negotiations. In case, the Selected Applicant 
fails to reconfirm its commitment, the Client reserve the right to designate the next ranked 
Applicant as the Selected Applicant and invite it for negotiations.  

The above list of key experts is only indicative in nature and consultants are free to make 
their own estimates for the requirement of the key personnel required for completion of the 
assignment.    
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Section 3. Technical Proposal – Standard Forms 

 

Form 3A: Technical Proposal Submission Form 

Form 3B: Format for Technical Proposal (Eligible Projects) 

Form 3C: Format for Power of Attorney for Authorised representative 

Form 3D: Format of Bank Guarantee for Bid Security 
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Form 3A: Technical Proposal Submission Form 

[Location, Date] 

To 
CEO & Managing Director, 
Delhi Mumbai Industrial Corridor Development Corporation Limited,  
8th Floor, Tower-1, LIC, Jeevan Bharti Building,  
Connaught Place, New Delhi-110001, India 
 

RFP dated [date] for selection of consultant for [name of assignment] 

Dear Sir, 

With reference to your RFP Document dated [date], we, having examined all relevant 
documents and understood their contents, hereby submit our Technical Proposal for 
selection as [name of assignment]. The Proposal is unconditional and unqualified. 

We are submitting our Proposal as [sole applicant/ JV/Consortium] [with] [insert a list with full 
name and address of each Joint Venture Consultant]. 

If negotiations are held during the period of validity of the Proposal, we undertake to 
negotiate in accordance with the RFP. Our Proposal is binding upon us, subject only to the 
modifications resulting from negotiations in accordance with the RFP. 

We understand you are not bound to accept any Proposal you receive. 

Further: 

1. We acknowledge that Client will be relying on the information provided in the 
Proposal and the documents accompanying the Proposal for selection of the 
Consultant, and we certify that all information provided in the Proposal and in the 
supporting documents is true and correct, nothing has been omitted which renders 
such information misleading; and all documents accompanying such Proposal are 
true copies of their respective originals. 

2. This statement is made for the express purpose of appointment as the Consultant for 
the aforesaid Project. 

3. We shall make available to Client any additional information it may deem necessary 
or require for supplementing or authenticating the Proposal. 

4. We acknowledge the right of Client to reject our application without assigning any 
reason or otherwise and hereby waive our right to challenge the same on any 
account whatsoever. 

5. We certify that in the last 3 (three) years, we have neither failed to perform on any 
contract, as evidenced by imposition of a penalty by an arbitral or judicial authority or 
a judicial pronouncement or arbitration award against the Applicant, nor been 
expelled from any project or contract by any public authority nor have had any 
contract terminated by any public authority for breach on our part. 

6. We declare that: 

a) We have examined and have no reservations to the RFP, including any 
Addendum issued by the Authority; 
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b) We do not have any conflict of interest in accordance with the terms of the RFP ; 

c) We have not directly or indirectly or through an agent engaged or indulged in any 
corrupt practice, fraudulent practice, coercive practice, undesirable practice or 
restrictive practice, as defined in the RFP document, in respect of any tender or 
request for proposal issued by or any agreement entered into with Client or any 
other public sector enterprise or any government, Central or State; and 

d) We hereby certify that we have taken steps to ensure that no person acting for us 
or on our behalf will engage in any corrupt practice, fraudulent practice, coercive 
practice, undesirable practice or restrictive practice. 

7. We understand that you may cancel the selection process at any time and that you 
are neither bound to accept any Proposal that you may receive nor to select the 
Consultant, without incurring any liability to the Applicants. 

8. We certify that in regard to matters other than security and integrity of the country, we 
or any of our affiliates have not been convicted by a court of law or indicted or 
adverse orders passed by a regulatory authority which would cast a doubt on our 
ability to undertake the Consultancy for the Project or which relates to a grave 
offence that outrages the moral sense of the community. 

9. We further certify that in regard to matters relating to security and integrity of the 
country, we have not been charge-sheeted by any agency of the Government or 
convicted by a court of law for any offence committed by us or by any of our affiliates. 
We further certify that neither we nor any of our consortium members have been 
barred by the central government, any state government, a statutory body or any 
public sector undertaking, as the case may be, from participating in any project or 
bid, and that any such bar, if any, does not subsist as on the date of this RFP .  

10. We further certify that no investigation by a regulatory authority is pending either 
against us or against our affiliates or against our CEO or any of our Directors/ 
Managers/ employees. 

11. We hereby irrevocably waive any right or remedy which we may have at any stage at 
law or howsoever otherwise arising to challenge or question any decision taken by 
Client in connection with the selection of Consultant or in connection with the 
selection process itself in respect of the above mentioned Project. 

12. We agree and understand that the proposal is subject to the provisions of the RFP 
document. In no case, shall we have any claim or right of whatsoever nature if the 
consultancy for the Project is not awarded to us or our proposal is not opened or 
rejected. 

13. In the event of our being selected as the Consultant, we agree to enter into a 
Contract in accordance with the contract prescribed in the RFP. We agree not to 
seek any changes in the aforesaid form and agree to abide by the same. 

14. We have studied RFP and all other documents carefully. We understand that except 
to the extent as expressly set forth in the Contract, we shall have no claim, right or 
title arising out of any documents or information provided to us by Client or in respect 
of any matter arising out of or concerning or relating to the selection process 
including the award of consultancy. 

15. The Financial Proposal is being submitted in a separate cover. This Technical 
Proposal read with the Financial Proposal shall be binding on us. 
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16. We agree and undertake to abide by all the terms and conditions of the RFP 
Document. 

 

We remain, 

Yours sincerely, 

Authorized Signature [In full and initials]:   

Name and Title of Signatory:   

Name of Firm:   

Address:   

(Name and seal of the Applicant/Member in Charge) 
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Form 3B: Format for Technical Proposal (Eligible Projects) 

[Using the format below, provide information on each assignment for which your firm, and 
each associate for this assignment, was legally contracted either individually as a corporate 
entity or as one of the major companies within a JV for carrying out consulting services 
similar to the ones requested under this assignment.]  

 PROJECTS EXPERIENCE WITHOUT THE CLIENT CERTIFICATE WILL NOT BE 
EVALUATED.  

 For Eligible Projects, ongoing projects completed to 70 percent can be considered.  

Assignment Name and project cost: 
 

Approx. value of the contract (in INR in 
Crore): 

Country:  
Location within country: 

Duration of assignment (months): 

Name of Client: Total No. of staff-months of the assignment: 
 

Address: Approx. value of the services provided by 
your firm under the contract (in INR in 
Crore): 
 

Start Date (Month/Year):  
Completion Date (Month/Year): 

No. of professional staff – months provided 
by associated Consultants: 

Name of Lead Partner: 
 

Name of senior professional staff of your firm 
involved and functions performed (indicate 
most significant profiles such as Project 
Director/Coordinator, Team Leader): 

Name of Associated Consultants, If any: 
 

Narrative Description of Project: 
(highlight project capital cost in the narration) 

Description of actual services provided by your staff within the assignment: 
 

 

Firm’s Name: 

Authorized Signature: 

 

Note: For the purpose of evaluation of Applicants INR 50.0 (INR Fifty only) per USD shall be 

considered as the applicable currency conversion rate. In case of any other currency, the 
same shall first be converted to USD as on the date 60 (sixty) days prior to the proposal due 
date and the amount so derived in USD shall be converted into INR at the aforesaid rate. 
The conversion rate of such currency shall be the daily representative exchange rates 
published by the IMF for the relevant date.  

Please limit the description of the project to four (04) single sided pages (two double sided 
pages) A4 size sheet of paper. Descriptions exceeding two A4 size sheet of paper shall not 
be considered for evaluation.  
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Form 3C: Format for Power of Attorney for Authorised representative 

Know all men by these presents, We, [name of organization and address of the registered 
office] do hereby constitute, nominate, appoint and authorise Mr / Ms [name], son/ daughter/ 
wife of [name], and presently residing at [address], who is presently employed with/ retained 
by us and holding the position of [designation] as our true and lawful attorney (hereinafter 
referred to as the “Authorised Representative”), with power to sub- delegate to any person, 
to do in our name and on our behalf, all such acts, deeds and things as are necessary or 
required in connection with or incidental to submission of our Proposal for and selection as 
consultant for [name of assignment], to be developed by Delhi Mumbai Industrial Corridor 
Development Corporation Limited (the “Authority”) including but not limited to signing and 
submission of all applications, proposals and other documents and writings, participating in 
pre-bid and other conferences and providing information/ responses to the Authority, 
representing us in all matters before the Authority, signing and execution of all contracts and 
undertakings consequent to acceptance of our proposal and generally dealing with the 
Authority in all matters in connection with or relating to or arising out of our Proposal for the 
said Project and/or upon award thereof to us until the entering into of the Contract with the 
Authority. 

AND, we do hereby agree to ratify and confirm all acts, deeds and things lawfully done or 
caused to be done by our said Authorised Representative pursuant to and in exercise of the 
powers conferred by this Power of Attorney and that all acts, deeds and things done by our 
said Authorised Representative in exercise of the powers hereby conferred shall and shall 
always be deemed to have been done by us. 

IN WITNESS WHEREOF WE, [name of organization], THE ABOVE NAMED PRINCIPAL 
HAVE EXECUTED THIS POWER OF ATTORNEY ON THIS [date in words] DAY OF 
[month] [year in ‘yyyy’ format]. 

 

For [name and registered address of organization] 

[Signature] 

[Name] 

[Designation] 

Witnesses: 

1. [Signature, name and address of witness] 

2. [Signature, name and address of witness] 

Accepted 

Signature] 

[Name] 

[Designation] 

[Address] 

Notes: 
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1. The mode of execution of the Power of Attorney should be in accordance with the 
procedure, if any, laid down by the applicable law and the charter documents of the 
executant(s) and when it is so required the same should be under seal affixed in 
accordance with the required procedure. 
 

2. Wherever required, the Applicant should submit for verification the extract of the 
charter documents and other documents such as a resolution/power of attorney in 
favour of the person executing this Power of Attorney for the delegation of power 
hereunder on behalf of the Applicant. 
 

3. For a Power of Attorney executed and issued overseas, the document will also have 
to be legalised by the Indian Embassy and notarised in the jurisdiction where the 
Power of Attorney is being issued. However, the Power of Attorney provided by 
Applicants from countries that have signed The Hague Legislation Convention, 1961 
are not required to be legalised by the Indian Embassy if it carries a conforming 
Appostille certificate. 
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Form 3D: Format of Bank Guarantee for Bid Security 

BG No. 

Date: 

1. In consideration of you, Delhi-Mumbai Industrial Corridor Development 
Corporation Limited, a company incorporated under the Companies Act, 1956, 

having its registered office at 8th Floor, Tower-1, LIC, Jeevan Bharti Building New 
Delhi – 110001 (hereinafter referred to as the “Authority” which expression shall, 
unless repugnant to the context or meaning thereof, include its administrators, 
successors and assigns) having agreed to receive the proposal of [Name of 
company], a company registered under the Companies Act, 1956 and having its 

registered office at [registered address of company], (hereinafter referred to as the 
“Bidder” which expression shall unless it be repugnant to the subject or context 
thereof include its successors and assigns), for appointment as Consultant for [name 
of assignment] (hereinafter referred to as the “Consultancy”) pursuant to the RFP 
Document dated [date] issued in respect of the Consultancy and other related 
documents including without limitation the draft contract for consultancy services 
(hereinafter collectively referred to as “RFP Documents”), we [Name of the Bank] 
having our registered office at [registered address] and one of its branches at [branch 
address] (hereinafter referred to as the “Bank”), at the request of the Bidder, do 
hereby in terms of relevant clause of the RFP Document, irrevocably, unconditionally 
and without reservation guarantee the due and faithful fulfilment and compliance of 
the terms and conditions of the RFP Document by the said Bidder and 
unconditionally and irrevocably undertake to pay forthwith to the Authority an amount 
of Rs. [in figures] ([in words]) (hereinafter referred to as the “Guarantee”) as our 
primary obligation without any demur, reservation, recourse, contest or protest and 
without reference to the Bidder if the Bidder shall fail to fulfil or comply with all or any 
of the terms and conditions contained in the said RFP Document. 

2. Any such written demand made by the Authority stating that the Bidder is in default of 
the due and faithful fulfilment and compliance with the terms and conditions 
contained in the RFP Document shall be final, conclusive and binding on the Bank. 
We, the Bank, further agree that the Authority shall be the sole judge to decide as to 
whether the Bidder is in default of due and faithful fulfilment and compliance with the 
terms and conditions contained in the RFP Document including, Document including 
without limitation, failure of the said Bidder to keep its Proposal valid during the 
validity period of the Proposal as set forth in the said RFP Document, and the 
decision of the Authority that the Bidder is in default as aforesaid shall be final and 
binding on us, notwithstanding any differences between the Authority and the Bidder 
or any dispute pending before any court, tribunal, arbitrator or any other authority.  

3. We, the Bank, do hereby unconditionally undertake to pay the amounts due and 
payable under this Guarantee without any demur, reservation, recourse, contest or 
protest and without any reference to the Bidder or any other person and irrespective 
of whether the claim of the Authority is disputed by the Bidder or not, merely on the 
first demand from the Authority stating that the amount claimed is due to the 
Authority by reason of failure of the Bidder to fulfil and comply with the terms and 
conditions contained in the RFP Document including without limitation, failure of the 
said Bidder to keep its Proposal valid during the validity period of the Proposal as set 
forth in the said RFP Document for any reason whatsoever. Any such demand made 
on the Bank shall be conclusive as regards amount due and payable by the Bank 
under this Guarantee. However, our liability under this Guarantee shall be restricted 
to an amount not exceeding Rs. [in figures] ([in words]). 
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4. This Guarantee shall be irrevocable and remain in full force for a period of 180 (one 
hundred and eighty) days from the Proposal Due Date and a further claim period of 
thirty (30) days or for such extended period as may be mutually agreed between the 
Authority and the Bidder, and agreed to by the Bank, and shall continue to be 
enforceable until all amounts under this Guarantee have been paid. 

5. The Guarantee shall not be affected by any change in the constitution or winding up 
of the Bidder or the Bank or any absorption, merger or amalgamation of the Bidder or 
the Bank with any other person. 

6. In order to give full effect to this Guarantee, the Authority shall be entitled to treat the 
Bank as the principal debtor. The Authority shall have the fullest liberty without 
affecting in any way the liability of the Bank under this Guarantee from time to time to 
vary any of the terms and conditions contained in the said RFP Document or to 
extend time for submission of the Proposals or the Proposal validity period or the 
period for conveying of Letter of Acceptance to the Bidder or the period for fulfilment 
and compliance with all or any of the terms and conditions contained in the said RFP 
Document by the said Bidder or to postpone for any time and from time to time any of 
the powers exercisable by it against the said Bidder and either to enforce or forbear 
from enforcing any of the terms and conditions contained in the said RFP Document 
or the securities available to the Authority, and the Bank shall not be released from 
its liability under these presents by any exercise by the Authority of the liberty with 
reference to the matters aforesaid or by reason of time being given to the said Bidder 
or any other forbearance, act or omission on the part of the Authority or any 
indulgence by the Authority to the said Bidder or by any change in the constitution of 
the Authority or its absorption, merger or amalgamation with any other person or any 
other matter or thing whatsoever which under the law relating to sureties would but 
for this provision have the effect of releasing the Bank from its such liability.  

7. Any notice by way of request, demand or otherwise hereunder shall be sufficiently 
given or made if addressed to the Bank and sent by courier or by registered mail to 
the Bank at the address set forth herein. 

8. We undertake to make the payment on receipt of your notice of claim on us 
addressed to [Name of bank along with branch address] and delivered at our above 
branch which shall be deemed to have been duly authorised to receive the said 
notice of claim. 

9. It shall not be necessary for the Authority to proceed against the said Bidder before 
proceeding against the Bank and the guarantee herein contained shall be 
enforceable against the Bank, notwithstanding any other security which the Authority 
may have obtained from the said Bidder or any other person and which shall, at the 
time when proceedings are taken against the Bank hereunder, be outstanding or 
unrealised. 

10. We, the Bank, further undertake not to revoke this Guarantee during its currency 
except with the previous express consent of the Authority in writing. 

11. The Bank declares that it has power to issue this Guarantee and discharge the 
obligations contemplated herein, the undersigned is duly authorised and has full 
power to execute this Guarantee for and on behalf of the Bank. 

12. For the avoidance of doubt, the Bank’s liability under this Guarantee shall be 
restricted to Rs. [in figures] ([in words]). The Bank shall be liable to pay the said 
amount or any part thereof only if the Authority serves a written claim on the Bank in 
accordance with paragraph 8 hereof, on or before [date]. 
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Signed and Delivered by [name of bank] 

 

By the hand of Mr. /Ms. [name], it’s [designation] and authorised official. 

 

 

(Signature of the Authorised Signatory) (Official Seal) 

 

Notes: 

 The Bank Guarantee should contain the name, designation and code number of the 
officer(s) signing the Guarantee. 

 The address, telephone number and other details of the Head Office of the Bank as 
well as of issuing Branch should be mentioned on the covering letter of issuing 
Branch. 
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Section 4. Financial Proposal – Standard Forms 

 

Form 4A: Financial Proposal Submission Form 

Form 4B: Summary of Costs 

Form 4C: Breakdown of Costs 

Form 4D: Breakdown of Remuneration Of key staff 

Form 4E: Breakdown of Out of Pocket Expenses 
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Form 4A: Financial Proposal Submission Form 

[Location] 

[Date] 

To 

CEO & Managing Director, 
Delhi Mumbai Industrial Corridor Development Corporation Limited,  
8th Floor, Tower-1, LIC, Jeevan Bharti Building,  
Connaught Place, New Delhi-110001, India 
India 

Dear Sir, 

Subject: Consultancy Services for [name of assignment]. 

We, the undersigned, offer to provide the consulting services for [name of assignment] in 
accordance with your Request for Proposal dated [date] and our Proposal. Our attached 
Financial Proposal is for the sum of [amount(s) in words and figures]. 

Our Financial Proposal shall be binding upon us subject to the modifications resulting from 
arithmetic correction, if any, up to expiration of the validity period of the Proposal, i.e. [date]. 

We undertake that, in competing for (and, if the award is made to us, in executing) the above 
contract, we will strictly observe the laws against fraud and corruption in force in India 
namely “Prevention of Corruption Act 1988”. 

We understand you are not bound to accept any Proposal you receive. 

We remain, 

Yours sincerely, 

 

Authorized Signature [In full and initials]:  

Name and Title of Signatory: 

Name of Firm: 

Address: 
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Form 4B: Summary of Costs 

Item Amount in words Amount in figures  
Cost (INR) 
 
 

Costs of Financial Proposal 
(including all other taxes) 

  

GST   
 
 

Total cost of Financial 
Proposal (including GST) 

  

 

GST would be payable at the applicable rates as may be in force from time to time. 

 
 
Form 4C: Breakdown of Costs 

Cost Component Amount in words (INR) Amount in figures (INR) 
 

Cost towards preparation of 
DPR 

  
 

Cost towards Construction 
Supervision till the completion 
of the project 

  

Out of pocket expenses   
 

Cost of financial proposal   
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Form 4D  Breakdown of Remuneration 

 

Name Position Staff-month Rate 
Input 

(Staff-months) 

Amount (in Indian 
Rupees) 

Key Staff 

     

     

     

     

     

     

     

     

     

     

Support Staff 

     

     

     

     

     

     

   Total Costs  
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Form 4E Out of Pocket Expenses 

 

SN 
 
 
 
 
 

Description Unit Unit cost Quantity Amount (INR) 

 Per diem allowances (including 
board and lodging) 

Day    

 Air Travel Trip    

 Local travel expenses Day    

      

      

      

      

      

      

      

 Total     
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Section 5. Terms of Reference 

Background 

Delhi Mumbai Industrial Corridor Development Corporation Ltd (DMICDC) is developing an 

Integrated Multi Modal Logistics Hub (IMLH) Project at Nangal Chaudhary in Haryana. The 

activities related to preparation of feasibility study, master plan along with cost estimates for 

the internal trunk infrastructure components have been completed. Further, the proposed 

site for the IMLH at Nangal Chaudhary will have connectivity on one side from up line of 

DFC Dabla crossing station proposed on DFC alignment. DFC Dabla crossing station is 

located at a distance of about 10 kms from the proposed site. One additional up loop of 

1500m CSR is proposed at Dabla DFC station with some addition/ alteration in the DFC 

yard. For upcoming rakes from Dabla side, a surface rail connection from DFC Dn loop line 

has also been proposed. The proposed siding takes off from the DFC up Loop line and then 

this line runs continuously parallel to DFC up line upto IMLH boundary and then enters into 

IMLH yard. For outgoing traffic toward Dabla end, same siding line from IMLH yard to Dabla 

DFC station will be used. This return alignment meets in up loop of the Dabla DFC station. 

As the rail corridor is on the electrified territory, the proposed rail connection will also be 

provided with electric traction. It is envisaged that implementation of internal trunk 

infrastructure components will be implemented by Client/SPV/Private developer at a later 

stage by appointment of contractor(s)/consultants. It is therefore the responsibility of the 

DPR consultant who shall be supervising the implementation of rail siding works to also 

coordinate with the other contractor(s)/consultants. A tentative list of structures falling in the 

portion of rail siding is enclosed at “Annexure-C” and map of the project facility is enclosed 

at “Annexure-D” 

5.1 Aim and objectives of the assignment 
 

5.1.1 The objectives of the assignment are: 
 

1. To study the existing reports available for the project specifically with regard to traffic 
related data 

2. To update the traffic figures 
3. To review the concept plan/ESP available for the rail siding 
4. To prepare the Detailed Project Report (DPR) for the rail siding 
5. To seek all necessary approvals from DFCCIL/Ministry of Railways/Govt. of Haryana 

and/or any other stakeholder so as to finalize the DPR 
6. To prepare and finalize the EPC tender documents for implementation of rail siding  
7. To appoint the EPC Contractor and carry out the entire bid process management  
8. Construction supervision of the EPC contractor appointed for implementation of rail 

siding  
9. To get necessary signoffs from DFCCIL/Ministry of Railways/Govt. of Haryana and/or 

any other stakeholder during implementation of the project 
10. The consultant shall also provide necessary information and prepare documents as per 

the formats provided by DMICDC for budgetary approvals and fund allocation for 
project implementation. 

11. The consultant shall also coordinate with the other consultants/contractor(s) appointed 
by Client/SPV/Developer to ensure necessary integration and smooth implementation 
of the project.  
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12. The consultant as part of DPR preparation and finalization shall also suggest the 
operationalization plan of this rail siding facility in discussions with 
DFCCIL/Railways/Client etc. The same shall also be concurred by DFCCIL. 

 

 
5.2 Detailed Scope of Services regarding DPR preparation  

 

1. Site Analysis: 

The site analysis will be done on topography survey of the area and physical site attributes 
for internal as well as external connectivity) such as  

 Topography – contour plans based on fresh primary surveys. Detailed topographic 
survey using total station taking detailed longitudinal and transverse levels along the 
proposed alignment will be carried out of the approved rail layout comprising take off 
station, railway sidings, internal rail facilities. The siding is taking off from New Dabla 
station of DFCCIL. The take off will be implemented in two phases, the first phase 
having surface connection and the second phase shall provide rail over rail flyover. 
The DPR shall highlight only phase-1 detailing.  

 Geotechnical profile of the site: relevant details, especially along the bridges/ 
culverts/ roads to be widened/ diverted along the alignment. Necessary geotechnical 
investigations shall be carried out by the consultant. 

 Updation of container/ bulk category-wise traffic volumes, terminal throughput and 
generation of trains assessed in the feasibility report. 

 
2. Site Grading (Formation Levels): 

 
 Based on the topography plan and in view of the HFL of the existing bridges on 

existing Railway system, Formation level of the yard will be prepared.  
 The formation levels will be prepared in such a way that it maintains the principles of 

schedule of dimension of DFC.  
 Preparation of formation levels plan on basis of topography survey and contour plan.  
 

3. General Layout Plan: 

A comprehensive scheme showing the general layout plan of Alignment and junction 
arrangement at Dabla and in IMLH yard has already been prepared. However, the same 
needs to be reviewed and needs to be updated, if required in light of the preparation and 
finalization of DPR. Bridges, underpass, service roads, drainage, adjoining roads, etc. for 
complete corridor from Dabla station of DFCCIL to IMLH yard area to be prepared and 
finalized and submitted to DFCCIL and/or any other stakeholder for approval.  

Internal yard and External rail connectivity 

The rail design will be carried out in the following stages: 

 Based on loading/unloading arrangements requirements prescribed by the DFCCIL, 
develop train handling facilities/terminals and related infrastructure. 

 The alignment will be finalised as per the observations of DFCCIL and/or any other 
stakeholder and final location survey will be conducted duly fixing the centre line of 
approved alignment at site for further work on the detailed design.  

 
4. Final Location Survey 
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 Physical stacking of alignment through survey instruments and taking levels along 
the line and finalization of longitudinal section for the purpose of gradient and curves 
and for earth work calculations. 

 Fixing of centre line pillars of Straight & curve alignments as per railway engineering 
code. 

 Fixing of levelling pillars and benchmarks at suitable places with reference to the 
GTS benchmark fixed by the survey of India/ DFCCIL/ Railway benchmark along the 
proposed alignment. The interval should be as per the prescribed standards of 
DFCCIL/Railways etc. 

 Identify and quantify any additional land acquisition, if required. 

 

5. Identification of utilities and infrastructure for shifting: 
 
  All over ground and above ground utilities like drains, pipe lines, electric power lines, 

light masts, poles, etc. shall be identified during topographical survey. 
 Where it becomes inevitable, shifting of utilities and infrastructure shall be proposed.  
 The cost of shifting of utilities / infrastructure shall be worked out and incorporated in 

the detailed estimate. 
 Available plans of DFCCIL indicating their underground utilities in the Project area to 

be accounted and considered while planning for the proposed alignment.  

 

6. Preparation of detailed designs and drawings for Yard layout, Bridges and structures, 
Buildings 
 
 Prepare detailed engineering scale plan and longitudinal section of the rail hardware. 
  Prepare Civil Engineering Plans for the alignment, junction arrangement with New 

Dabla station of DFCCIL, unloading/loading terminal facilities, etc. in the scales as 
prescribed by DFCCIL/Railways. 

  Preparation of pegging for OHE plan, other drawings for traction installations and 
yard lighting plan and preparing BOQ and cost estimates. 

 Detailed signalling plan, as per requirement of DFCCIL. Signalling work may be done 
by an entity nominated by DFCCIL as deposit work based on the discussions with 
DFCCIL during finalization of DPR 

 Prepare wiring cum sectioning diagram of the extended/ modified portion of OHE in 
the siding. 

 Finalize operations plan for working of train between plant and serving stations. 
 

7. Design of Bridges and other Structures 
  

 Assessment of discharge of nallas/streams/rivers based on catchment area on topo-
sheets, rainfall and field hydraulic data such as HFL, cross section profile, bed slop 
etc., as per codal provisions and guidelines. 

 Finalization of waterway based on the above data and broad geotechnical 
characteristics made available from earlier geotechnical studies. 

 Preparation of detailed design & construction drawings for buildings and other 
structures as well as bridges and diversion/expansion of roads on the rail siding. 

 Obtain  approval of the civil engineering (Engineering Scale Plan, longitudinal 
section, bridges), OHE.   

 

8. Tender Drawings and specifications 
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  Preparation and submission of detailed technical specifications with applicable tender 

drawings, BOQ, cost estimates covering all types of bridge/ culverts, banks and 
cutting, drainage works, cable trenches, geometrics, control rooms, station buildings, 
track and permanent way including rails, sleepers, points and crossings, fish plates 
and other track fittings. etc.  

 The specifications, costings, BoQs etc. so prepared and finalized should be as per 
the standards prescribed by DFCCIL and necessary approvals have to be obtained 
from DFCCIL/MoR if required. The approvals from any other stakeholders, if required 
needs to be obtained as well.   

 

9. Detailed cost estimates and BoQs 
 
 Detailed BoQs, Cost Estimates for all P-way infrastructure components covering 

formation, Rail, P-way fitting items, etc. will be prepared. 
 Detailed cost estimates as per prevailing Standard Schedule of Rates (SSR) of 

railways/ last accepted rate.  
 Detailed technical specifications shall be prepared for P-way items.  
 The description of items in Bill of Quantities should be consistent with the drawings 

and specifications. 
 Based on the detailed design of bridges, typical cross sections, detailed estimates 

will be prepared as per standard items and rates of DFCCIL. 
 The Estimate will also include the cost of temporary diversion of roads, where 

required, during construction period. 
 Cost of ground improvement, if any, shall be worked out and included. 
 Cost of shifting of identified utilities / infrastructure will be worked and included in the 

estimate.  
 Cost of Electrical utility for illumination and TRD. 
 Cost of drainage plan. 

 

10. Submission of Tender documents: 
 
 Tender documents will be prepared as per DFCCIL/Railway guidelines for similar 

works for execution on EPC basis. The same shall be as per the requirements of 
DMICDC/GoH and shall be finalized in consultation with the client. Necessary 
changes/revisions needs to be done in the tender documents based on the request of 
the client, if need arises and there shall not be any change of scope of work. All 
necessary guidelines issued by Govt. of India and/or any other dept. of Govt. of India 
which has a bearing of specifications/designs/drawings etc. needs to be incorporated 
so as to ensure that tender documents are in line with necessary guidelines.  

 

11. Appointment of EPC contractor: 
 
 Based on the finalized tender documents, the consultant has to carry out the entire 

bid process management and appoint the EPC contractor under supervision of the 
client. If due to any reasons, the selection process is not successful, the consultant 
has to do the market outreach so as to ensure that sufficient response is generated 
so as to successfully complete the tendering process.  
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5.3 Detailed scope of services for Construction Supervision  

 
Monitoring of Construction:  

 

i. The consultant shall be responsible for the overall monitoring & supervision of the 

construction of the rail siding by the contractor(s). The consultant shall perform all 

the duties, liabilities, functions and obligations as laid down with reasonable skill, 

care and diligence, and also ensure that the works are executed at site strictly as 

per the approval granted by client/ concerned local authorities, the terms and 

conditions of the contract Agreement entered between client and the respective 

contractors, within the given time frame & budget provisions. The consultant shall 

be fully responsible for the soundness and correctness of all works executed by 

the contractor(s), soundness of design and conformity of the work done to the 

approved plans, designs and specifications and conditions of contract applicable 

to the subject works.  

ii. The consultant shall render all technical services, advisory and guidance relating 

to construction of the approved trunk infrastructure to client, including necessary 

documentation maintaining records and monitoring of construction activity and 

progress.  

iii. The consultant shall also prepare weekly, fortnightly or monthly rolling programs 

as finalised with client (including progress on previous period and showing the 

planned work during the next period) for discussion during the weekly and monthly 

meetings with the representatives of client. These rolling programs shall be 

updated by the consultant every week / month, as the case may be. The contents 

of the reports shall include maintaining necessary site records with data in support 

of the same, details of field tests on materials and structures, obtaining necessary 

approvals thereon and maintaining adequate records, certifications of bills for 

payments to contractors including recommendation of extension applications, 

extra items, variation statements, quality control checks for final bills etc in the 

formats agreed with client. The progress reports shall include details such as 

financial and physical progress with respect to scheduled targets or milestones, 

suggestions on improvements, and review of the progress within the cost and time 
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parameters. The reports shall also include bar / Gantt charts, comments on the 

contractor(s) progress, and progress / completion photographs.  

iv. The consultant shall also review and comment on the Project Programs submitted 

by the contractor(s) and ensure compliance of such comments in the revision 

thereof. It shall also carry out periodic reviews of the contractor(s)’s resources vis-

a-vis the Project Schedule and ensure that the contractor(s) mobilizes additional 

resources to meet the Project Schedule.  

v. For the construction phase, the consultant shall review and recommend for 

approval, the comprehensive program provided by the contractor(s) for 

acceptance tests, which meets the provisions under applicable contracts, in all 

respects, but not limited to specified technical and performance requirements. The 

system of test checks for the Requests for Inspection issued by the contractor(s) 

will be specified by the consultant.  

vi. The consultant shall be required to provide adequate technical personnel for the 

field supervision and quality control of works at the Project Site. For this purpose, 

the consultant shall have to post their quality control engineers at the Project Site 

and provide the agreed necessary and adequate technical staff, for supervision 

and exercising adequate and constant day to day technical supervision over the 

construction including giving layout, its checking, checking requirements of 

materials and equipment and their procurement in time, conforming to approved 

specifications and accepted standards. 

vii. The Quality Assurance Plan (QAP) to be prepared by the contractor(s) and 

ensured by the consultant shall include the following;  

o Materials, equipments, workmanship and end products- The QAP shall 

provide type of tests and frequency at source and at site as available; 

o Degree of quality control measures- The QAP shall provide acceptability 

criteria as per tender specifications; 

o Quality check- The QAP shall provide rectification/corrective action 

surveillance, review technical appraisal, performance; 

o Records, reporting and documentation- The QAP shall provide formats for 

records keeping, reporting and analyzing; 
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viii. The consultant shall exercise complete day–to-day supervision during the 

construction period of the assigned work, manage and inspect on site activities to 

achieve high quality construction, and installation in accordance with drawings, 

site conditions and tender specifications. The quality control will be exercised at all 

stages of construction, viz. Approval of materials thereof in proper proportion 

including prescribing norms for test periodically and acceptability criteria and 

workmanship at all stages of execution of individual terms of work.  

ix. The consultant shall carry out scheduled inspections of work sites and issue site 

instructions and assist client to issue non-conformance notices to the contractor(s) 

after identification of defects or non-conformance to specifications, method 

statements or to any other requirement. It shall also monitor that the 

contractor(s)’s own quality inspection teams carries out similar regular inspections 

and raising site instructions and non-conformances.  

x. The consultant shall ensure that the construction is as per time lines, material 

delivery schedules are as per project time lines. The consultant shall record 

measurement of works under execution in proper Measurement Books (MB) and 

keep proper custody of the MBS to be produced for inspection, of measurement 

records whenever needed.  

xi. The consultant shall ensure implementation of various labour laws, rules and 

regulations governing employees, as per extant provisions and provided for in the 

agreements with the contractor(s) and direct the contractor(s) to carry out all 

measures to avoid or reduce risk in any emergency affecting safety at Project Site 

or adjoining property and ensure contractor undertakes all safety control 

measures as prescribed by competent Authorities from time to time.  

xii. The consultant shall ensure timely collection, checking and submission of project 

drawings / technical submittals viz. material specifications sheets, technical 

literatures, material price quotations for approval and ensure that GFC (Good for 

Construction) drawings are followed for execution.  

xiii. The consultant shall check and review permanent works design, temporary works 

design, drawings, formation compaction scheme and such other construction 

related proposals from the contractor(s) and submit comments for consideration of 

approval by client. The consultant shall ensure carrying out required alterations in 

the drawings in the process of approval and issue a working drawing or modify the 

existing drawing preferably within one month of request of contractor(s), or to 
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supply a new / supplementary drawing which is not included in the contract for the 

specific works, whenever required and to give instructions thereof in this 

connection to the contractor(s). Client’s approval to various plans, design, 

documents, drawings etc shall be made available to the contractor(s) through the 

consultant.  

xiv. The consultant shall be responsible for complete day–to-day supervision of the 

contracted work for development of the rail siding ensuring quality control in 

accordance with the stipulations, specifications, drawings and site conditions 

applicable. The consultant shall exercise quality control at all stages of 

construction including approval of materials, inspecting equipment, usage thereof 

in proper proportions and workmanship in all stages of execution of individual 

items of work.  

xv. The consultant shall monitor and ensure that every incident at the work site is 

reported and recorded and that the contractor(s) takes corrective and preventive 

measures for avoiding their recurrence. Further it shall also inspect and report 

unsafe and inferior practices at the work site through control documents and 

ensure that the contractor(s) takes corrective and preventive measures to improve 

the practices to avoid accidents.  

xvi. The consultant shall supervise the contractor(s) performance, progress 

monitoring, technical and quality control, ensuring work site safety, evaluation of 

construction, and certification of completion of different works by the contractor(s), 

ensuring requisite rectification by contractors during defects notification period, 

ensuring recoveries from contractors, and certifying the contractor’s bills & 

processing payments to contractors. Consultant shall also ensure that contractor 

undertakes and implement all measures and norms as prescribed by Haryana 

State Pollution Control Board for Environment Clearance accorded for the project.  

xvii. The consultant shall check and verify the measurements and arithmetical errors in 

accounts, invoices, bills and other statements submitted by the contractor(s) with 

the actual work done at site to the conformance of respective contracts and issue 

interim certificates for progress payments within 14 working days of receipt of bill 

from the contractor(s) with recommendations.  

xviii. The consultant shall inspect, measure, record and approve setting out and other 

such intermediate stages of work which is about to be covered or put out of view 

before permanent work is placed thereon so as to enable the contractor(s) to 
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proceed with the work at site without causing any delay and at the same time with 

proper checks and records before a work gets hidden.  

xix. The consultant shall order the uncovering of covered works, additional destructive 

tests and assist client in removal of improper / substandard works and 

replacement with proper materials / works at Project Site. 

xx. For any extra items / substituted items and deviations, the consultant shall prepare 

the necessary statements supported by appropriate justification and analysis of 

rates as per the formats agreed with client. The consultant shall ensure that any 

such statement is provided to client early enough to ensure that construction work 

does not suffer on this account.  

xxi. The consultant shall ensure establishment of field laboratories / quality control 

equipment’s on site by contractors to conduct tests on all materials / mixes being 

used for construction. The consultant shall maintain all necessary site records and 

obtain data in support of the same. The consultant shall witness, verify, analyse 

and check the laboratory and field tests carried out by the contractor(s) and carry 

out independent tests on materials of construction as well as partially or 

completely erected structures etc and maintain adequate records. The consultant 

should also ensure compliance of contractor(s) to prevalent environmental, health, 

safety and statutory regulations. 

xxii. The consultant shall maintain copies of all reference documents, specifications, 

drawings, management procedures, method statements, work procedures, 

inspection and testing procedures in a systematic manner in the Project Office 

and provide adequate copies to supervision personnel working in the Project Site. 

xxiii. The consultant shall develop an effective system for overall project cost control, 

scrutinize and check applicability of extra items, substituted items, deductions, and 

reductions etc. which have cost implications and take prior approval of the owner 

in authorizing such changes in works. The consultant shall suggest required 

modifications, if any, due to site conditions and submit the recommendations 

along with the cost variations, on account of the same to client.  

xxiv. The consultant shall review, quantify, comment and submit its recommendations 

to client on claims of variations by the contractor(s), if any. It is the duty of the 

consultant to monitor variation in quantities in work contracts and raise / escalate 
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the issues sufficiently in advance to enable client to take necessary corrective 

action.  

xxv. The consultant shall ensure regular and timely flow of working drawings / 

instructions so as to complete the works without any delay on account of the 

same.  

xxvi. The consultant shall carry out verification and submit recommendations  to client 

on the contractor’s periodic or stage wise bills for the work done and material / 

plant advance, recording joint measurement of work and certification of bills that 

the work is in accordance with the design and specifications prescribed. The 

consultant shall maintain all necessary measurement records and other site 

records in appropriate software formats and hard copy formats agreed with client, 

to be made available to client for verification or authentication, if required by client.  

xxvii. The consultant shall prepare a realistic cash flow and expenses on the budget 

head for the Project works based on available information and update the 

information as required, on a regular basis reflecting the current status of the 

works. The cash flow projections shall be prepared on a monthly / quarterly basis, 

as agreed with client, and updated regularly based on the projected progress of 

the Project.  

xxviii. The consultant shall monitor the cost of the project and bring any variance in 

signed off costs and specifications immediately to the client’s attention scrutinize 

construction bill, prepare regular valuations and payment certificates of 

Contractors' / Vendors bills for payment in accordance with the contract.  

xxix. The consultant shall submit to the client periodical statement of costs incurred at 

various stages works and provide to the client deviation statement of costs 

compared to budgeted costs at various stages against cash flow. Any deviations 

should be brought to notice of client before proceeding with the works with 

reasons thereof. Proper documentation and change control process to be 

followed.  

xxx. The consultant shall monitor the project progress using best practices & 

appropriate software tools, for project management, cost management and 

earned value management.  For this purpose, the consultant shall establish an 

appropriate control system to identify any changes or measures to ensure the 

above.   



Preparation of Detailed Project Report of Rail Siding from New Dabla Station of DFCCIL and Construction 
Supervision of rail siding to the proposed Integrated Multimodal Logistics Hub (IMLH) at Nangal 

Chaudhary under Delhi-Mumbai Industrial Corridor (DMIC) Project 

February 20 pg. 46 

xxxi. The consultant shall be responsible for the complete administration and 

management of the contracts and coordination with other contracting agencies, 

State Government and Central Government agencies, local authorities etc.  

xxxii. The consultant shall be responsible for assessing, verifying, and sending replies 

to the day-to-day issues raised by the Contractors during the execution of the 

work or after the completion of the work.  In case of any issues with a financial 

implication, the approval of client shall be obtained.  

xxxiii. The consultant shall assist client in meetings with the contractor(s) and 

coordination work with different agencies and hold meetings for proper and timely 

implementation of the works.  

xxxiv. The consultant shall assist and advise client in arbitration proceedings, the appeal 

of arbitration or litigation relating to the works, whenever required during or after 

the Consultancy assignment till the expiry of the Defect Liability Period.  

xxxv. The consultant shall collect and deliver to client, any specific written warranties or 

guarantees given by others, including all required trade contractor guarantees and 

warranties.  

xxxvi. In case additional works are required to be carried out for obtaining approval of 

statutory bodies or make the completed works / areas operational, the consultant, 

after obtaining the approval of client, shall get such works done, before handing 

over the completed works to client or any agency designated by client.  

xxxvii. The consultant shall keep client updated on any delays and maintain a hindrance 

register indicating details of such delays and the recommendations of the 

consultant, for approval by client. 

Completion and Commissioning:  

 

i. The consultant shall be responsible for ensuring that the contractor(s) complete 

all testing and commissioning tests for the various works for the Project as per 

applicable law, codes and statutory regulations.  

ii. The consultant shall make sure that all necessary documentation regarding 

design/ drawings, construction activities is recorded and well maintained. The 

consultant will assist client in making formal applications for certifications, for 

Design and Commissioning of the project.  
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iii. The consultant shall approve the “As Built” drawings prepared by the 

contractor(s), at an appropriate scale, indicating the details of the all trunk 

infrastructure components, structures and services, duly authenticated, and 

submit 8 sets of as built / completion drawings to client, including the originals of 

the completed drawings. 

iv. The consultant shall get the contractors to submit two sets of soft copies of all 

the built/completion drawings and two sets of drawings on reproducible paper for 

the works executed to client. 

v. The consultant shall submit all records of works done, changes in works during 

the construction progress and adequate number of completion reports and 

completion drawings for the project prepared by the respective contractor(s) 

incorporating all changes. These will be duly authenticated as required for 

obtaining any completion or occupancy certification from statutory authorities, if 

required. The consultant shall also prepare completion certificates to be issued 

by client to the contractor(s) on completion of their works. 

vi. The consultant shall get prepared the Operation and Maintenance (O&M) 

manuals for all the works and services related to the trunk infrastructure 

components for the Project. The O&M manuals shall highlight the important and 

salient technical aspects so as to ensure longer Project life and lesser 

maintenance frequency. The consultant shall also prepare appropriate 

procedures for rectification of defects during the Defect Liability Period and for 

final inspections for the works at the end of the Defect Liability Period. 

vii. The consultant shall coordinate and ensure rectification of defects during 

applicable liability period and ensure commissioning of installed equipment. 

viii. The consultant shall carry out the verification of the work on its completion and 

issue completion certificates for the completed works so as to enable client to 

record the completion of the works. 

ix. The consultant shall carry out the verification by taking and recording joint 

measurements of the final bills to be submitted by the contractor(s), process, 

certify and recommend as per the terms and conditions for release of final 

payments by client. The consultant shall also attend to observations / queries 

raised while processing the same for payments by client.  
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x. The consultant shall submit necessary information as required by client for 

finalisation of accounts and commit to continue till the accounts are finalised at 

agreed terms.  

xi. The consultant shall assist client in providing clarifications/explanations to 

observations made, from time to time, by the auditor for client. 

xii. The consultant shall maintain complete documentation and render all technical 

services, which may arise or in any way be related to the construction of the 

trunk infrastructure components for the project or entrusted by client. The 

consultant shall obtain the statutory approvals of client or any other agency 

designated by client for the said purpose, with respect to the abovementioned 

completed works.  

xiii. The completed works shall be handed over by the consultant, along with the 

necessary documentation, in pre-determined phases to client or any other 

agency designated by client. The consultant shall also promptly attend to any 

defects / deficiency noticed in the completed works within the scope of work of 

execution, by the above referred taking over agency, without any demur.  

xiv. The consultant shall render to client all required assistance, technical services, 

guidance, support or advice on matters concerning engineering aspects of the 

Projects, by way of personal interaction and also through invited experts on the 

matter with the prior approval of client. The consultant shall also assist client to 

develop and maintain a “lessons learned” and “knowledge management” 

database for the benefit of future projects. 

xv. The consultant shall examine and certify the release of payments to the 

contractors in accordance with the provisions of the respective contracts 

executed with the contractors, the work carried out and actual verification of the 

bills / invoices and will recommend the same to Client and / or the SPV for 

release of payments. The payments to the respective contractors will be 

released by Client and / or the SPV based on the clear recommendations of the 

consultant. 

Consultant to act as Engineer’s Representative 

i. The Team Leader cum Chief Resident Engineer of the consultant shall act as the 

Engineer’s Representative on behalf of client. The Team Leader may further 

allocate and delegate such authority, as may be necessary for effective 
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management of the consultant, to other Key Personnel in the consultant’s 

organization. All communication from the consultant shall be carried out by the 

Team Leader or such Personnel who has been delegated the requisite authority. 

One copy of all correspondences emanating from the consultant addressed to 

entities other than client shall invariably be marked to the designated officer of 

client. 

ii. The consultant shall be responsible for preparing a draft notes on the following 

sub-points for consideration of client. The consultant shall not have any power to 

instruct/issue with respect of the following sub-points and shall only make 

recommendations to client / the designated officer of client.   

o Approving deployment of any sub-contractor by the contractor(s); 

o Granting Claims of contractor(s); 

o Ordering suspension of contractor’s work; 

o Determining of an extension of time;  

o Waiving off the penalty and arranging the repayment of compensation for 

delay; 

o Issuing a variation order; 

o Ordering any works / test beyond the scope of the agreement / contracts 

entered into with the contractor(s);  

o Determining rates for the extra items/extra work; 

o  Any variation in the contract condition; 

o  Approval to designs submitted by the contractor(s); 

o Relieving the contractor(s) of its duties, responsibilities and obligation 

stated in the respective agreements / contracts; and 

o Exercising authority for items other than those provided in these terms of 

reference and stipulated in the Contract.  

o Mobilisation/ demobilisation of key personnel. 

 

Health and Safety  
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The consultant will:  

 Develop a Program-wide strategic health and safety plan, as well as requirements for 

project-specific plans, to enable the standardization of health and safety practices 

and results across the Program 

 Develop plans for the communication of requirements and assessment of 

performance against these  

 Develop and deliver basic and specified health and safety training across the 

Program Implement a programme to monitor and evaluate health and safety 

practices and performance, set a schedule for review and improvement of practices, 

and work with the client to determine an appropriate schedule to report on Program-

wide performance  

 

Sustainability and Environment  

The consultant will:  

 Develop and implement a framework that enables the Programme to define its 

sustainability and environment goals and strategy, environment and social plans in 

consultation with the client/contractor as well as Program and project-level 

approaches and performance criteria to reach these goals  

 Monitor progress against these goals both at the project and Programme levels, and 

to communicate these results to the client 

 

Security  

Consultant will develop and implement a risk/threat assessment process and security / asset 

protection strategy, processes, and plan which includes:  

 Crisis management response  

 Business continuity  

 Employee protection  

 Information security  

 Program office  

 Facilities and job-site security 

 

The consultant shall coordinate with all stakeholders during the project implementation and 
shall obtain necessary approvals. The responsibility of obtaining all necessary approvals etc. 
lies with the consultant.    

S.No Activity Timelines (D= start date of 
the assignment which is 
date of letter of award) 
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1 Approval of general layout plan and final location 
survey by DFCCIL   

D+1 Months 

2 Submission of draft DPR including  ESP, L-sec, 
design computations and detailed estimate  

D+3 Months 

3 Submission of final DPR incorporating 
comments/suggestions received from all stakeholders  

D+4 months 

4 Submission of tender documents  D+ 6 months 

5 Appointment of EPC contractor   D+9 months 

  

The payments during the construction period will be released on pro-rata basis based on the 
construction progress made by the contractor. The same will be finalized in consultation with 
the client during the appointment of EPC contractor. 
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Standard Form of Contract 

 

 

 

 

 

 

 

 

 

STANDARD FORM OF CONTRACT 

CONTRACT FOR CONSULTANCY SERVICES 

 

Between 

 

[Name of client] 

 

[Name of Consultants] 

 

[Date] 
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I. Form of Contract 

Contract to undertake [name of assignment] 

This CONTRACT (hereinafter called the “Contract”) is made on the [Date in words] day of 
the month of [month] [year in ‘yyyy’ format], by and between  

The Delhi Mumbai Industrial Corridor Development Corporation Limited, a company 
incorporated under the Companies Act, 1956, having its Registered Office at 8th Floor, 
Tower-1, LIC, Jeevan Bharti Building, New Delhi – 110001 India, hereinafter referred to as 
the “Client” which expression unless repugnant to context or meaning thereof shall include 
its successors, affiliates and assigns) of the First Part. 

and 

[Name of Consultants and registered address] 

(hereinafter called the “Consultants”) 

WHEREAS 

a) The Client has requested the Consultants to provide certain consulting services as 
defined in the General Conditions attached to this Contract (hereinafter called the 
“Services”); 

b) The Consultants, having represented to the Client that they have the required 
professional skills, personnel and technical resources, have agreed to provide the 
services on the terms and conditions set forth in this Contract. 

NOW THEREFORE the parties hereto hereby agree as follows: 

1. The following documents attached hereto shall be deemed to form an integral part of this 
Contract: 

a) The General Conditions of Contract (hereinafter called “GC”); 

b) The Special Conditions of contract (hereinafter called “SC”); 

c) The following Appendices: 

Appendix A: Terms of reference containing, inter-alia, the Description of the 
Services and reporting requirements, 

Appendix B: Consultants’, Sub consultants, Key Personnel and Sub Professional 
Personnel, Task assignment, work programme, manning schedule, 
qualification requirements of key personnel and schedule for 
submission of various deliverables 

Appendix C:  Approach and methodology 

Appendix D: Duties of the Client 

Appendix E: Cost Estimate 

Appendix F: “Conformed Document” which incorporates all the changes, 
modifications and results of the contract discussion 

Appendix G: Copy of Letter of Award 
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Appendix H: Copy of letter of Award/ acceptance by Consultant 

Appendix I: Copy of Bank Guarantee for Performance Security 

Appendix J: Clarifications 

Appendix K:  Correspondences 

2. The mutual rights and obligations of the Client and the Consultants shall be as set 
forth in the Contract; in particular: 

a) The Consultants shall carry out the Services in accordance with the provisions of 
the Contract; and 

b) Client will make payments to the Consultants in accordance with the provisions of 
the Contract. 

3. Priority of documents: The Parties expressly agree that in the event of any conflict, 
inconsistency or contradiction between any clauses forming part of the documents 
constituting the Contract, and more particularly mentioned in Clause 1 (of this 
contract) hereinabove, the documents shall be interpreted in the following order of 
precedence: 

a) The provisions of this Contract shall override all provisions of other documents 
comprising the Contract. 

b) the provisions of the SC shall be subject to the Contract, but shall override all 
provisions of other documents comprising the Contract; 

c) the provisions of the GC shall be subject to the Contract SC, but shall take 
precedence over all other documents comprising the Contract; and 

d) the Appendices shall subject to each of the Contract, SC and the GC 

e) Any decision of the Client in relation to the priority of documents shall be final and 
binding upon the Consultant 

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their 
respective names as of the day and year first above written. 

FOR AND ON BEHALF OF Client 

[Signature] 

[Name] 

[Designation] 

 

FOR AND ON BEHALF OF CONSULTANT 

[Signature] 

[Name] 

[Designation] 
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Witness: 

1. [Signature, name and address] 

2. [Signature, name and address] 
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II. General Conditions of Contract 

6.1 General provisions 

6.1.1 Definitions 

Unless the context otherwise requires, the following terms whenever used in this Contract 
have the following meanings: 

a) “Applicable Law” means the all laws, bye-laws, rules, regulations, orders, ordinances, 
protocols, codes, guidelines, policies, notices, directions, judgments, decrees and 
any other instruments having the force of law in India as they may be issued and in 
force from time to time;  

b) “Affiliate” means, with respect to any Party, any other entity that, directly or indirectly: 
(a) Controls such Party; (b) is Controlled by such Party; (c) is Controlled by the same 
person who, directly or indirectly, Controls such Party; and “Control” with respect to 
any person, shall mean: (a) the possession, directly or indirectly, of the power to 
direct or cause the direction of the management and policies of such person whether 
through the ownership of voting share capital, by agreement or otherwise or the 
power to elect more than one-half of the directors, partners or other individuals 
exercising similar authority with respect to such person; (b) the possession, directly 
or indirectly, of a voting interest of more than 50%; and the terms “Controlling” and 
“Controlled by” shall be construed accordingly; 

c) “Client” means the Party named in the Contract, who employs the Consultant; 

d) “Consultant” or “Consultants” means the party named in the Contract, who is 
employed as an independent professional firm by the Client to perform the Services; 

e) “Contract” means the Contract signed by the Parties, to which these General 
Conditions of Contract (GC) constitute a part, together with all other documents listed 
in this signed Contract;  

f) “Contract Price” means the price to be paid for the performance of the Services;  

g) “GC” means the General Conditions of Contract;  

h) “Government” means the Government of Client’s country;  

i) “Local Currency” means the currency of the Government; 

j) “Member”, in case the Consultants consist of a joint venture of more than one entity, 
means any of these entities, and “ Members” means all of these entities; “Lead 
Member/Member in Charge” means the entity specified in the SC to act on behalf of 
Each Member in exercising all the Consultants’ rights and obligations towards the 
Client under this Contract;  

k) “Material Adverse Effect” means material adverse effect on (a) the ability of the 
Consultant to observe and perform any of its rights and obligations under and in 
accordance with the provisions of this Agreement and/or (b) the legality, validity, 
binding nature or enforceability of this Agreement; 

l) Master Services Agreement (MSA) shall mean the same as “contract”; 

m) “Party” means the Client or the Consultants, as the case may be, and Parties means 
both of them;  
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n) “Performance Security” shall mean the irrevocable and unconditional bank guarantee 
provided by the Consultant from a scheduled Indian bank as guarantee for the 
performance of its obligations in respect of the Contract;  

o) “Personnel” means persons hired by the Consultants or by any Sub-consultant as 
employees and assigned to the performance of the Services or any part thereof;  

p) “Project” means “[name of assignment]”; 

q) “SC” means the Special Conditions of Contract by which these General Conditions of 
the Contract may be amended or supplemented;  

r) “Services” means the work to be performed by the Consultants pursuant to this 
Contract as described in TOR;  

s) “Sub-consultant” means any entity to which the Consultants subcontract any part of 
the Services in accordance with the provisions of this contract; and, 

t) “Work Order” means a specific directive or order to perform a defined scope for a 
defined duration and fee 

u) “Corrupt Practice” means the offering, giving, receiving or soliciting of anything of 
value to influence the action of a public official in the selection process or in contract 
execution.  

v) “Fraudulent Practice” means a misrepresentation of facts in order to influence a 
selection process or the execution of a contract to the detriment of the Client, and 
includes collusive practice among consultants (prior to or after submission of 
proposals) designed to establish prices at artificial non-competitive levels and to 
deprive the Client of the benefits of free and open competition. 

6.1.2 Law Governing Contract: This Contract, its meaning and interpretation, and the 
relation between the Parties shall be governed by the Applicable Laws of India and 
shall be subject to the jurisdiction of the Courts at New Delhi. 

6.1.3 Language: This Contract has been executed in the language specified in the SC, 
which shall be binding and controlling language for all matters relating to the meaning 
or interpretation of this Contract. 

6.1.4 Notices: Any notice, request or consent made pursuant to the Contract shall be in 
writing and shall be deemed to have been made when delivered in person to an 
authorized representative of the Party to whom the communication is addressed, or 
when sent by registered mail, telex, telegram or facsimile to such Party at the 
address specified in the SC. 

6.1.5 Location: The Services shall be performed at such locations as whether in Country or 
elsewhere, as the Client may approve. 

6.1.6 Authorized Representatives: Any action required or permitted to be taken, and any 
document required or permitted to be executed, under this Contract by the Client or 
the Consultants may be taken or executed by the officials in the SC. 

6.1.7 Taxes and Duties: Unless otherwise specified in the SC, the Consultants, Sub-
consultants and their Personnel shall pay such taxes, duties, fees and other 
impositions as may be levied under the Applicable Law, the amount of which is 
deemed to have been included in the Contract Price. 

6.1.7.1 The Client shall be entitled to deduct any Taxes required to be deducted at source 

under Applicable Law from any payments to be made by it to the Consultant. 



Preparation of Detailed Project Report of Rail Siding from New Dabla Station of DFCCIL and Construction 
Supervision of rail siding to the proposed Integrated Multimodal Logistics Hub (IMLH) at Nangal 

Chaudhary under Delhi-Mumbai Industrial Corridor (DMIC) Project 

February 20 pg. 58 

Further, in the event that the Client receives notification or assessment of any 

Taxes (whether as an agent, or in substitution of the Consultant, any Sub-

consultants or its Personnel, servants, agents or otherwise) in respect of or arising 

out of the performance of the Consultant’s obligations under this Agreement which 

remain outstanding, the Client shall notify the Consultant of the same and the 

Consultant shall promptly take all necessary action for settlement and/or any other 

lawful disposal of such notification or assessment. Furthermore, the Consultant 

shall pay forthwith on demand to the Client all costs including fines and penalties, 

which the Client may incur as a result of: 

6.1.7.1.1 the Client having been required by any governmental authority to pay any Taxes 

which the Consultant is liable to bear hereunder; or 

6.1.7.1.2 any cost actually sustained by the Client for failure by the Consultant to pay any 

Taxes for which it is responsible under this Contract. 

6.1.8 Interpretation: In the Contract, unless the context otherwise requires: 

6.1.8.1 The singular includes the plural and vice versa and any word or expression defined 
in the singular shall have a corresponding meaning if used in the plural and vice 
versa. A reference to any gender includes the other gender. 

6.1.8.2 A reference to any document, agreement, deed or other instrument (including, 
without limitation, references to the Contract), includes a reference to any 
document, agreement, deed or other instrument as may be varied, amended, 
supplemented, restated, novated or replaced, from time to time.  

6.1.8.3 A reference to any document, agreement, deed or other instrument (including, 
without limitation, references to the Contract), means a reference to such 
document, agreement, deed or other instrument and to all appendices, annexes, 
schedules and parts attached or relatable thereto, all of which shall form an integral 
part of such document, agreement, deed or other instrument, as the case may be.  

6.1.8.4 A reference to any Applicable Law includes any amendment, modification, re-
enactment or change in interpretation or applicability of such Law and a reference 
to any statutory body or authority includes a reference to any successor as to such 
of its functions as are relevant in the context in which the statutory body or authority 
was referred to 

6.1.8.5 Where a word or phrase has a defined meaning, any other part of speech or 
grammatical form in respect of the word or phrase has a corresponding meaning. 

6.1.8.6 The words ‘include’ and ‘including’ are to be construed without limitation. The terms 
‘herein’, ‘hereof’, ‘hereto’, ‘hereunder’ and words of similar purport refer to the 
Contract as a whole. Where a wider construction is possible, the words ‘other’ and 
‘otherwise’ shall not be construed ejusdem generis with any foregoing words.  

6.1.8.7 In the Contract, headings are for the convenience of reference only and are not 
intended as complete or accurate descriptions of the content thereof and shall not 
be used to interpret the provisions of the Contract. 

6.1.8.8 Any obligation not to do something shall be deemed to include an obligation not to 
suffer, permit or cause that thing to be done. An obligation to do something shall be 
deemed to include an obligation to cause that thing to be done. 

6.1.8.9 The rule of interpretation which requires that a Contract be interpreted against the 
person or Party drafting it shall have no application in the case of this Contract.  
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6.1.8.10 References to a person (or to a word importing a person) shall be construed so as 
to include: 

a) Individual, firm, partnership, trust, joint venture, company, corporation, body 
corporate, unincorporated body, association, organization, any government, or state 
or any agency of a government or state, or any local or municipal authority or other 
Governmental Authority (whether or not in each case having separate legal 
personality);  

b) That person’s successors in title and assigns or transferees permitted in accordance 
with the terms of the Contract; and  

c) References to a person’s representatives shall be to its officers, Personnel, legal or 
other professional advisors, subcontractors, agents, attorneys and other duly 
authorized representatives. 

6.2 Joint and Several Liability: Collective action by Members 

6.2.1 In the event the Consultant appoints sub-consultants, the Members shall be deemed 

to be jointly and severally liable to the Client for the performance of this Contract.. 

6.2.2 any decision (including without limitation, any waiver or consent), action, omission, 

communication or notice of the Member in Charge on any matters related to this 

Contract shall be deemed to have been on its behalf and shall be binding on it. The 

Client shall be entitled to rely upon any such action, decision or communication from 

the Member in Charge;  

6.2.2.1 consolidated invoices for the Services performed by all the Members shall be 

prepared and submitted by the Member in Charge and the Client shall have the 

right to release payments solely to the Member in Charge and the Client shall not in 

any manner be responsible or liable for the inter se allocation of payments, works 

etc. among the Members;  

6.2.2.2 any notice, communication, information or documents to be provided to the 

Consultant shall be delivered to the authorized representative of the Consultant (as 

designated pursuant to Clause 6.1.6 of the GCC) and any such notice, 

communication, information or documents shall be deemed to have been delivered 

to all the Members. 

 

6.3 Commencement, completion, modification and termination of contract 

6.3.1 Effectiveness of Contract: This Contract shall come into effect on the date the 
Contract is signed by both the Parties, or such other date as may be stated as per 
SC. 

6.3.2 Commencement of Services: The Consultants shall commence the Services from 
date of Letter of Award or any date notified by the Client. 

6.3.3 Expiration of Contract: Unless terminated earlier pursuant to relevant clauses in this 
contract hereof, this Contract shall expire when Services have been completed and 
all payments have been made at the end of such time period after the Effective Date 
as shall be specified in the SC. 

6.3.4 Modification: Modification of the terms and conditions of this Contract, including any 
modification of the scope of the Services or of the Contract Price, may only be made 
by written agreement between the Parties.  
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6.3.5 Force Majeure 

6.3.5.1 Definition: For the purposes of this Contract, “Force Majeure” means an event which 
is beyond the reasonable control of a Party, and which makes a Party’s performance 
of its obligations under the Contract impossible or so impractical to be considered 
impossible under the circumstances, and includes, but not limited to war, riots, civil 
disorder, earthquake, fire, explosion, storm, flood or other adverse weather 
conditions. 

6.3.5.2 No Breach of Contract: The failure of a party to fulfil any of its obligations under the 
Contract shall not be considered to be a breach of, or default under this Contract 
insofar as such inability arises from an event of Force Majeure, provided that the 
Party affected by such an event: 

a) has taken all precautions, due care and reasonable alternative measures in order to 
carry out the terms and conditions of this Contract, and  

b) has informed the other party as soon as possible about the occurrence of such an 
event.  

c) the dates of commencement and estimated cessation of such event of Force 
Majeure; and  

d) the manner in which the Force Majeure event(s) affects the Party’s obligation(s) 
under the Contract.  

6.3.5.3 The Parties agree that neither Party shall be able to suspend or excuse the non-
performance of its obligations hereunder unless such Party has given the notice 
specified above. 

6.3.6 Extension of Time: Any period within which a Party shall, pursuant to this Contract, 
complete any action or task, shall be extended for a period equal to the time during 
which such Party was unable to perform such action as a result of Force Majeure. 

6.3.7 Payments: During the period of their inability to perform the Services as a result of an 
event of Force Majeure, the Consultants shall be entitled to continue to be paid under 
the terms of this Contract, as well as to be reimbursed for additional costs reasonably 
and necessarily incurred by them during such period for the purposes of the services 
and in reactivating the services after the end of such period. 

 

 

6.4 Termination 

6.4.1 By the client: The Client may terminate this Contract, by not less than thirty (30) days’ 
or sixty (60) written notice of termination to the Consultants, to be given after the 
occurrence of any of the events specified in this clause: 

a) if the Consultants do not remedy a failure in the performance of their obligations 
under the Contract, within a period of sixty (60) days, after being notified or within 
such further period as the Client may have subsequently approved in writing; 

b) within thirty (30) days, if the Consultants become insolvent or bankrupt; 

c) if, as the result of Force Majeure, the Consultants are unable to perform a material 
portion of the Services for a period of not less than sixty (60) days;  

d) within thirty (30) days, if the Consultant fails to comply with any final decision reached 
as a result of arbitration proceedings pursuant to relevant clauses hereof; 
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e) within thirty (30) days, if the Consultant submits to the Client a false statement which 
has a material effect on the rights, obligations or interests of the Client. If the 
Consultant places itself in position of conflict of interest or fails to disclose promptly 
any conflict of interest to the Client; 

f) within thirty (30) days, if the Consultant, in the judgment of the Client has engaged in 
Corrupt or Fraudulent Practices in competing for or in executing the Contract; 

g) if the Client, in its sole discretion and for any reason whatsoever, within a period of 
sixty (60) days’ decides to terminate this Contract. 

6.4.2 By the Consultants: The Consultants may terminate this Contract, by not less than 
thirty (30) day’s’ written notice to the Client, such notice to be given after the 
occurrence of the events specified in this clause:  

a) if the Client fails to pay any money due to the Consultants pursuant to this Contract 
and not subject to dispute pursuant to relevant clauses hereof within forty-five (45) 
days after receiving written notice from the Consultants that such payment is overdue 
; or  

b) if, as the result of Force Majeure, the Consultants are unable to perform a material 
portion of the Services for a period of not less than sixty (60) days. 

6.4.3 Cessation of Rights and Obligations: Upon termination of this Contract pursuant to 
actual Termination, or upon expiration of this Contract pursuant to relevant clause 
hereof, all rights and obligations of the Parties hereunder shall cease, except (i) such 
rights and obligations as may have accrued on the date of termination or expiration, 
(ii) the obligation of confidentiality set forth in relevant clause hereof, (iii) the 
Consultant’s obligation to permit inspection, copying and auditing of their accounts 
and records set forth in Clause 3.6 hereof, (iv) the rights of indemnity of the Client 
specified in clause 11 and (v) any right which a Party may have under the Applicable 
Law. 

6.4.4 Cessation of Services: Upon termination of this Contract by notice of either Party to 
the other pursuant to relevant clauses hereof, the Consultant shall, immediately upon 
dispatch or receipt of such notice, take all necessary steps to bring the Services to a 
close in a prompt and orderly manner and shall make every reasonable effort to keep 
expenditures for this purpose to a minimum. With respect to documents prepared by 
the Consultant and equipment and materials furnished by the Client, the Consultant 
shall handover all project documents under procedure described in this contract. 

6.4.5 Payment upon termination: Upon termination of this Contract, the Client will make the 
following payments to the Consultants: 

a) Remuneration pursuant to relevant clauses for Services satisfactorily performed prior 
to the effective date of termination; 

b) If the Contract is terminated pursuant to Clause 6.4.1a), b), d), e) or f), the Consultant 
shall not be entitled to receive any agreed payments upon termination of the 
Contract. However, the Client may consider to make payment for the part 
satisfactorily performed on the basis of the quantum merit as assessed by it, in its 
sole discretion, if such part is of economic utility to the Client. Under such 
circumstances, upon termination, the Client may also impose liquidated damages as 
per the provisions of relevant clauses of this Contract. The consultant will be required 
to pay any such liquidated damages to Client within 30 days of termination date. 

6.4.6 Disputes about Events of Termination: If either Party disputes Termination of the 
contract under relevant clauses hereof, such Party may, within forty-five (45) days 
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after receipt of notice of termination from the other Party, refer the matter to 
arbitration under relevant clauses hereof, and this Contract shall not be terminated 
on account of such event except in accordance with the terms of any resulting arbitral 
award. 

6.5 Obligations of the Consultants 

6.5.1 General: The Consultants shall perform the Services and carry out their obligations 
hereunder with all due diligence, efficiency and economy, in accordance with 
generally accepted professional techniques and practices, and shall observe sound 
management practices, and employ appropriate advanced technology and safe 
methods. The Consultants shall always act, in respect of any matter relating to this 
Contract or to the Services, as faithful advisers to the Client, and shall at all times 
support and safeguard the Client’s legitimate interests in any dealings with Sub-
consultants or third parties. Since the Delhi Mumbai Industrial Corridor project is to 
be implemented as a joint venture between State Government and DMICDC, any 
State Government agency as appointed by the State Government is to be 
continuously consulted, besides the Client, as a major stakeholder in the Project. 

6.5.2 Conflict of interest 

6.5.2.1 Any breach of an obligation under Clause 6.5.2 shall constitute a conflict of interest 
(“Conflict of Interest”). The Consultant shall comply and shall ensure the Sub-
consultants and Affiliates of the foregoing comply with the provisions of Clause 6.5 
and any breach of such an obligation shall constitute an event of default by the 
Consultant for the purposes of this Contract. The Consultant shall promptly disclose 
any Conflict of Interest to the Client. For the avoidance of doubt, the Consultant 
agrees that a disclosure of any Conflict of Interest shall not in any manner 
whatsoever be deemed to cure such Conflict of Interest. 

6.5.2.2 Consultants Not to Benefit from Commissions, Discounts, etc.: The remuneration of 
the Consultants pursuant to relevant clauses hereof shall constitute the 
Consultant’s sole remuneration in connection with this Contract or the Services, and 
the Consultants shall not accept for their own benefit any trade commission, 
discount or similar payment in connection with activities pursuant to this Contract or 
to the Services or in the discharge of their obligations under the Contract, and the 
Consultants shall use their best efforts to ensure that the Personnel, any Sub-
consultants and agents of either of them, similarly shall not receive any such 
additional remuneration. 

6.5.2.3 Consultants and Affiliates Not to Engage in Certain Activities: The Consultants 
agree that, during the term of this Contract and after its termination, the Consultants 
and their affiliates, as well as any Sub-consultant and any of its affiliates, shall be 
disqualified from providing goods, works or services (other than the Services and 
any continuation thereof) for any project resulting from or closely related to the 
Services for the period of two years. 

6.5.2.4 Prohibition of Conflicting Activities: Neither the Consultants nor their Sub-
consultants nor the Personnel shall engage, either directly or indirectly, in any of the 
following activities: 

a) during the term of this Contract, any business or professional activities which would 
conflict with the activities assigned to them under this Contract; and  

b) after the termination of this Contact, such other activities as may be specified in the 
SC. 

6.5.3 Confidentiality: The Consultants, their Sub-consultants, and the Personnel of either of 
them shall not, either during the term or within two (2) years after the expiration of 
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this Contract, disclose any proprietary or confidential information relating to the 
Project, the Services, this Contact or the Client’s business or operations without the 
prior written consent of the Client. 

6.5.4 Consultant’s Actions Requiring Client’s Prior Approval: The Consultants shall obtain 
the Client’s prior approval in writing before taking any of the following actions: 

a) entering into a subcontract for the performance of any part of the Services, it being 
understood (i) that the selection of the Sub consultant and the terms and conditions 
of the subcontract shall have been approved in writing by the Client prior to the 
execution of the subcontract, (ii) that the Consultants shall remain fully liable for the 
performance of the Services by the Sub consultant and its Personnel pursuant to this 
Contract, (iii) that the extent of sub-contracting would be restricted to 30 (thirty) 
percent of the contract price, and (iv) the Client will be provided by the Consultant 
with particulars (name, financial& technical background, sub-consultancy fee) of the 
sub-consultant.  

b) appointing such members of the Personnel, as are not mentioned in the Technical 
Proposal, and  

c) any other action that may be specified in the SC. 

6.5.5 Reporting Obligations: The Consultants shall submit to the Client the reports and 
documents specified in TOR, in the numbers, and within the periods set forth in this 
contract. 

6.5.6 Documents Prepared by the Consultants to be the Property of the Client: All plans, 
drawings, specifications, designs, reports, other documents and software submitted 
by the Consultants pursuant to this contract shall become and remain the property of 
the Client, and the Consultants shall, not later than upon termination or expiration of 
this Contract, deliver all such documents and software to the Client, together with a 
detailed inventory thereof. The Consultants may retain a copy of such documents 
and software. Restrictions about the future use of these documents and software, if 
any, shall be specified in the SC. 

6.5.7 Liability of the Consultants: Subject to additional provisions, if any, set forth in the 
SC, the Consultants’ liability under this Contract shall be as provided by the 
Applicable Law. 

6.5.8 Insurance to be taken out by the Consultants: The Consultants (i) shall take out and 
maintain, and shall cause any Sub consultants to take out and maintain, at their (or 
the Sub consultants’, as the case may be) own cost but on terms and conditions 
approved by the Client, insurance against the risks, and for the coverages, as shall 
be specified in the Special Conditions (SC), and (ii) within 15 (fifteen) days of 
receiving any insurance policy certificate in respect of insurances required to be 
obtained and maintained under this clause, the Consultant shall furnish to the Client, 
copies of such policy certificates, copies of the insurance certificates and evidence 
that the insurance premium have been paid in respect of such insurance. No 
insurance shall be cancelled, modified or allowed to expire or lapse during the terms 
of this Contract. (iii) if the Consultant fails to effect and keep in force the aforesaid 
insurances for which it is responsible pursuant hereto, the Client will apart from 
having other recourse available under this Contract have the option without prejudice 
to the obligations of the Consultant, to take out the aforesaid insurance, to keep in 
force any such insurances, and pay such premia and recover the costs thereof from 
the Consultants, and the Consultants shall be liable to pay such amounts on demand 
by the Client. (iv) the insurance policies so procured shall mention the Client as the 
beneficiary of the Consultants and the Consultants shall procure an undertaking from 
the insurance company in this regard. 
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6.6 Consultants’ personnel 

6.6.1 Description of Personnel 

6.6.1.1 The titles, agreed job descriptions, minimum qualifications and estimated periods of 
engagement in the carrying out of the Services of the Consultants’ core team are 
described in this contract. The core team are hereby approved by the Client. If 
additional work is required beyond the scope of the Services specified in TOR, the 
level of effort and/or staff assigned may be increased by agreement in writing 
between the Client and the Consultants, and the cost relating thereto shall be 
determined as per the man month rates indicated in the financial bid. 

6.6.1.2 If required to comply with the provisions of this Contract, adjustments with respect to 
level of effort, staff assignments, time may be made by the Consultants by written 
notice to the Client, provided (i) that such adjustments shall not alter the originally 
estimated period of engagement, scope, qualifications of team or deliverables and (ii) 
that the aggregate of such adjustments shall not cause payments under this Contract 
to exceed the ceilings set forth in this Contract. Any other such adjustments shall 
only be made with the Client’s prior written approval. 

6.6.2 Removal and/or Replacement of Key Personnel 

6.6.2.1 The Client will not normally consider substitutions except in cases of incapacity of 
key personnel for reasons of health. Similarly, after award of contract the Client 
expects all of the proposed key personnel to be available during implementation of 
the contract. The Client will not consider substitutions during contract 
implementation except under exceptional circumstances up to a maximum of four 
(4) personnel and that too by only equally or better qualified and experienced 
personnel. No replacement shall happen without written approval from the client. 

6.6.2.2 If the Client finds that any of the Personnel have (i) committed serious misconduct or 
has been charged with having committed a criminal action, or (ii) have reasonable 
cause to be dissatisfied with the performance of any of the Personnel, then the 
Consultants shall, at the Client’s written request specifying the grounds therefore, 
forthwith provide as a replacement a person with qualifications and experience 
acceptable to the Client.  

6.6.2.3 Any of the Personnel provided as a replacement under clauses above, the rate of 
remuneration applicable to such person as well as any reimbursable expenditures 
(including expenditures due to the number of eligible dependents) the Consultants 
may wish to claim as a result of such replacement, shall be subject to the prior 
written approval by the Client. Except as the Client may otherwise agree, (i) the 
Consultants shall bear all additional travel and other costs arising out of or incidental 
to any removal and/or replacement, and (ii) the remuneration to be paid for any of the 
Personnel provided as a replacement shall not exceed the remuneration which would 
have been payable to the personnel replaced. 

6.7 Obligations of the client 

6.7.1 Assistance and Exemptions: Unless otherwise specified in the SC, the Client will use 
its best efforts to ensure that the Government will provide the Consultants, Sub-
consultants and Personnel with work permits and such other documents as 
necessary to enable the Consultants, Sub consultants or Personnel to perform the 
Services: 

6.7.1.1 assist for the Personnel and, if appropriate, their eligible dependents to be provided 
promptly with all supporting papers for necessary entry and exit visas, residence 
permits, exchange permits and any other documents required for their stay in India; 

6.7.1.2 facilitate prompt clearance through customs of any property required for the Services; 
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6.7.1.3 issue to officials, agents and representatives of the Government all such instructions 
as may be necessary or appropriate for the prompt and effective implementation of 
the Services; 

6.7.2 Access to land: The Client warrants that the Consultants shall have, free of charge, 
unimpeded access to all land in the Government’s country in respect of which access 
is required for the performance of the Services. 

6.8 Payments to the consultants 

6.8.1 Payment terms: The Consultants total remuneration including out of pocket expenses 
shall not exceed the Contract Price and shall be a fixed lump sum including all staff 
costs, printing, communications, travel, accommodation, and the like, and all other 
costs incurred by the Consultant in carrying out the Services. In addition to these, 
any conditions mentioned in the SC shall also be applicable to this contract. The 
Contract Price may only be increased, if the parties have agreed to additional 
payments in accordance with relevant clauses hereof. 

6.8.2 With respect to Part A of the consultancy assignment i.e. preparation of DPR, the 
client will release 60% payment due against a particular milestone if the 
comments/approval from the respective State Government is not received within 45 
days from the date of forwarding the report. Remaining 40% shall be released only 
after receipt of comments/approval from the concerned State Government/Nodal 
Agency. 

6.8.3 Currency: The price is payable in local currency i.e. Indian Rupees. 

6.8.4 Payment for Additional Services: For the purpose of determining the remuneration 
due for additional services as may be agreed under relevant clauses for modification 
in this contract. 

6.9 Settlement of disputes 

6.9.1 Amicable Settlement: The Parties shall use their best efforts to settle amicably all 
disputes arising out of or in connection with this Contract or its interpretation.  

6.9.2 Disputes Settlement: Any dispute between the Parties as to matters arising out of 
and relating to this Contract that cannot be settled amicably within thirty (30) days 
after receipt by one Party of the other Party’s request for such amicable settlement 
may be submitted by either Party for settlement in accordance with the provision 
specified in the SC. 

6.10 Responsibility for accuracy of project documents 

6.10.1 General 

6.10.1.1 The Consultant shall be responsible for accuracy of the Designs, drawings, 
estimate and all other details prepared by him as part of these services. He shall 
indemnify the client against any inaccuracy in the work, which might surface during 
implementation of the project. The Consultant will also be responsible for correcting, 
at his own cost and risk, the drawings including any re-survey/ investigations and 
correcting layout etc. if required during the execution of the Services.  

6.10.1.2 The Consultant shall be fully responsible for the accuracy of plans and 
drawings. The Consultant shall indemnify the Client against any inaccuracy / 
deficiency in the designs and drawings noticed and the Client will bear no 
responsibility for the accuracy of the designs and drawings submitted by the 
Consultants. 

6.11 Liquidated damages 

If the selected Consultant fails to complete the Assignment, within the period 
specified under the contrsact, the consultant shall pay to the Client, fixed and agreed 
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liquidated damages, and not as penalty, @ 1% of the contract fees for each week of 
delay or part thereof. The aggregate maximum of liquidated damages payable to the 
Client under this clause shall be subject to a maximum of 10% of the total contract 
fees. The client may assess the applicability of the liquidated damages, if any at the 
time of the closure of the contract.  

6.12 Representation, warranties and disclaimer 

6.12.1 The Consultant represents and warrants to the Client that: 

6.12.1.1 it is duly organised, validly existing and in good standing under the applicable laws 
of its Country; 

6.12.1.2 it has full power and authority to execute, deliver and perform its obligations under 
this Contract and to carry out the transactions contemplated hereby; 

6.12.1.3 it has taken all necessary corporate and other action under Applicable Laws and its 
constitutional documents to authorize the execution, delivery and performance of 
this Contract; 

6.12.1.4 it has the financial standing and capacity to undertake the Project; 

6.12.1.5 this Contract constitutes its legal, valid and binding obligation enforceable against it 
in accordance with the terms hereof; 

6.12.1.6 it is subject to laws of India with respect to this Contract and it hereby expressly and 
irrevocably waives any immunity in any jurisdiction in respect thereof; 

6.12.1.7 there are no actions, suits, proceedings, or investigations pending or, to the 
Consultant’s knowledge, threatened against it at law or in equity before any court or 
before any other judicial, quasi judicial or other authority, the outcome of which may 
result in the breach of or constitute a default of the Consultant under this Contract 
or materially affect the discharge by the Consultant of its obligations under the 
Contract.  

6.12.1.8 no representation or warranty by the Consultant contained herein or in any other 
document furnished by it to the Client contains or will contain any untrue statement 
of material fact or omits or will omit to state a material fact necessary to make such 
representation or warranty not misleading; and 

6.12.1.9 no sums, in cash or kind, have been paid or will be paid, by or on behalf of the 
Consultant, to any person by way of fees, commission or otherwise for securing the 
Contract or for influencing or attempting to influence any officer or employee of the 
Client in connection therewith. 

6.13 Miscellaneous 

6.13.1 Assignment and Charges 

6.13.1.1 The Contract shall not be assigned by the Consultant save and except with prior 
consent in writing of the Client, which the Client will be entitled to decline without 
assigning any reason whatsoever. 

6.13.1.2 The Client is entitled to assign any rights, interests and obligations under this 
Contract to third parties. 

6.13.2 Indemnity: The Consultant agrees to indemnify and hold harmless the Client from 
and against any and all claims, actions, proceedings, lawsuits, demands, losses, 
liabilities, damages, fines or expenses (including interest, penalties, attorneys’ fees 
and other costs of defence or investigation (i) related to or arising out of, whether 
directly or indirectly, (a) the breach by the Consultant of any obligations specified in 
relevant clauses hereof; (b) the alleged negligent, reckless or otherwise wrongful act 
or omission of the Consultant including professional negligence or misconduct of any 
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nature whatsoever in relation to Services rendered to the Client; (c) any Services 
related to or rendered pursuant to the Contract (collectively “Indemnified matter”). As 
soon as reasonably practicable after the receipt by the Client of a notice of the 
commencement of any action by a third party, the Client will notify the Consultant of 
the commencement thereof; provided, however, that the omission so to notify shall 
not relieve the Consultant from any liability which it may have to the Client or the third 
party. The obligations to indemnify and hold harmless, or to contribute, with respect 
to losses, claims, actions, damages and liabilities relating to the Indemnified Matter 
shall survive until all claims for indemnification and/or contribution asserted shall 
survive and until their final resolution thereof. The foregoing provisions are in addition 
to any rights which the Client may have at common law, in equity or otherwise.  

6.13.3 Governing Law and Jurisdiction: The Contract shall be construed and interpreted in 
accordance with and governed by the Applicable Law of India and subject to relevant 
clauses hereof and the SC, the Courts at New Delhi, India shall have jurisdiction over 
all matters arising out of or relating to the Contract. 

6.13.4 Waiver 

6.13.4.1 Waiver by either Party of any default by the other Party in the observance and 
performance of any provision of or obligations or under the Contract: 

a) shall not operate or be construed as a waiver of any other or subsequent default 
hereof or of other provisions or obligations under the Contract; 

b) shall not be effective unless it is in writing and executed by a duly authorised 
representative of such Party; and 

c) shall not affect the validity or enforceability of the Contract in any manner. 

6.13.4.2 Neither the failure by either Party to insist on any occasion upon the performance of 
the terms, conditions and provisions of the Contract or any obligation hereunder nor 
time or other indulgence granted by a Party to the other Party shall be treated or 
deemed as waiver of such breach or acceptance or any variation or the 
relinquishment of any such right hereunder. 

6.13.5 Survival: Termination of the Contract (a) shall not relieve the Consultant or the Client 
of any obligations hereunder which expressly or by implication survive Termination 
hereof, and (b) except as otherwise provided in any provision of the Contract 
expressly limiting the liability of either Party, shall not relieve either Party of any 
obligations or liabilities for loss or damage to the other Party arising out of or caused 
by acts or omissions of such Party prior to the effectiveness of such Termination or 
arising out of such Termination. 

6.13.6 Notices: Unless otherwise stated, notices to be given under the Contract including 
but not limited to a notice of waiver of any term, breach of any term of the Contract 
and termination of the Contract, shall be in writing and shall be given by hand 
delivery, recognised international courier, mail, telex or facsimile transmission and 
delivered or transmitted to the Parties at their respective addresses specified in the 
SC. The notices shall be deemed to have been made or delivered (i) in the case of 
any communication made by letter, when delivered by hand, by recognised 
international courier or by mail (registered, return receipt requested) at that address 
and (ii) in the case of any communication made by telex or facsimile, when 
transmitted properly addressed to such telex number or facsimile number. 

6.13.7 Severability: If for any reason whatever any provision of the Contract is or becomes 
invalid, illegal or unenforceable or is declared by any court of competent jurisdiction 
or any other instrumentality to be invalid, illegal or unenforceable, the validity, legality 
or enforceability of the remaining provisions shall not be affected in any manner, and 
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the Parties will negotiate in good faith with a view to agreeing upon one or more 
provisions which may be substituted for such invalid, unenforceable or illegal 
provisions, as nearly as is practicable. Provided failure to agree upon any such 
provisions shall not be subject to dispute resolution under the Contract or otherwise. 

6.13.8 No Partnership: Nothing contained in the Contract shall be construed or interpreted 
as constituting a partnership between the Parties. Neither Party shall have any 
authority to bind the other in any manner whatsoever. 

6.13.9 Language: All notices required to be given under the Contract and all 
communications, documentation and proceedings which are in any way relevant to 
the Contract shall be in the language specified the SC. 

6.13.10 Exclusion of Implied Warranties etc.: The Contract expressly excludes any 
warranty, condition or other undertaking implied at law or by custom or otherwise 
arising out of any other agreement between the Parties or any representation by any 
Party not contained in the Contract. 

6.13.11 Agreement to Override Other Agreements: The Contract supersedes all 
previous agreements or arrangements between the Parties, including any 
memorandum of understanding entered into in respect of the contents hereof and 
represents the entire understanding between the Parties in relation thereto. 

6.13.12 Counterparts: The Contract may be executed in two counterparts, each of 
which when executed and delivered shall constitute an original of the Contract.  
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III. Special Conditions of Contract 

The Special Conditions of Contract 

The Special Conditions (SC) of contract contains number of amendments and supplements 
to clauses in the General Conditions of the Contract. 

6.1.1(f)  The contract price payable in Indian Rupees is _______ (inclusive of service tax). 

6.1.1(j)  The Member in-charge is [name of consultant]. 

6.1.1(n) Performance security 

(i) The Consultant will furnish within fifteen (15) days of the issue of Letter of 
Acceptance (LOA), an unconditional and irrevocable bank guarantee as 
Performance Security in the format given in “Annexure A” from a 
Scheduled Commercial Indian Bank for an amount equivalent to 5 (five) 
percent of the total cost of Financial Proposal under this Assignment.   

6.1.3     The language is English. 

6.1.4  The client address is [name, designation, telephone, facsimile, address]. 

6.1.4  The consultant address is [name, designation, telephone, facsimile, address]. 

6.1.6  The Authorized Representative for the consultant is [name, designation]. 

6.1.6 The Authorized Representative for the consultant is [name, designation]. 

6.1.7 For domestic consultants/personnel and foreign consultants/personnel who are 
permanent residents in India The Consultants and the personnel shall pay the taxes, 
duties, fees, levies/expenses and other impositions levied under the existing, 
amended or enacted laws during life of this contract and the Client will perform such 
duties in regard to the deduction of such tax as may be lawfully imposed. The 
Consultant will be paid by DMICDC only service tax over and above the cost of 
Financial Proposal. All other applicable taxes, levies, duties, etc., if any, shall be 
borne by Consultant. 

6..3.1 The date on which this Contract will come into effect is [date]. 

6.3.1 The duration of assignment shall be 3 years and with option to extend the contract 
duration with mutual written agreement.  

6.5.7 Limitation of the Consultants’ Liability towards the Client 

(a) Except in case of negligence or wilful misconduct on the part of the 
Consultants or on the part of any person or firm acting on behalf of the 
Consultants in carrying out the Services, the Consultants, with respect to 
damage caused by the Consultants to the Client’s property, shall not be liable 
to the Client: 

(i) for any indirect or consequential loss or damage; and 
(ii) For any direct loss or damage that exceeds (i) the total payments for 

Professional Fees and Reimbursable Expenditure made or expected 
to be made to the Consultants hereunder, or (ii) the proceeds the 
Consultants may be entitled to receive from any insurance maintained 
by the consultants to cover such a liability, whichever of (i) or (ii) is 
higher. 
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(b) This limitation of liability shall not affect the Consultants’ liability, if any, for 
damage to Third Parties caused by the Consultants or any person or firm 
acting on behalf of the Consultants in carrying out the Services. 

6.5.8          Risks and coverage 

(a) Third Party motor vehicle liability insurance as required under Motor Vehicles 
Act, 1988 in respect of motor vehicles operated in India by the Consultants or 
their Personnel or any Sub consultants or their Personnel for the period of 
consultancy. 

(b) Third Party liability insurance with a minimum coverage, for Rs.10,00,000/- 
(Rupees Ten Lakhs only) for the period of consultancy. 

(c) Professional Liability Insurance: Consultants will maintain at its expense, 
Professional Liability Insurance including coverage for errors and omissions 
caused by Consultant’s negligence, breach in the performance of its duties 
under this Contract from an Insurance Company permitted to offer such 
policies in India, for a period of five years beyond completion of Consultancy 
Services commencing from the Effective Date, (i) For an amount not 
exceeding total payments for Professional Fees and Reimbursable 
Expenditures made or expected to be made to the Consultants hereunder or 
(ii) the proceeds, the Consultants may be entitled to receive from any 
insurance maintained by the Consultants to cover such a liability, whichever 
of (i) or (ii) is higher with a minimum coverage of [insert amount and 
currency]. The indemnity limit in terms of “Any One Accident” (AOA) and 
“Aggregate limit on the policy period” (AOP) should not be less than the 
amount stated in the contract. In case of joint venture or ‘in association’, the 
policy should be in the name of joint venture / in association entity and not by 
the individual partners of the joint venture/association. 

(d) Employer’s liability and workers’ compensation insurance shall be in respect 
of the Personnel of the Consultants and of any Sub consultant, in accordance 
with the relevant revisions of the Applicable Law, as well as, with respect to 
such Personnel, any such life, health, accident, travel or other insurance as 
may be appropriate; and all insurances and policies should start from the date 
of commencement of services and remain effective as per relevant 
requirements of contract agreement. 

(e) Any other insurance that may be necessary to protect the Client, its 
employees and its assets (against loss, damage or destruction, at 
replacement value) including rioting and all Force Majeure Events that are 
insurable. 
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6.8.1      Consultancy fee will be paid in accordance with the submission and acceptance of 
following milestone by DMICDC and State/Nodal agencies:  

Part A of the Assignment i.e. Preparation of DPR 

S.No Activity Percentage of total fee 

1 Approval of general layout plan and final location 
survey by DFCCIL   

10% 

2 Submission of draft DPR including  ESP, L-sec, 
design computations and detailed estimate  

20% 

3 Submission of final DPR incorporating 
comments/suggestions received from all 
stakeholders  

20% 

4 Submission of tender documents  20% 

5 Appointment of EPC contractor   30% 

Part B of the Assignment i.e. Construction Supervision 

The payments during the construction period will be released on pro-rata basis (i.e. 95% of 
the payment being released to the contractor) based on the construction progress made by 
the contractor. The same will be finalized in consultation with the client during the 
appointment of EPC contractor. Balance payment will be released after successful 
commissioning of the project and getting completion certificate from authorities. 

 

The relevant core staff of the consultant will be required to give a presentation to client 
regarding the broad features of the deliverable before the submission of each deliverable as 
per the delivery milestone. The comments of the client shall be incorporated in the scheduled 
deliverable.  

 

6.9  Dispute settlement: If any dispute or difference of any kind whatsoever arises 
between the parties in connection with or arising out of or relating to or under this 
Contract, the parties shall promptly and in good faith negotiate with a view to its 
amicable resolution and settlement. In the event no amicable resolution or settlement 
is reached within a period of thirty (30) days from the date on which the above-
mentioned dispute or difference arose, such dispute or difference shall be finally 
settled by arbitration. The arbitral tribunal shall consist of a sole arbitrator appointed 
by mutual agreement of the parties. In case of failure of the parties to mutually agree 
on the name of a sole arbitrator, the arbitral tribunal shall consist of three arbitrators. 
Each party shall appoint one arbitrator and the two arbitrators so appointed shall 
jointly appoint the third arbitrator. The seat of arbitration shall be New Delhi and the 
arbitration shall be conducted in the English language. The Arbitration and 
Conciliation Act, 1996 shall govern the arbitral proceedings. The award rendered by 
the arbitral tribunal shall be final and binding on the parties. 
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Annexure A: Form of Bank Guarantee for Performance Security 

(To be stamped in accordance with Stamp Act if any, of the country for issuing bank) 

Ref.:        Bank Guarantee: 

Date: 

Dear Sir, 

In consideration of M/s Delhi Mumbai Industrial Corridor Development Corporation Limited 
(hereinafter referred as the ‘Client’, which expression shall, unless repugnant to the context 
of meaning thereof include its successors, administrators and assigns) having awarded to 
M/s [name of consultant] a [type of company], established under laws of [country] and having 
its registered office at [address] (hereinafter referred to as the ‘Consultant’ which expression 
shall unless repugnant to the context or meaning thereof, include its successors, 
administrators, executors and permitted assigns), an Assignment for preparation of [name of 
assignment] Contract by issue of Client’s Contract Letter of Award No. [reference] dated 
[date] and the same having been unequivocally accepted by the Consultant, resulting in a 
Contract valued at Rs. [amount in figures and words] for (Scope of Work) (hereinafter called 
the ‘Contract’) and the Consultant having agreed to furnish a Bank Guarantee amounting to 
Rs. [amount in figures and words] to the Client for performance of the said Agreement. 

We [Name of Bank] incorporated under [law and country] having its Head Office at 
[address](hereinafter  referred to as the Bank), which expression shall, unless repugnant to 
the context or meaning thereof, include its successors, administrators executors and 
assigns) do hereby guarantee and undertake to pay the Client immediately on demand an 
or, all monies payable by the Consultant to the extent of Rs. [amount in figure and words] as 
aforesaid at any time up to [date] without any demur, reservation, contest, recourse or 
protest and/ or without any reference to the Consultant. Any such demand made by the 
Client on the Bank shall be conclusive and binding notwithstanding any difference between 
the Client and the Consultant or any dispute pending before any Court, Tribunal, Arbitrator or 
any other authority.  

We agree that the Guarantee herein contained shall be irrevocable and shall continue to be 
enforceable until the Client discharges this guarantee.  

The Client shall have the fullest liberty without affecting in any way the liability of the Bank 
under this Guarantee, from time to time to vary the advance or to extend the time for 
performance of the Contract by the Consultant nor shall the responsibility of the bank be 
affected by any variations in the terms and conditions of the contract or other documents. 
The Client shall have the fullest liberty without affecting this guarantee, to postpone from 
time to time the exercise of any powers vested in them or of any right which they might have 
against the Client and to exercise the same at any time in any manner, and either to enforce 
or to forbear to enforce any covenants, contained or implied, in the Contract between the 
Client and the Consultant any other course or remedy or security available to the client. The 
Bank shall not be relieved of its obligations under these presents by any exercise by the 
Client of its liberty with reference to the matters aforesaid or any of them or by reason of any 
other act or forbearance or other acts of omission or commission on the part of the Client or 
any other indulgence shown by the Client or by any other matter or thing whatsoever which 
under law would but for this provision have the effect of relieving the Bank. 

The Bank also agrees that the Client at its option shall be entitled to enforce this Guarantee 
against the Bank as a principal debtor, in the first instance without proceeding against the 
Consultant and notwithstanding any security or other guarantee that the client may have in 
relation to the Consultant’s liabilities. 
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This Guarantee shall be irrevocable and shall remain in full force and effect until discharge 
by the Bank of all its obligations hereunder.  

This Guarantee shall not be affected by any change in the constitution or winding up of the 
Consultant /the Bank or any absorption, merger or amalgamation of the Consultant /the bank 
with any other Person.  

Notwithstanding anything contained herein above our liability under this guarantee is limited 
to Rs. [amount in figure and words] and it shall remain in force up to and including [date] and 
shall extend from time to time for such period(s) (not exceeding one year), as may be 
desired by M/s [name of consultant] on whose behalf this guarantee has been given. Date 
this [date in words] day [month] of [year in ‘yyyy’ format] at [place].  

WITNESS 

1. [signature, name and address] 

2. [signature, name and address] 

 

[Official Address]       Designation 

[With Bank Stamp] 

 

Attorney as Per Power of Attorney No. 

Dated 

Strike out, whichever is not applicable. 

The date will be fixed as indicated in S.C.C. 

The stamp papers of appropriate value shall be purchased in the name of bank which issues 
the ‘Bank Guarantee’. The bank guarantee shall be issued either by a bank 
(Nationalized/Scheduled) located in India or a foreign bank through a correspondent bank 
(scheduled) located in India or directly by a foreign bank which has been determined in 
advance to be acceptable to the Client. 
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“Annexure-B” 

 

Tips to bidders 

 

1. Enrollment process in the Tender site 

 

 Bidders are required to enroll on the e-Procurement module of the Central Public 
Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on the link 
“Online Bidder Enrollment”. Enrolment on the CPP Portal is free of charge. 

 As part of the enrolment process, the bidders will be required to choose a unique 
username and assign a password for their accounts. 

 Bidders are advised to register their valid email address and mobile numbers as part of 
the registration process. These would be used for any communication from the CPP 
Portal. 

 Upon enrolment, the bidders will be required to register their valid Digital Signature 
Certificate (Class II or Class III Certificates with signing key usage) issued by any 
Certifying Authority recognized by CCA India, with their profile. 

 Only one valid DSC should be registered by a bidder. Please note that the bidders are 
responsible to ensure that they do not lend their DSCs to others which may lead to 
misuse. 

 Bidder then logs in to the site through the secured log-in by entering their user ID / 
password and the password of the DSC / eToken. 

 

2. Tender search 
 

 There are various search options built in the CPP Portal, to facilitate bidders to search 
active tenders by several parameters. These parameters could include Tender ID, 
organisation name, location, date, value, etc. There is also an option of advanced search 
for tenders, wherein the bidders may combine a number of search parameters such as 
organisation name, form of contract, location, date, other keywords etc. to search for a 
tender published on the CPP Portal. 

 Once the bidders have selected the tenders they are interested in, they may download 
the required documents / tender schedules. These tenders can be moved to the 
respective ‘My Favorites’ folder. This would enable the CPP Portal to intimate the 
bidders through SMS / e-mail in case there is any corrigendum issued to the tender 
document. 

 The bidder should make a note of the unique Tender ID assigned to each tender, in case 
they want to obtain any clarification / help from the Helpdesk.  

 

3. Preparation of bids 
 

 Make folders with the name of the tender number so as to identify the folders easily 
during the bid document uploading. 

 File and Folder name should not contain any special characters (&, #, etc.) or space in 
between. 

 Download the tender document, NIT, BOQ of the required tender in that folder. 
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 Scan the EMD fee instruments/ Tender fee instruments for offline 
payments if any. 

 In the case of offline payment, the details of the DD/any other accepted instrument, 
physically sent, should tally with the details available in the scanned copy and the data 
entered during bid submission time. Otherwise the bid submitted will not be acceptable. 

 Scan and keep ready Pre-qualification documents like  life certificates, PAN etc if any 

 Prepare the technical bid document and then convert into PDF 

 Prepare the BOQ i.e. fill up required figures in the downloaded XLS document. The BOQ 
file with the same name has to be uploaded while uploading the financial bids. If there is 
any change in Name it may not get uploaded or give an error. 

 Keep all the documents in the same folder for the easy bid document upload 

 The bid summary has to be printed and kept as an acknowledgement as a token of the 
submission of the bid. It will act as a proof of bid submission for a tender floated and will 
also act as an entry point to participate in the bid opening date. For any clarifications with 
the TIA, the bid no can be used as a reference. 

 

4. Submission of bids 
 

 Bidder should log into the site well in advance for bid submission so that he/she upload 
the bid in time i.e. on or before the bid submission time. Bidder will be responsible for 
any delay due to other issues. 

 The bidder has to digitally sign and upload the required bid documents one by one as 
indicated in the tender document. 

 Bidder should prepare the EMD as per the instructions specified in the tender document. 
The original should be posted/couriered/given in person to the Tender Processing 
Section, latest by the last date of bid submission. The details of the DD/any other 
accepted instrument, physically sent, should tally with the details available in the 
scanned copy and the data entered during bid submission time. Otherwise the uploaded 
bid will be rejected. 

 If a standard BoQ format has been provided with the tender document to be filled by all 
the bidders. Bidders are requested to note that they should necessarily submit their 
financial bids in the format provided and no other format is acceptable. Bidders are 
required to download the BoQ file, open it and complete the while colored (unprotected) 
cells with their respective financial quotes and other details (such as name of the bidder). 
No other cells should be changed. Once the details have been completed, the bidder 
should save it and submit it online, without changing the filename. If the BoQ file is found 
to be modified by the bidder, the bid will be rejected. 

 The serve time (which is displayed on the bidders’ dashboard) will be considered as the 
standard time for referencing the deadlines for submission of the bids by the bidders, 
opening of bids etc. The bidders should follow this time during bid submission. 

 All the documents being submitted by the bidders would be encrypted using PKI 
encryption techniques to ensure the secrecy of the data. The data entered cannot be 
viewed by unauthorized persons until the time of bid opening. The confidentiality of the 
bids is maintained using the secured Socket Layer 128 bit encryption technology. Data 
storage encryption of sensitive fields is done. 

 Any document that is uploaded to the server is subjected to symmetric encryption using 
a system generated symmetric key. Further this key is subjected to asymmetric 
encryption using buyers / bid-openers public keys. Overall, the uploaded tender 
documents become readable only after the tender opening by the authorized bid 
openers. 
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 Upon the successful and timely submission of bids, the portal will give a successful bid 
submission message & a bid summary will be displayed with the bid no. and the date & 
time of submission of the bid with all other relevant details. 

 The bid summary has to be printed and kept as an acknowledgement of the submission 
of the bid. This acknowledgement may be used as an entry pass for any bid opening 
meetings. 

 

5. Password maintenance 
 

 The length of the password should be of 8 to 32 characters 

 The  password  should  be  of  any  English  lowercase  and uppercase (a-z and A-Z) 
characters. 

 The password must contain at least one number between 0-9. 

 The password  must  contain  at  least  one  special  character from these [! @ # $ ^ * _ 
~] 

 Sample password is just like Admin123$, India2000#, etc. 
 

6. About DSC 
 

 Digital Signature Certificates (DSC) is the digital equivalent (that is electronic format) of 
physical paper certificates. 

 Like   physical   documents   are   signed   manually,   electronic documents,  for  
example  e-forms  are  required  to  be  signed digitally using a Digital Signature 
Certificate. Transactions that are   done  using  Internet  if  signed  using  a  Digital  
Signature certificate becomes legally valid. 

 Bidders have to procure Class2or 3 signing certificates only. Only Class 2 or 3 is valid for 
e-tendering purpose. 

 The Certifying Authorities are authorized to issue a Digital Signature Certificate with a 
validity of one or two years. The maximum period for which the DSC is issued is only two 
years. On the expiry of the term, the Digital Signature Certificate can be revalidated by 
paying the fees again. 

 Digital Signatures are legally admissible in a Court of Law, as provided under the 
provisions of IT. 

 Digital Signature Certificate (DSC) is not required by Companies but by individuals. For 
example the Director or the Authorized signatory signing on behalf of the Company 
requires a DSC. 

 Each user logs in to the tender site thro' the secured log in by giving the user id/ 
password allotted during registration & then by giving the password of the DSC. The 
DSC password will get locked if successively wrong password is given many times. 

 

7. DSC providers for Private firms 
 

A licensed Certifying Authority (CA) issues the digital signature. Certifying Authority (CA) 
means the authority that has been granted a license to issue a digital signature certificate 
under Section 24 of the Indian IT-Act 2000. 

 



Preparation of Detailed Project Report of Rail Siding from New Dabla Station of DFCCIL and Construction 
Supervision of rail siding to the proposed Integrated Multimodal Logistics Hub (IMLH) at Nangal 

Chaudhary under Delhi-Mumbai Industrial Corridor (DMIC) Project 

February 20 pg. 77 

 The vendors like TCS (www.tcs-ca.tcs.co.in), Sify, MTNL, nCode 

(dsc@ncodesolutions.com), e-Mudhra (www.e-mudhra.com) are issuing DSC’s for 

bidders. 

 The time taken by Certifying Authorities to issue a DSC may vary from three to seven 

days. 

 

8. Advantage of “My Space” on CPP Portal 
 

 The bidder can upload Non Sensitive frequently asked documents prior at any point 
of time once he logs in to the application. These are not encrypted. 

 The can be anything like PAN Certificate, VAT Certificate, Equipment  Details, 
Manpower Details, Copies of Balance Sheet of last few years, Details of quantity of 
work executed etc. 

 In some cases the TIA might have uploaded a format while in many cases it may just 
be a scanned copy of the original which needs to be uploaded. 

 This will avoid repeated upload of common documents and also save space and 
time. 

 

9. System requirements 
 

 Windows XP with latest service pack 

 Loaded IE 7.0 or above 

 Loaded JRE 1.6 or above 

 Antivirus Software with latest definition. 

 Internet connectivity 

 Scanner to scan the documents if required 

 Printer and PDF Creator. 
 

10. Assistance to Bidders 
 

 Any queries relating to the tender document and the terms and conditions contained 
therein should be addressed to the Tender Inviting Authority for a tender or the 
relevant contact person indicated in the tender. 

 Any queries relating to the process of online bid submission or queries relating to 
CPP Portal in general may be directed to the 24x7 CPP Portal Helpdesk. The contact 
number for the helpdesk is 1800 233 7315. 

http://www.tcs-ca.tcs.co.in/
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“Annexure-C” 

 

S.No Km. & Br.  Nos. of  DFC & Railway Prop. Size of Bridges Prop. Extn. By 

1. 

 

Km.95/063 Minor Br. No.63 

(RLY. Km. 71/8-9, 2x6.10m. Arch Br. No.157 

2x6.0mx3.0m. RCC Box 6.0m. 

2. 

 

Km.95/623 Minor Br. No.64 

(RLY. Km. 71/2-3, 1x3.05m. Arch Br. No.156 

1x3.0mx1.20m. RCC 
Box 

12.0m. 

  3. 

 

Km.95/819 Minor Br. No.65 

(RLY. Km. 71/1-2 1x4.75m. Arch Br. No.155 

2x6.0mx3.0m. RCC Box 12.0m. 

4. 

 

Km.96/413 RUB/ DFC-IR RUB 

(RLY. Km. 70/50, 1x5.0X4.50m. RCC Box L-xing No.57 

1x5.0mx4.50m. RCC 
Box 

6.0m. 

5. 

 

Km.97/137, Minor Br. No.66,  

(RLY.Km.69/7-8,1x1.20mx1.20m.RCC Box, Br.No.154 

1x1.20mx1.20m RCC 
Box 

6.0m. 

6. 

 

Km.97/646 Minor Br. No.67 

(RLY.Km. 69/2-3, 1x1.0mx1.0m. RCC Box, Br. No.153 

1x1.20mx1.20m RCC 
Box 

 

6.0m. 

7. 

 

Km.98/288 RUB/ DFC-IR RUB  

(RLY. Km.68/6-7, 2x4.5mx4.50m.RCC Box, L-xing No.56 

2x4.50mx4.50m RCC 
Box 

 

6.0m. 

8. Km.99/105 Minor Br. No.68 

(RLY.Km. 67/8-9, 1x2.0mx1.0m. RCC Box, Br. No.152 

1x1.20mx1.20m RCC 
Box 

 

6.0m. 

9. 

 

Km.99/483 RUB/ DFC-IR RUB  

(RLY. Km.67/4-5, 1x4.5mx4.00m.RCC Box, L-xing No.55 

1x4.50mx4.50m RCC 
Box 

 

6.0m. 

10. Km.99/813 Minor Br. No.69 

(RLY. Km. 67/1-2, 1x1.0mx1.0m. RCC Box, Br. No.151 

1x1.20mx1.20m RCC 
Box 

 

6.0m. 

11. Km.99/937 RUB/ DFC-IR RUB 

(RLY.Km. 66/9-67/0, 1x4.5mx4.0m. RCC Box, L-xing 
No.54 

1x4.50mx4.0m RCC 
Box 

 

6.0m. 

12. Km.101/314 Minor Br. No.71 

(RLY. Km. 65/1-2, 1x4.57mx1.0m.Arch, Br. No.149 

1x5.00mx4.0m RCC 
Box 

 

6.0m. 

13. Km.101/981 Minor Br. No.72 1x1.20mx2.0m RCC 
Box 

6.0m. 
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(RLY. Km. 64/9-69/0,1x0.91m, Pipe Culvert, Br. No.148A  

14. Km.102/358 Minor Br. No.73 

(RLY.Km. 64/5-6, 1x1.83m, Arch Br. No.148 

1x2.0mx2.0m RCC Box 

 

6.0m. 

15. Km.102/370 RUB/ DFC-IR RUB 

(RLY.Km. 64/5-6, 1x4.5mx4.0m. RCC Box, L-xing No.52 

1x4.50mx4.0m RCC 
Box 

 

6.0m. 

16. Km.104/650-700 (Near) Br. Over Distributary Canal 

(RLY. Km. 62/1-2, 2x0.90mx4.0m. Pipe Culvert, Br. 
No.144A 

1x3.0m. Wide RCC Slab 
Bridge 

 

New Bridge 
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“Annexure-D” 
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