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Disclaimer

1.

This RFP document is neither an agreement nor an offer by the National Industrial
Corridor Development Corporation Limited (NICDC) to the prospective Applicants or
any other person. The purpose of this RFQ CUM RFP is to provide information to the
interested parties that may be useful to them in the formulation of their proposal
pursuant to this RFQ CUM RFP.

NICDC does not make any representation or warranty as to the accuracy, reliability or
completeness of the information in this RFQ CUM RFP document and it is not possible
for NICDC to consider particular needs of each party who reads or uses this RFQ CUM
RFP document. This RFQ CUM RFP includes statements which reflect various
assumptions and assessments arrived at by NICDC in relation to the consultancy.
Such assumptions, assessments and statements do not purport to contain all the
information that each Applicant may require. Each prospective Applicant should
conduct its own investigations and analyses and check the accuracy, reliability and
completeness of the information provided in this RFQ CUM RFP document and obtain
independent advice from appropriate sources.

NICDC will not have any liability to any prospective Consultancy Company/ Firm/
Consortium or any other person under any laws (including without limitation the law of
contract, tort), the principles of equity, restitution or unjust enrichment or otherwise for
any loss, expense or damage which may arise from or be incurred or suffered in
connection with anything contained in this RFQ CUM RFP document, any matter
deemed to form part of this RFQ CUM RFP document, the award of the Assignment,
the information and any other information supplied by or on behalf of NICDC or their
employees, any consultants or otherwise arising in any way from the selection process
for the Assignment. NICDC will also not be liable in any manner whether resulting from
negligence or otherwise however caused arising from reliance of any Applicant upon
any statements contained in this RFQ CUM RFP.

NICDC will not be responsible for any delay in receiving the proposals. The issue of
this RFQ CUM RFP does not imply that NICDC is bound to select an Applicant or to
appoint the Selected Applicant, as the case may be, for the consultancy and NICDC
reserves the right to accept/reject any or all of proposals submitted in response to this
RFQ CUM RFP document at any stage without assigning any reasons whatsoever.
NICDC also reserves the right to withhold or withdraw the process at any stage with
intimation to all who submitted the RFQ CUM RFP Application.



The information given is not an exhaustive account of statutory requirements and
should not be regarded as a complete or authoritative statement of law. NICDC
accepts no responsibility for the accuracy or otherwise for any interpretation or opinion

on the law expressed herein.

NICDC reserves the right to change/ modify/ amend any or all provisions of this RFQ
CUM RFP document. Such revisions to the RFQ CUM RFP/ amended RFQ CUM RFP
will be made available on the website of NICDC.
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Section 1. Letter of Invitation

New Delhi
Date: May, 2021

1. Introduction

Government of India has envisaged the development of Bengaluru Mumbai Industrial Corridor
(BMIC) between Karnataka and Maharashtra.

Gol has recently come up with a national programme, “Make-In-India” to promote
manufacturing sector in a comprehensive manner. The program aims to facilitate investment,
foster innovation, enhance skill development, protect intellectual property, and build best-in-
class manufacturing infrastructure. On the other hand, contribution of manufacturing sector to
overall GDP in India is still lower as compared to that of fast developing economies in the
region like Thailand, China, Indonesia and Malaysia.

Thus, what is seen is that at the national level, there is clearly an opportunity to steer industrial
corridor development in a collective & coordinated fashion.

The strategy to develop the Bengaluru Mumbai Industrial Corridor (BMIC) is to achieve
accelerated development and regional industry agglomeration in the states of Karnataka and
Maharashtra.

The Bengaluru Mumbai Industrial Corridor proposes to address the infrastructure bottlenecks
through a holistic approach while benefiting from the inherent strengths and competitiveness
of each of the BMIC states. Accordingly, high impact/ market driven nodes are proposed to be
developed, at strategic locations, within the corridor to provide transparent and investment
friendly facility regimes. These regions are proposed to be self-sustained nodes with world-
class infrastructure, road and rail connectivity for freight movement to and from ports and
logistics hubs, served by reliable power, quality social infrastructure, and provide a globally
competitive environment conducive for setting up businesses. An Investment Region (IR)
would be a specifically delineated industrial region with a minimum area through discussion
among nodal agencies.

The broad vision for the Satara Industrial Area is to become a ‘showcase of Maharashtra’s
leading manufacturing industries’ with the following principles:

. Integrate smart growth within a new sustainable township.

. Identify high-value manufactured products using Smart technology with high export
potential.

. Maintain a unique cultural heritage.

. Provide a healthy quality of life.

Therefore, National Industrial Corridor Development Corporation Limited (NICDC) (Client)
invites proposals to undertake following assignment (“The Assignment”):

“Preparation of Detailed Master Plan and Preliminary Design Report for Roads &
Services/ Utilities for Satara Industrial Area in Maharashtra under BMIC Project”.

The detailed scope of services is provided in the Terms of Reference.

May 21 1
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2. Objectives

The objective of this RFQ CUM RFP is to engage a consultant for Preparation of Detailed
Master Plan and Preliminary Design Report for Roads & Services/ Utilities for Satara
Industrial Area in Maharashtra under BMIC Project.

3. A Consultant will be selected under Combined Quality cum Cost Based
Selection (CQCCBS) and procedures described in this RFQ CUM RFP.

4. The RFQ CUM RFP includes the following documents:
SECTION 1: Letter of Invitation

SECTION 2: Instructions to Consultants

SECTION 3: Technical Proposal - Standard Forms

SECTION 4: Financial Proposal - Standard forms

SECTION 5: Terms of Reference

SECTION 6: Standard forms of Contract

All clarifications/ corrigenda will be published only on the Client’s website. The official
website for accessing the information related to this RFQ CUM RFP is:
http://eprocure.gov.in and www.nicdc.in (the “Official Website”).

Note: From the “Home” page access the “Tenders” section to access all the uploaded
documents related to this RFQ cum RFP.

Yours sincerely,

CEO & MD
NICDC

May 21 2
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Section 2. Instructions to Consultants

Introduction

The Client named in the data sheet will select a consulting firm/ organisation (the
Consultant), in accordance with the method of selection specified in the data sheet.
Applicants are advised that the selection of Consultant shall be on the basis of an
evaluation by Client through the selection process specified in this RFQ CUM RFP (the
“Selection Process”). Applicants shall be deemed to have understood and agreed that
no explanation or justification for any aspect of the Selection Process will be given and
that Client’s decisions are without any right of appeal whatsoever.

The Applicants shall submit the proposals online through Central Public
Procurement Portal i.e., www.eprocure.gov.inThe details of the enrolment
process which shall be followed by the applicants and process of preparation
and submission of bid proposals is enclosed at “Annexure-B”. Bid proposals
received in the manual form at the client’s address will not be accepted.

The term “Applicant” refers to a single entity or the group of entities coming together
to execute the assignment. The Proposal will form the basis for contract signing with
the selected Consultant. The Consultant shall carry out the preliminary design and
prepare tender documents for selection of contractor and review the contractors’
detailed designs of works in the project area in accordance with the Terms of
Reference of this RFQ CUM RFP (the “TOR”).

The Applicant shall submit the Proposal in the form and manner specified in this
RFQ CUM RFP. Online submission of proposals must reach NICDC office as per
the date and time mentioned in this document. It is the responsibility of the
Bidder to submit the bid before the last date and time on the online portal, and
NICDC shall not be responsible for any delay due to any of the technical/server
issues.

The Proposal shall be submitted as per the forms given in relevant sections herewith.
Upon selection, the Applicant shall be required to enter into a contract with the Client
in the form specified in this RFQ CUM RFP (the “Contract”).

Applicants should familiarize themselves with local conditions and take them into
account in preparing their Proposals.

The Client will timely provide, at no cost to the Consultants, the inputs and facilities
required to carry out the services, and provide relevant project data and reports related
to the Assignment available with the Client. However, for avoidance of doubt, it is
hereby clarified that the aforesaid data/ information provided under the RFQ CUM RFP
or to be provided later, is only indicative and solely for the purposes of rendering
assistance to the Applicants towards preparation of their Proposals. The Applicants
are hereby advised to undertake their own due diligence (to their complete satisfaction)
before placing reliance on any such data/information furnished or to be provided later
by the Client and/ or any of his consultants.

Applicants shall bear all costs associated with the preparation and submission of their
proposals, and their participation in the Selection process, and presentation including
but not limited to postage, delivery fees, expenses associated with any demonstrations
or presentations which may be required by Client or any other costs incurred in
connection with or relating to its Proposal. The Client is not bound to accept any
Proposal, and reserves the right to annul the selection process at any time prior to
Contract award, without thereby incurring any liability to the Applicants.

Client requires that the Consultant provides professional, objective, and impartial
advice and at all times hold Client’s interests’ paramount, avoid conflicts with other
assignments or its own interests, and act without any consideration for future work.
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The Consultant shall not accept or engage in any assignment that may place it in a
position of not being able to carry out the assignment in the best interests of Client and
the Project.

It is the Client’s policy to require that the Consultants observe the highest standard of
ethics during the Selection Process and execution of such contracts. In pursuance of
this policy, the Client:

1. defines, for the purposes of this provision, the terms set forth below as follows:

a) “Corrupt practice” means the offering, giving, receiving, or soliciting anything of
value to influence the action of officials in the Selection Process or in contract
execution; and

b) “Fraudulent practice” means a misrepresentation of facts in order to influence
the selection process or the execution of a contract in a way which is
detrimental to the Client, and includes collusive practices among consultants
(prior to or after submission of proposals) designed to establish prices at
artificial, non-competitive levels and to deprive the Client of the benefits of free
and open competition.

2. will reject the Proposal for award if it determines that the Applicant has engaged in
corrupt or fraudulent activities in competing for the contract in question;

3. will declare an Applicant ineligible, either indefinitely or for a stated period of time,
to be awarded a contract if it at any time determines that the Applicant has engaged
in corrupt or fraudulent practices in competing for and in executing the contract.

All members of the consortium are required to follow the highest level of work ethics,
if any member of the consortium has a Conflict of Interest or indulge in “Prohibited
Practices”; the whole Consortium is liable to be disqualified. Further, in the event any
entity has been barred or blacklisted by the Central Government, any State
Government, a statutory authority or a public sector undertaking, as the case may be,
from participating in any project or bid during the last 5 (Five) years, and the bar
subsists as on the date of the Proposal Due Date, it would not be eligible to submit a
Proposal either by itself or as part of a Consortium.

Arbitration: If any dispute or difference of any kind whatsoever arises between the
parties in connection with or arising out of or relating to or under this RFQ CUM RFP,
the parties shall promptly and in good faith negotiate with a view to its amicable
resolution and settlement. In the event no amicable resolution or settlement is reached
within a period of thirty (30) days from the date on which the above-mentioned dispute
or difference arose, such dispute or difference shall be finally settled by arbitration.
The arbitral tribunal shall consist of a sole arbitrator appointed by mutual agreement of
the parties. In case of failure of the parties to mutually agree on the name of a sole
arbitrator, the arbitral tribunal shall consist of three arbitrators. Each party shall appoint
one arbitrator and the two arbitrators so appointed shall jointly appoint the third
arbitrator. The seat of arbitration shall be New Delhi — India and the arbitration shall be
conducted in the English language. The Arbitration and Conciliation Act, 1996 shall
govern the arbitral proceedings. The award rendered by the arbitral tribunal shall be
final and binding on the parties.

Termination of Contract: Client will have the right to terminate the contract by giving 30
(thirty) days written notice. In the event of termination for no fault of Consultant, the
Client will reimburse all the expenses incurred by the Consultant (upon submission of
proof) including closing-up of the project. If the contract is terminated due to the fault
of the Consultant or in case of termination of the contract by the Consultant for reasons
not attributable to the Client, the Client will forfeit the performance security of the
Consultant.

Details related to timelines and submission of deliverables at each stage is given in
the TOR.
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The Proposal shall be valid for a period of not less than 180 (one hundred and eighty)
days from the Proposal Due Date (the “PDD”).

Brief Description of the Selection Process: The Client has adopted a three-stage
selection process (collectively the “Selection Process”) for evaluating the
Proposals. The Bids shall comprise of three parts namely the Pre-Qualification,
Technical and Financial Proposals. The Pre-Qualification Proposal shall be
submitted online titled Request for Qualification (RFQ) along with the
processing fee and bid security. The Technical Proposal and Financial Proposal
shall also be submitted online in the relevant sections. The submissions for Pre-
Qualification shall be evaluated first as specified in this RFQ cum RFP.
Subsequently the technical evaluation as specified in this RFQ cum RFP will be
carried out only for those Applicants who meet the Pre-Qualification criteria.
Based on this technical evaluation, a list of technically qualified Applicants shall
be prepared. Only the Financial Proposals of technically qualified Applicants will
be opened. Proposals will finally be ranked according to their combined
technical and financial scores as specified in this RFQ cum RFP. Thefirst ranked
Applicant (the —Selected Applicant) shall be invited for Negotiations while the
second ranked Applicant will be kept in reserve.

Number of Proposals: No Applicant or its Associate shall submit more than one
Application for the Consultancy. An Applicant applying individually or as a member of
a consortium shall not be entitled to submit another application either individually or as
a member of any consortium, as the case may be.

Visit to the Client and Verification of Information: Applicants are encouraged to submit
their respective Proposals after visiting the office of the Client or SPV (Aurangabad
Industrial Township Ltd., AITL with its office in Mumbai) as the case may be, and
ascertaining for themselves the availability of documents and other data with the Client,
Applicable Laws and regulations or any other matter considered relevant by them.

Right to reject any or all Proposals:

1. Notwithstanding anything contained in this RFQ CUM RFP, the Client reserves the
right to accept or reject any Proposal and to annul the Selection Process and reject
all Proposals, at any time without any liability or any obligation for such acceptance,
rejection or annulment, and without assigning any reasons thereof.

2. Without prejudice to the generality of above, the Client reserves the right to reject
any Proposal if:

a) at any time, a material misrepresentation is made or discovered, or
b) the Applicant does not provide, within the time specified by the Client, the
supplemental information sought by the Client for evaluation of the Proposal.

3. Such misrepresentation/ improper response by the Applicant may lead to the
disqualification of the Applicant. If such disqualification/ rejection occurs after the
Proposals have been opened and the highest-ranking Applicant gets disqualified/
rejected, then the Client reserves the right to consider the next best Applicant, or
take any other measure as may be deemed fit in the sole discretion of the Client,
including annulment of the Selection Process.

Acknowledgement by Applicant

1. It shall be deemed that by submitting the Proposal, the Applicant has:

a) made a complete and careful examination of the RFQ CUM RFP;

b) received all relevant information requested from the Client;

c) accepted the risk of inadequacy, error or mistake in the information provided in
the RFQ CUM RFP or furnished by or on behalf of the Client;

d) satisfied itself about all matters, things and information, including matters
herein above, necessary and required for submitting an informed Application
and performance of all of its obligations there under;
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e) acknowledged that it does not have a Conflict of Interest; and

f) agreed to be bound by the undertaking provided by it under and in term hereof.
2. The Client and/ or its advisors/ consultants shall not be liable for any omission,

mistake or error on the part of the Applicant in respect of any of the above or on

account of any matter or thing arising out of or concerning or relating to RFQ CUM

RFP or the Selection Process, including any error or mistake therein or in any

information or data given by the Client and/ or its consultant.

RFQ CUM RFP Processing Fee: The RFQ CUM RFP submissions shall be
accompanied by a Bank Draft of USD 2,000.00 only (USD Two Thousand Only)
or INR 1,00,000.00 (Indian Rupees One Lakh only) plus GST @18%in favour of
“National Industrial Corridor Development Corporation Limited”, payable at New
Delhi, India, as a non-refundable RFQ CUM RFP processing fee (the “RFQ CUM
RFP Processing Fee”). Proposals unaccompanied with the aforesaid RFQ CUM
RFP Processing Fee shall be liable to be rejected by the Client. The scanned
copy of the processing fee shall be submitted online at the time of submission
of bid proposals. The hard copy of the processing in the form of Bank Draft shall
be submitted at the Client’s office before last date of submission of proposals.
Applicants whose processing fee is not received by the Client before the last
date of submission, their proposals will be rejected.

The processing fees can be transferred online as per the following details:
Account Name: National Industrial Corridor Development Corporation Ltd
Bank Name: Central Bank of India

Account Number: 3382758503

IFSC Code: CBIN0280298

Branch Name: Hotel Ashok, Chanakyapuri

Exemption of Fees for MSMEs

The exemption from payment of bid processing fee/tender fee and earnest money as
bid security for Micro, Small and Medium Enterprises (MSMESs) will be as per the Public
Procurement Policy notified by Ministry of Micro, Small and Medium Enterprises, Govt.
of India and Rule 153 of GFR 2017.

Project Office: Consultant is advised to have their main Project Office at Mumbai and
Satara (BMIC site) in Maharashtra.

Clarification and amendment of RFQ CUM RFP documents

Consultants may seek clarification on this RFQ CUM RFP document, within a week of
the date of issue of this RFQ CUM RFP document. Any request for clarification must
be sent by standard electronic means (PDF and word file)/ fax to the Client’s office
addressed to:

CEO & Managing Director,

National Industrial Corridor Development Corporation Limited,
8th Floor, Tower-1, LIC, Jeevan Bharti Building,

Connaught Place,

New Delhi-110001.

The Client will endeavour to respond to the queries not later than 2 (two) weeks prior
to the Proposal Due Date. The responses will be sent by fax or e-mail. The Client will
post the reply to all such queries on Central Public Procurement Portal and on NICDC
website.
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At any time before the submission of Proposals, the Client may, for any reason,
whether at its own initiative or in response to a clarification requested by a prospective
Applicant, modify the RFQ CUM RFP documents by an amendment. All amendments/
corrigenda will be posted on Central Public Procurement Portal and NICDC’s Website.
In order to afford the Applicants a reasonable time for taking an amendment into
account, or for any other reason, the Client may at its discretion extend the Proposal
Due Date.

Date of pre-bid meeting and venue is mentioned in data sheet. Applicants willing to
attend the pre-bid should inform client beforehand in writing and email. The maximum
no. of participants from an applicant, who chose to attend the pre-bid meeting, shall
not be more than two per applicant. The representatives attending the pre-bid meeting
shall accompany with an authority letter duly signed by the authorised signatory of
his/her organisation.

Clarification and/ or interpretation of reports

After submission of the final reports of each phase by the Consultant, to the satisfaction
of the Client or State Nodal Agency, if clarifications are required or doubt arises as to
the interpretation of anything included in the reports, consultant shall, on receipt of
written request form the Client or SPV (Aurangabad Industrial Township Ltd., AITL with
its office in Mumbai), furnish such clarification to the satisfaction of Client or State
Nodal Agency within five (05) working days without any extra charge.

Ownership of document and copyright

All the study outputs including primary data shall be compiled, classified and
submitted by the Consultants to the Client in hard and soft copies in addition to the
requirements for the reports and deliverables indicated in the TOR. The study
outputs shall remain the property of the Client and shall not be used for any purpose
other than that intended under these terms of reference without the permission of the
Client.

Bid security

A bid security in the form of a Demand Draft/ Bank Guarantee, from a scheduled
Indian Bank in favour of ‘National Industrial Corridor Development Corporation
Limited’, valid for 180 (one hundred and eighty) days from the PDD, payable at
New Delhi, for the sum of Rs 10,00,000/- (Rupees Ten Lakh Only) shall be
required to be submitted by each Applicant (“Bid Security”).

The scanned copy of the bid security/transfer details shall be submitted online
at the time of submission of bid proposals. The hard copy of the bid security in
the form of Bank Guarantee shall be submitted at the Client’s office before last
date of submission of proposals. Applicants whose bid security is not received
by the Client before the last date of submission, their proposals will be rejected.

The details for online transfer of bid security are as under:

Account Name: National Industrial Corridor Development Corporation Ltd
Bank Name: Central Bank of India

Account Number: 3382758503

IFSC Code: CBIN0280298

Branch Name: Hotel Ashok, Chanakyapuri

Client will not be liable to pay any interest on bid security deposits. Bid security of
unsuccessful Applicants shall be returned, without any interest, within two months after
signing the contract with the Selected Applicant or when the selection process is
cancelled by Client. The Selected Applicant’s Bid Security shall be returned, without
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any interest upon the Applicant signing the contract and furnishing the Performance
Security in accordance with provision of the RFQ CUM RFP and contract.

Client will be entitled to forfeit and appropriate the bid security as mutually agreed loss
and damage payable to Client in regard to the RFQ CUM RFP without prejudice to
Client’s any other right or remedy under the following conditions:

1. If an Applicant engages in a corrupt practice, fraudulent practice, coercive practice,
undesirable practice or restrictive practice as envisaged under this RFQ CUM RFP
(including the Standard Form of Contract);

2. If any Applicant withdraws its Proposal during the period of its validity as specified
in this RFQ CUM RFP and as extended by the Applicant from time to time,

3. In the case of the Selected Applicant, if the Selected Applicant fails to sign the
contract or provide the Performance Security within the specified time limit, or

4. If the Applicant commits any breach of terms of this RFQ CUM RFP or is found to
have made a false representation to Client.

Performance Security equivalent to the amount indicated in this RFQ CUM RFP shall
be furnished before signing of the contract in the form of a Bank Guarantee in the
format specified in RFQ CUM RFP document.

For the successful bidder the Performance Security shall be retained by Client until the
completion of the assignment by the Consultant and be released 180 (One Hundred
Eighty) days after the completion of the assignment.

Eligibility of applicants

The Applicant for participation in the Selection Process, may be a single entity or a
group of entities (the “Consortium”), coming together to execute the Assignment.
However, no applicant applying individually or as a member of a Consortium, as the
case may be, can be member of another consortia bidding for the Assignment.

An Applicant or a member of Consortium may either be a sole proprietorship firm/ a
partnership firm/ a limited liability partnership/ a company incorporated under the
Companies Act 1956 or a body corporate incorporated under the applicable laws of its
origin.

An Applicant shall not have a conflict of interest that may affect the Selection Process
or the Consultancy (the “Conflict of Interest”). Any Applicant found to have a Conflict
of Interest shall be disqualified. In the event of disqualification, the Client will forfeit and
appropriate the Bid Security as mutually agreed genuine pre-estimated compensation
and damages payable to the Client for, inter alia, the time, cost and effort of the Client
including consideration of such Applicant’'s Proposal, without prejudice to any other
right or remedy that may be available to the Client hereunder or otherwise. Similar
projects to be construed are Detailed Master Planning and Preliminary Engineering
etc.

An Applicant shall be deemed to have a Conflict of Interest affecting the Selection
Process, if:

1. the Applicant, its consortium member (the “Member”’) or Associate (or any
constituent thereof) and any other Applicant, its consortium member or Associate
(or any constituent thereof) have common controlling shareholders or other
ownership interest; provided that this disqualification shall not apply in cases where
the direct or indirect shareholding or ownership interest of an Applicant, its Member
or Associate (or any shareholder thereof having a shareholding of more than 5
percent of the paid up and subscribed share capital of such Applicant, Member or
Associate, as the case may be) in the other Applicant, its consortium member or
Associate is less than 5 percent of the subscribed and paid up equity share capital
thereof; provided further that this disqualification shall not apply to any ownership
by a bank, insurance company, pension fund or a public financial institution

8
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referred to in section 4A of the Companies Act, 1956. For the purposes of this
clause, indirect shareholding held through one or more intermediate persons shall
be computed as follows: (aa) where any intermediary is controlled by a person
through management control or otherwise, the entire shareholding held by such
controlled intermediary in any other person (the “Subject Person”) shall be taken
into account for computing the shareholding of such controlling person in the
Subject Person; and (bb) subject always to sub-clause (aa) above, where a person
does not exercise control over an intermediary, which has shareholding in the
Subject Person, the computation of indirect shareholding of such person in the
Subject Person shall be undertaken on a proportionate basis; provided, however,
that no such shareholding shall be reckoned under this sub-clause (bb) if the
shareholding of such person in the intermediary is less than 26 percent of the
subscribed and paid up equity shareholding of such intermediary; or

a constituent of such Applicant is also a constituent of another Applicant; or

such Applicant or its Associate receives or has received any direct or indirect
subsidy or grant from any other Applicant or its Associate; or

such Applicant has the same legal representative for purposes of this Application
as any other Applicant; or

such Applicant has a relationship with another Applicant, directly or through
common third parties, that puts them in a position to have access to each other’s
information about, or to influence the Application of either or each of the other
Applicant; or

there is a conflict among this and other consulting assignments of the Applicant
(including its personnel and sub-consultants) and any subsidiaries or entities
controlled by such Applicant or having common controlling shareholders. The
duties of the Consultant will depend on the circumstances of each case. While
providing consultancy services to the Client for this particular assignment, the
Consultant shall not take up any assignment that by its nature will result in conflict
with the present assignment; or

a firm which has been engaged by the Client to provide goods or works or services
for a project, and its Associates, will be disqualified from providing consulting
services for the same project save and except as per provisions of this RFQ CUM
RFP, conversely, a firm hired to provide consulting services for the preparation or
implementation of a project, and its Members or Associates, will be disqualified
from subsequently providing goods or works or services related to the same
project; or

the Applicant, its Member or Associate (or any constituent thereof), and the bidder
or Concessionaire, if any, for the Project, its contractor(s) or sub-contractor(s) (or
any constituent thereof) have common controlling shareholders or other ownership
interest; provided that this disqualification shall not apply in cases where the direct
or indirect shareholding or ownership interest of an Applicant, its Member or
Associate (or any shareholder thereof having a shareholding of more than 5
percent of the paid up and subscribed share capital of such Applicant, Member or
Associate, as the case may be,) in the bidder or Concessionaire, if any, or its
contractor(s) or sub-contractor(s) is less than 5 percent of the paid up and
subscribed share capital of such Concessionaire or its contractor(s) or sub-
contractor(s); provided further that this disqualification shall not apply to ownership
by a bank, insurance company, pension fund or a Public Financial Institution
referred to in section 4A of the Companies Act, 1956. For the purposes of this sub-
clause (h), indirect shareholding shall be computed in accordance with the
provisions of sub-clause (a) above.

For purposes of this RFQ CUM RFP, Associate means, in relation to the Applicant,
a person who controls, is controlled by, or is under the common control with such
Applicant (the “Associate”). As used in this definition, the expression “control”
means, with respect to a person which is a company or corporation, the ownership,
directly or indirectly, of more than 50 percent of the voting shares of such person,
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and with respect to a person which is not a company or corporation, the power to
direct the management and policies of such person by operation of law or by
contract.

An Applicant eventually appointed to provide Consultancy for this Assignment/ Project,
and its Associates, shall be disqualified from subsequently providing consultancy
and/or goods, works, services etc. related to the construction and operation of the
same Project and any breach of this obligation shall be construed as Conflict of
Interest; provided that the restriction herein shall not apply after a period of 2 (two)
years from the completion of this Assignment. For the avoidance of doubt, an entity
affiliated with the Consultant shall include a partner in the Consultant’s firm or a person
who holds more than 5 percent of the subscribed and paid up share capital of the
Consultant, as the case may be, and any Associate thereof.

Any entity which has been barred or blacklisted by the Central Government, any State
Government, a statutory authority or a public sector undertaking, as the case may be,
from participating in any project during the past 5 (Five) years, and the bar subsists as
on the date of the Proposal Due Date, would not be eligible to submit a Proposal either
by itself or through its Associate.

An Applicant or its Associate should have, during the last 3 (three) years, neither failed
to perform on any agreement, as evidenced by imposition of a penalty by an arbitral or
judicial authority or a judicial pronouncement or arbitration award against the Applicant
or its Associate, nor been expelled from any project or agreement nor have had any
agreement terminated for breach by such Applicant or its Associate.

In case the Applicant is a Consortium, it shall, comply with the following additional
requirements:

1. Number of members in a consortium shall not exceed 3 (three);

2. Subject to the provisions of sub-clause (1) above, the Application should contain
the information required for each member of the Consortium;

3. Members of the Consortium shall nominate one member as the lead member (the
“Lead Firm”). The nomination(s) shall be supported by a Power of Attorney, as per
the format in this RFQ CUM RFP, signed by all the other members of the
Consortium. The duties, responsibilities and powers of such Lead firm shall be
specifically included in the joint Bidding Agreement. It is expected that the Lead
Firm would be authorized to incur liabilities and to receive instructions and
payments for and on behalf of the Consortium.

4. The Application should include a brief description of the roles and responsibilities
of individual members;

5. An individual Applicant cannot at the same time be a member of a Consortium
applying for the Assignment. Further, a member of a particular Applicant
Consortium cannot be member of any other Applicant Consortium applying for the
Assignment;

6. No Change in the composition of the Consortium will be permitted by the Client
during the Selection Process and during the subsistence of the contract (in case
the successful applicant/ consultant is a consortium).

7. Members of the Consortium shall enter into a binding Joint Bidding Agreement (the
“Jt. Bidding Agreement”), for the purpose of submitting a Proposal. The Jt. Bidding
Agreement, to be submitted along with the Application, shall, inter alia:

a) clearly outline the proposed roles and responsibilities, if any, of each member;

b) include a statement to the effect that all members of the Consortium shall be
liable jointly and severally for all obligations of the Consultant in relation to the
Assignment until the completion of the Assignment in accordance with the
contract and the TOR;

10
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c) clearly define the proposed administrative arrangements (organisation chart)
for the management and execution of the Assignment, if awarded to the
Consortium;

d) except as provided under this RFQ CUM RFP, there shall not be any
amendment to the Jt. Bidding Agreement without the prior written consent of
the Client.

2.7 Preparation of proposal

2.7.1 Consultants are requested to submit their Proposal online only and in English language
and strictly in the formats provided in this RFQ CUM RFP. The Client will evaluate only
those Proposals that are received in the specified forms and complete in all respects.

2.7.2 In preparing their Proposal, Consultants are expected to thoroughly examine the RFQ
CUM RFP Document. Material deficiencies in providing the information requested may
result in rejection of a Proposal.

2.7.3 Technical Proposal: While preparing the Technical Proposal, Consultants must give
particular attention to the following:

1.

10.

11.

12.

May 21

The Team leader, Senior Infrastructure Planner/Engineer and Senior Urban
Planner/Master Planner proposed must be permanent full-time employee of the
firm responsible entirely for all the Project related matters. It is desirable that the
other key staff be either permanent full-time employees of the firm or have a
dedicated full-time contract to work on this project.

If any key staff proposed is not a permanent employee of the Applicant (including
in case of a JV, of its members), a certificate from the consultant and key staff must
be furnished mentioning his/ her availability for the project. In the absence of such
certificate, his/ her CV will not be evaluated.

Consultant is to ensure that the time allocated for the proposed key staff does not
conflict with the time allocated or proposed for any other assignment. The Client
reserves the right to request a workload projection (including time spent on other
projects/clients) for the key staff.

The composition of the proposed Team and Task Assignment to individual
personnel shall be clearly stated.

No such key personnel shall be proposed for any position if the CV of the personnel
does not meet the requirements of the TOR.

The key personnel shall remain available for the period as indicated in the RFQ
CUM RFP.

No alternative proposal for any key personnel shall be made and only one CV for
each position shall be furnished.

Each CV needs to have been recently signed by the key personnel and/or
countersigned by the authorized official of the Firm. At the time of submission of
bid proposal, the scanned copies of the signature of key personnel will be allowed
but at the time of signing of contract, the original signature will be required.
However, in both the cases, original counter signature of Authorised signatory shall
be required in original.

A CV shall be summarily rejected if the educational qualification of the key
personnel proposed does not match with the requirement as given in the RFQ CUM
RFP.

Client certifications for the projects listed under the experience section. The
certifications must confirm the project attributes (size, fee, duration etc) and the
scope of work on the projects.

The Applicant should form a Joint Venture/ Consortium with his Associate in case
he wants to submit the proposal using the experience/ strength of his Associate.

If the Applicant being a Consortium is qualified on the strength of the experience
of a member which is a foreign company/ entity, requisite key personnel from that
foreign company/ entity shall be fielded.

11
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13. The personnel proposed should possess good working knowledge of English
Language.

14. No key personnel involved should have attained the age of 70 (seventy) years at
the time of submitting the proposal. The client reserves the right to ask for proof of
age, qualification and experience at any stage of the project.

15. The technical proposal must not include any financial information

Failure to comply with the requirements spelt out above shall lead to the deduction of
marks during the evaluation. Further, in such a case, Client will be entitled to reject the
Proposal.

Proposals shall be typed or written in indelible ink and signed by the Authorised
Representative of the Applicant who shall initial each page, in blue ink. In case of
printed and published documents, only the cover shall be initialled. All the alterations,
omissions, additions, or any other amendments made to the Proposal shall be initialled
by the person(s) signing the Proposal. The Proposals must be properly signed by the
Authorised Representative (the “Authorised Representative”) as detailed below:

1. by the proprietor in case of a proprietary firm;

2. by a partner, in case of a partnership firm and/or a limited liability partnership; or

3. by a duly authorised person holding the Power of Attorney, in case of a Limited
Company or a corporation; or

4. by the Authorised Representative of the Lead Firm, in case of consortium; and,

5. Power of Attorney, for the Authorised Representative and or the Lead Firm of the
Consortium, if applicable, is executed as per Applicable Laws.

Applicants should note the Proposal Due Date (PDD), as specified in Data Sheet, for
submission of Proposals. Except as specifically provided in this RFQ CUM RFP, no
supplementary material will be entertained by the Client, and that evaluation will be
carried out only on the basis of Documents received by the closing time of Proposal
Due Date as specified in Data Sheet. Applicants will ordinarily not be asked to provide
additional material information or documents subsequent to the date of submission,
and unsolicited material if submitted will be summarily rejected. For the avoidance of
doubt, the Client reserves the right to seek clarifications in case the proposal is non-
responsive on any aspects.

The Proposal shall be accompanied by a certified copy of legally binding Joint Bidding
Agreement in case of JV/consortium, in the format provided in this RFQ CUM RFP,
signed by all firms/entities confirming the following therein:

1. Date and place of signing

2. Purpose of JV/Consortium (must include the details of the Services hereunder for
which the JV/Consortium has been invited to bid)

3. A clear and definite description of the proposed administrative arrangements
(organisation chart) for the management and execution of the assignment

4. Delineation of duties/ responsibilities and scope of work to be undertaken by each
member along with resources committed by each member of the JV/Consortium
for the proposed services

5. An undertaking that the members of the JV/Consortium are jointly and severally
liable to the Client for the performance of the services and

6. The authorized representative of the JV/Consortium (as approved by a Board
resolution of Member-in-Charge).

The furnishing of this Joint Bidding Agreement to the Client shall not in any manner
prejudice the provisions in the contract relating to joint and severe liability of the
Members.

12
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Similarly, Power of Attorney for both authorised representative and lead member of
the JV/Consortium shall also be furnished as per the formats available in the RFQ
CUM RFP.

A firm can bid for a project either as a sole consultant or in the form of JV/Consortium
with other consultant. Experience of sub-consultant will not be considered while
evaluating the bid.

The Pre-Qualification Proposal should provide the following information using the
attached Standard Forms:

i. Details of eligible projects as per the Standard Forms so as to meet the Minimum
Quialification Criteria prescribed in this RFQ cum RFP.

The Technical Proposal should provide the following information using the attached
Standard Forms.

1. For recent assignments of similar nature, the outline should indicate, inter alia, the
profiles and names of the staff provided, duration of the assignment, contract
amount, and firm’s involvement.

2. The comments and suggestions provided by the Applicant on the RFQ CUM RFP/
Contract/ TOR are not binding and shall not affect the financial proposal.

3. Detailed Approach and Methodology for undertaking the current Assignment.

4. Against the list of proposed staff, details of tasks assigned to each staff as per his/
her experience shall influence the evaluation.

5. Each page of the CV must be signed in original by the Authorised representative
together with original or electronic signature of the key team member at the
proposal stage. However, at the time of contract signing, original signatures of both
authorised representative and the key staffs shall be required.

6. The consultant shall make the assessment of support personnel both technical and
administrative to undertake the Assignment. Additional support and administrative
staff shall be provided as needed for the timely completion of the Assignment within
the total estimated cost. Consultant should provide time estimates of key staff as
well as support staff in the staffing schedule. It is stressed that the time period for
the Assignment indicated in the TOR should be strictly adhered to.

7. Ongoing projects can be submitted with detail of progress supported by suitable
documents. Projects/ assignments completed up to 80 percent or more shall only
be considered for evaluation but marks awarded for such projects shall only be up
to 80 percent of maximum marks. The Applicant shall provide the proof that the
project is completed up to 80 percent through copy of invoice or payment received
till date or through certificate from the respective client.

Financial proposal: While preparing the Financial Proposal, Consultants are expected
to take into account the various requirements and conditions stipulated in this RFQ
CUM RFP document. The Financial Proposal should be a lump sum Proposal inclusive
of all the costs including but not limited to all taxes associated with the Assignment.
While submitting the Financial Proposal, the Consultant shall ensure the following:

1. All the costs associated with the Assignment shall be included in the Financial
Proposal. These shall normally cover remuneration for all the personnel (Expatriate
and Resident, in the field, office, etc), accommodation, air fare, transportation,
equipment, printing of documents, secondary and primary data collection, etc. The
total amount indicated in the Financial Proposal shall be without any condition
attached or subject to any assumption, and shall be final and binding. In case any
assumption or condition is indicated in the Financial Proposal, it shall be
considered non-responsive and liable to be rejected.

2. The Financial Proposal shall take into account all the expenses and tax liabilities
and cost of insurance specified in the draft contract, levies and other impositions
applicable under the prevailing law on the Consultants, sub-consultants and their

13
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staff. For the avoidance of doubt, it is clarified that all taxes, excluding GST, shall
be deemed to be included in the cost shown under different items of Financial
Proposal. The Consultant shall be paid only GST over and above the cost of
Financial Proposal. Further, all payments shall be subjected to deduction of taxes
at source as per Applicable Laws.

The proposal should be submitted as per the standard Financial Proposal submission
forms prescribed in this RFQ CUM RFP.

The financial Proposal shall be divided into professional fee and out of pocket
expenses as per forms prescribed in this RFQ CUM RFP. The break-up of
remunerations and out of pocket expenses should match the total cost of Financial
Proposal.

Consultants shall express the price of their services (including break down of their
costs) in Indian Rupees.

The Consultants may be subjected to local taxes (such as gst, social charges or
income taxes on non-resident foreign personnel, duties, fees, levies etc) on amounts
payable by the Client under the Contract. Consultants must do their due diligence
about the tax implications and Client will not be liable for any incident.

The Proposals must remain valid for a period as specified in the Data Sheet. During
this period, the consultant is expected to keep available the professional staff proposed
for the assignment. The Client will make its best effort to complete contract signing
within this period. If the Client wishes to extend the validity period of the proposals, it
may ask the consultants to extend the validity of their proposals for a stated period.
Consultants, who do not agree, have the right not to extend the validity of their
proposals.

Submission, receipt and opening of proposals

The Proposal shall be prepared in indelible ink. It shall contain no inter-lineation or
overwriting, except as necessary to correct errors made by the firm itself. Any such
corrections must be initialled by the person or persons who sign(s) the Proposal.

The Authorised Representative of the Applicant should initial all pages of Pre-
Qualification, Technical and Financial proposal. The Authorised Representative’s
authorisation should be confirmed by a written power of attorney by the competent
authority accompanying the Proposal.

The Applicant shall submit the proposals online at the Central Public Procurement
Portal. Proposals submitted at the client’s address manually will be rejected.

Proposal submissions:

Particulars Content Forms Remarks

RFQ Proposal | Processing Fee Form: 3A, | e Processing fee and Bid
security in original should

Pre-Qualification 3B and 3C, be submitted at the client

3D, 3E, 3F, address before the last

Proposal 3G date and time  of
submission.

Bid Security e The original Joint Bidding

Agreement, Power of

Attorney, for the

Authorised Representative
and the Lead Firm of the
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Consortium, if applicable
shall also be submitted at
the official address along
with the processing fee and
bid security before the last
date and time of
submission. The scan
copies of the same shall be
submitted online in the
relevant sections of the

proposal.
RFP Proposal | Technical Form 3H,
Proposal 31, 37, 3K,
3L, 3M, 3N
Financial Financial Form: 4A,
Proposal proposal 4B, 4C, 4D,
4E

Any Proposal received after the closing time for submission of Proposals will not be
accepted.

After the Proposal submission until the contract is awarded, if any Consultant wishes
to contact the Client on any matter related to its proposal, it should do so in writing at
the Proposal submission address. Any effort by the firm to influence the Client during
the Proposal evaluation, Proposal comparison or contract award decisions may result
in the rejection of the consultant’s proposal.

Proposal evaluation

As part of the evaluation, the Pre-Qualification Proposal submission shall be checked
to evaluate whether the Applicant meets the prescribed Minimum Qualification Criteria.
Subsequently the Technical Proposal submission, for Applicants who meet the
Minimum Qualification Criteria (Shortlisted Applicants), shall be checked for
responsiveness in accordance with the requirements of the RFQ cum RFP and only
those Technical Proposals which are found to be responsive would be further
evaluated in accordance with the criteria set out in this RFQ cum RFP document.

Prior to evaluation of Proposals, the Client will determine whether each Proposal is
responsive to the requirements of the RFQ CUM RFP at each evaluation stage as
indicated below. The Client may, in its sole discretion, reject any Proposal that is not
responsive hereunder. A Proposal will be considered responsive at each stage only if:

RFQ Stage

1. The Pre-Qualification Proposal is received in the form specified in this RFQ cum
RFP;

2. it is received by the Proposal Due Date including any extension thereof in terms
hereof;

3. Itis accompanied by the Processing Fee and bid security as specified in this RFQ
cum RFP;

4. ltis signed and marked as stipulated in this RFQ cum RFP;
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5. It is accompanied by Joint Bidding Agreement, the Power of Attorney, for the
Authorised Representative and the Lead Firm of the Consortium, if applicable;

It does not contain any condition or qualification; and

It is not non-responsive in terms hereof.

No

RFP Stage
Technical Proposal

1. The technical Proposal is received in the form specified in this RFQ cum RFP;

2. ltis received by the Proposal Due Date including any extension thereof in terms
hereof;

3. ltis signed and marked as stipulated in this RFQ cum RFP;

4. It is accompanied by Joint Bidding Agreement, the Power of Attorney, for the
Authorised Representative and the Lead Firm of the Consortium, if applicable;

5. It does not contain any condition or qualification; and

6. Itis not non-responsive in terms hereof;

Financial Proposal

The Financial Proposal is received in the form specified in this RFQ cum RFP;
It is signed and marked as stipulated in this RFQ cum RFP;

It does not contain any condition or qualification; and

It is not non-responsive in terms hereof.

PwbE

The Client reserves the right to reject any Proposal which is non-responsive and no
request for alteration, modification, substitution or withdrawal will be entertained by the
Client in respect of such Proposals. However, client reserves the right to seek
clarifications from the applicant during the evaluation process. The Client will
subsequently examine and evaluate Proposals in accordance with the Selection
Process detailed out below.

As part of the evaluation, the Pre-Qualification Proposals submitted should fulfil the
Minimum Qualification Criteria. In case an Applicant does not fulfil the Minimum
Qualification Criteria, the Technical Proposal of such an Applicant will not be opened
and evaluated further.

Minimum Qualification Criteria:

S.No Minimum Qualification Criteria No. of
Projects

a) Experience in preparation of DPR (Detailed Project 3
Report)/Preliminary Design Report (PDR) for trunk
infrastructure of Industrial/Residential Townships, Smart
City Projects, SEZ’s or Urban Infrastructure Projects
spread over minimum 5sqg.km area with capital costs
more than Rs. 500 Crore each on which the construction
work has started. Experience of last ten years will only be
considered.

b) Experience of engineering design of individual projects 3
such as arterial/ collector/ local roads (typically 12m to
70m widths) or utility services (water supply, sewage
disposal, drainage network, power supply including
Transmission and Distribution network, including
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treatment plants) in an urban context with capital costs
more than Rs. 100 crore each for Government / Semi
Government Agency or private entity during last 10 years.

C) Experience in designing of ICT infrastructure and its 1
integration with other utilities in an urban context spread
over minimum of 5 sg.km area during the last 5 years.

d) Experience in preparation of Detailed Master Planning of 3
SEZ, Industrial Park, Industrial/Residential Township,
Smart City Project of similar nature of at least 5 sg.km. on
which construction work has started. Experience of last
ten years will only be considered.

e) Project related to EIA studies and EIA clearance in last 5 1
years in India
f) Average annual turnover for last 3 financial years Rs. 100
Crore

Projects ‘a’ ‘b’ ‘c’ and ‘d’ shall be collectively referred to as “Eligible Projects”. For
Eligible Projects, ongoing projects (category (b)) completed to 80 percent can be
considered. For ‘a’, ‘b’, and ‘d’, a single project can qualify for all three categories. In
that event, it will be counted as one project separately for each category; however, a
maximum of one such project shall be admissible. Additional projects to qualify the

Pre-Qualification criteria shall also be mandatorily submitted by the applicant.

Technical Evaluation Criteria: The evaluation committee (“Evaluation Committee”)
appointed by the Client will carry out the evaluation of Proposals on the basis of the
following evaluation criteria and points system. Each evaluated Proposal will be given
a technical score (St) as detailed below. The maximum points/ marks to be given under
each of the evaluation criteria are:

Clause Evaluation Criteria Points
@) Specific experience of the consultants related to the 25
Assignment (Max. of 5
The firm should have undertaken / completed 5 nos projects to
of similar project of Master Planning and Preliminary be
Engineering for various trunk infrastructure submitted)
components.

The said project experience shall comprise of at least
five different infrastructure components in the last ten
years preceding the PDD, within which 4 components
shall be mandatory to include Roads, Water supply,
Power/energy, sewerage will be considered for the
purpose of qualification. The infrastructure
components that would be considered include:

e Roads
Water supply
Sewerage
Drainage
Integrated solid waste management
Power/Energy
ICT Infrastructure
Renewable energy
PPP Concessions (if any)
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The emphasis will be on relevance of the projects to
the assignment, size and nature of the projects i.e. of
comparable size, complexity and technical specialty.
It includes preparation of master plans and
DPRs/preliminary  engineering  for  industrial
estates/townships/ special economic zones / special
investment zones/ area development plans.

1 Project related to EIA studies and EIA clearance in
last 5 years also to be submitted.

For Eligible Projects, ongoing projects completed to 80
percent can be considered.

(b) Adequacy of the proposed work plan and 25
methodology in response to the TOR (followed by
presentation, if desired by evaluation committee)

e Project appreciation and understanding of
assignment

e Project approach and methodology

¢ Duties and responsibilities of the team leader
and other key personnel

e Work plan and manning schedule

(© Qualification and competence of the key staff for the 50
Assignment

The minimum technical score required to qualify technical evaluation is 70 Points out
of 100. A proposal will be considered unsuitable and will be rejected at this stage if it
does not respond to important aspects of RFQ CUM RFP Document and the Terms of
Reference or if it fails to achieve the minimum technical score. The Client will notify
Applicants who fail to score the minimum technical score about the same and return
their Financial Proposals unopened after completing the selection process.

The Client will notify the Applicants who secure the minimum qualifying technical score,
indicating the date and time set for opening the Financial Proposals. The natification
may be sent by registered letter, facsimile, or electronic mail.

The Financial Proposals will be opened publicly in the presence of Applicants’
representatives who choose to attend. The name of the Applicants, their technical
scores and the proposed prices will be read aloud and recorded when the Financial
Proposals are opened.

Prior to evaluation of the Financial Proposals, the Evaluation Committee will determine
whether the Financial Proposals are complete in all respects, unqualified and
unconditional, and submitted in accordance with the terms hereof.

The cost indicated in the Financial Proposal shall be deemed as final and reflecting
the total cost of services and should be stated in INR only. Omissions, if any, in costing
of any item shall not entitle the Applicant to be compensated and the liability to fulfil its
obligations as per the Terms of Reference within the total quoted price shall be that of
the Applicant. The evaluation shall exclude those taxes, duties, fees, levies and other
charges imposed under the Applicable Law as applicable on foreign and domestic
inputs. The lowest Financial Proposal (Fm) will be given a financial score (Sf) of 100
points. The financial scores (Sf) of the other Financial Proposals will be determined
using the following formula:
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Sf =100 x Fm/F;
in which Sf is the financial score, Fm is the lowest Financial Proposal, and F is the
Financial Proposal (in INR) under consideration.

Proposals will be finally be ranked in accordance with their combined technical (St)
and financial (Sf) scores:

S =Stx Tw + Sf x Fw;
where S is the combined score, and Tw and Fw are weights assigned to Technical
Proposal and Financial Proposal that will be 0.80:0.20.

The Applicant achieving the highest combined technical and financial score will be
considered to be the successful Applicant and will be invited for contract signing (the
“Successful Applicant”).

2.10 Correction of Errors

The Financial Bids of Technically Qualified Applicants will be checked by the Client
(NICDC) for any arithmetic errors. Errors will be corrected by the Client (NICDC)as
follows:

a) Where there is a discrepancy between the rates in figures and in words, the rate in
words will govern; and

b) Where there is a discrepancy between the unit rate and the line-item total resulting
from multiplying the unit rate by the quantity, the unit rate as quoted will govern.

c) Whenever there is a difference between the Financial Quote (as submitted by the
Applicant) and the corrected value (after arithmetic verification), the lower of the two
values will prevail.

211
2111

2.11.2

2.11.3

Negotiation

The Selected Applicant may, if necessary be invited for negotiations. The negotiations
shall generally not be for reducing the price of the Proposal, but will be for re-confirming
the obligations of the Consultant under this RFQ CUM RFP. Issues such a deployment
of Key Personnel, understanding of the Scope of Work, methodology and quality of the
work plan shall be discussed during the negotiations. In case, the Selected Applicant
fails to reconfirm its commitment, the Client reserve the right to designate the next
ranked Applicant as the Selected Applicant and invite it for negotiations.

The Client will examine the CVs of all other Key Personnel and those not found suitable
shall be replaced by the Applicant to the satisfaction of the Client.

The Client will not normally consider substitutions except in cases of incapacity of key
personnel for reasons of health. Similarly, after award of contract the Client expects all
of the proposed key personnel to be available during implementation of the contract.
The Client will not consider substitutions during contract implementation except under
exceptional circumstances up to a maximum of two (2) personnel and that too by only
equally or better qualified and experienced personnel. During the course of providing
services, substitution of key personnel in excess of two (2) Key Personnel would call
for reduction in the remuneration, which will not exceed 80 (eighty) percent of the
remuneration agreed for the Original Key personnel against first replacement,
Thereafter reduction at the rate of 10% of the original quoted rates in respect of each
subsequent replacement i.e. 70%, 60% and so on.

2.12 Award of contract

May 21
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After selection, a Letter of Award (the “LOA”) will be issued, in duplicate, by the Client
to the Successful Applicant and the Successful Applicant shall, within 7 (seven) days
of the receipt of the LOA, sign and return the duplicate copy of the LOA in
acknowledgement thereof. In the event the duplicate copy of the LOA duly signed by
the Successful Applicant is not received by the stipulated date, the Client may, unless
it consents to extension of time for submission thereof, appropriate the Bid Security of
such Applicant as mutually agreed genuine pre-estimated loss and damage suffered
by the Client on account of failure of the Successful Applicant to acknowledge the LOA,
and the next highest ranking Applicant may be considered.

Performance Security: Performance Security equivalent to 3 (three) percent of the total
cost of Financial Proposal shall be furnished from a nationalised/ Scheduled Bank,
before signing of the contract, in form of a Bank Guarantee in the format specified at
Annexure of the contract. For the successful bidder the Performance Security will be
retained by Client until the completion of the assignment by the Consultant and will be
released 180 (One Hundred Eighty) Days after the completion of the assignment.

Execution of contract: After acknowledgement of the LOA and furnishing of
Performance Security as aforesaid by the Successful Applicant, it shall execute the
Agreement within 30 (thirty) days from the date of issue of LOA. The Successful
Applicant shall not be entitled to seek any deviation in the Agreement

Commencement of Assignment: The Successful Applicant/ Consultant is expected to
commence the Assignment on the date of Commencement of Services as prescribed
in the General Conditions of Contract. If the Successful Applicant fails to either sign
the Agreement or commence the assignment as specified herein, the Client may invite
the second ranked Applicant for contract signing. In such an event, the Bid Security/
Performance Security, as the case may be, of the first ranked Applicant shall be liable
to be forfeited by the Client.

Confidentiality

Information relating to evaluation of proposals and recommendations concerning
awards of contract shall not be disclosed to the consultants who submitted the
proposals or to other persons not officially concerned with the process, until the
winning firm has been notified that it has been awarded the contract.

Fraud and corrupt practices

The Applicants and their respective officers, employees, agents and advisers shall
observe the highest standard of ethics during the Selection Process. Notwithstanding
anything to the contrary contained in this RFQ CUM RFP, the Client will reject a
Proposal without being liable in any manner whatsoever to the Applicant, if it
determines that the Applicant has, directly or indirectly or through an agent, engaged
in corrupt practice, fraudulent practice, coercive practice, undesirable practice or
restrictive practice (collectively the “Prohibited Practices”) in the Selection Process. In
such an event, the Client will, without prejudice to its any other rights or remedies,
forfeit and appropriate the Bid Security, as mutually agreed genuine pre-estimated
compensation and damages payable to the Client for, inter alia, time, cost and effort
of the Client, in regard to the RFQ CUM RFP, including consideration and evaluation
of such Applicant’s Proposal.

Without prejudice to the rights of the Client under this Clause, hereinabove and the
rights and remedies which the Client may have under the LOA or the Agreement, if an
Applicant or Consultant, as the case may be, is found by the Client to have directly or
indirectly or through an agent, engaged or indulged in any corrupt practice, fraudulent
practice, coercive practice, undesirable practice or restrictive practice during the
Selection Process, or after the issue of the LOA or the execution of the Agreement,
such Applicant or Consultant shall not be eligible to participate in any tender or RFQ
CUM RFP issued by the Client during a period of 2 (two) years from the date such
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Applicant or Consultant, as the case may be, is found by the Client to have directly or
through an agent, engaged or indulged in any corrupt practice, fraudulent practice,
coercive practice, undesirable practice or restrictive practice, as the case may be.

For the purposes of this Clause, the following terms shall have the meaning hereinafter
respectively assigned to them:

1. “corrupt practice” means (i) the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence the action of any person connected with
the Selection Process (for avoidance of doubt, offering of employment to or
employing or engaging in any manner whatsoever, directly or indirectly, any official
of the Client who is or has been associated in any manner, directly or indirectly
with the Selection Process or the LOA or has dealt with matters concerning the
Agreement or arising there from, before or after the execution thereof, at any time
prior to the expiry of one year from the date such official resigns or retires from or
otherwise ceases to be in the service of the Client, shall be deemed to constitute
influencing the actions of a person connected with the Selection Process; or (ii)
save as provided herein, engaging in any manner whatsoever, whether during the
Selection Process or after the issue of the LOA or after the execution of the
Agreement, as the case may be, any person in respect of any matter relating to the
Project or the LOA or the Agreement, who at any time has been or is a legal,
financial or technical consultant/ adviser of the Client in relation to any matter
concerning the Project;

2. “fraudulent practice” means a misrepresentation or omission of facts or disclosure
of incomplete facts, in order to influence the Selection Process;

3. “coercive practice” means impairing or harming or threatening to impair or harm,
directly or indirectly, any persons or property to influence any person’s participation
or action in the Selection Process;

4. “undesirable practice” means (i) establishing contact with any person connected
with or employed or engaged by the Client with the objective of canvassing,
lobbying or in any manner influencing or attempting to influence the Selection
Process; or (ii) having a Conflict of Interest; and

5. “Restrictive practice” means forming a cartel or arriving at any understanding or
arrangement among Applicants with the objective of restricting or manipulating a
full and fair competition in the Selection Process.

Pre-Bid meeting

Pre-Bid Meeting of the Applicants will be convened at the designated date, time and
place. A maximum of two representatives of each Applicant will be allowed to
participate on production of an authorisation letter from the Applicant.

During the course of Pre-Bid Meeting, the Applicants will be free to seek clarifications
and make suggestions for consideration of the Client. The Client will endeavour to
provide clarifications and such further information as it may, in its sole discretion,
consider appropriate for facilitating a fair, transparent and competitive selection
process.

Miscellaneous

The Selection Process shall be governed by, and construed in accordance with, the
laws of India and the Courts at New Delhi shall have exclusive jurisdiction over all
disputes arising under, pursuant to and/or in connection with the Selection Process.

The Client, in its sole discretion and without incurring any obligation or liability, reserves
the right, at any time, to:

1. Suspend and/or cancel the Selection Process and/or amend and/or supplement
the Selection Process or modify the dates or other terms and conditions relating
thereto;
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Consult with any Applicant in order to receive clarification or further information;
Retain any information and/or evidence submitted to the Client by, on behalf of
and/or in relation to any Applicant; and/or

4. Independently verify, disqualify, reject and/or accept any and all submissions or
other information and/or evidence submitted by or on behalf of any Applicant.

wnN

It shall be deemed that by submitting the Proposal, the Applicant agrees and releases
the Client, its employees, agents and advisers, irrevocably, unconditionally, fully and
finally from any and all liability for claims, losses, damages, costs, expenses or
liabilities in any way related to or arising from the exercise of any rights and/or
performance of any obligations hereunder, pursuant hereto and/or in connection
herewith and waives any and all rights and/ or claims it may have in this respect,
whether actual or contingent, whether present or future.

All documents and other information provided by Client or submitted by an Applicant
to Client shall remain or become the property of Client. Applicants and the Consultant,
as the case may be, are to treat all information as strictly confidential. Client will not
return any Proposal or any information related thereto. All information collected,
analysed, processed or in whatever manner provided by the Consultant to Client in
relation to the consultancy shall be the property of Client.

The Client reserves the right to make inquiries with any of the clients listed by the
Applicants in their previous experience record.

Tentative schedule for selection process

The Client will endeavour to follow the following schedule:

Date of issue of RFQ CUM RFP 19-05-2021
Last date for receiving queries/requests for clarifications | 27-05-2021
Pre-bid meeting 02-06-2021
Client’s response to queries/requests for clarifications 08-06-2021
Proposal Due Date 29-06-2021

May 21
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2.17.1 Data sheet

Reference | Description

Section 1, | The main objective of this assignment is to appoint a consultant for

Point 1 Preparation of Detailed Master Plan and Preliminary Design Report for

Roads & Services/ Utilities for Satara Industrial Area in Maharashtra
under BMIC Project. The detailed descriptions of services are mentioned in
the Terms of Reference.
Applicants who wish to participate in online bidding will have to procure digital
certificate as per IT Act, 2000 to sign their electronic bids. Offers which are
not digitally signed will not be accepted. Applicant shall submit their offer in
electronic format on CPP Portal only. Any queries relating to the process of
online bid submission or queries relating to CPP Portal in general may be
directed to the 24x7 CPP Portal Helpdesk. The contact number for the
helpdesk is 1800 233 7315.

Section 1, | The method of selection is Combined Quality Cum Cost Based Selection

Point 3 (CQCCBS).

211 The name of Client is: “National Industrial Corridor Development Corporation
Limited”.

2.1.15 The proposal of the consultant shall be valid for 180 (one hundred and eighty)
days from the Proposal Due Date.

2.2 Clarification must be requested on or before 27-05-2021. Applicants shall
share the MS Word file in soft copy of pre-bid queries at the time of
requesting clarifications. The address for requesting clarification is:

CEO & Managing Director,

National Industrial Corridor Development Corporation Limited,
8th Floor, Tower-1, LIC, Jeevan Bharti Building,

Connaught Place, New Delhi-110001, India

2.2.3 Date & Time of pre bid meeting — 02-06-2021 at 11.00 am, via Video
Conferencing.

2.7.6 The last date of submission of Proposal is 29-06-2021 before 3:00 pm (IST).
The address for submission of Proposal is,

CEO & Managing Director,
National Industrial Corridor Development Corporation Limited,
8th Floor, Tower-1, LIC, Jeevan Bharti Building,
Connaught Place, New Delhi-110001, India
2.8.3 Consultants must submit:
e Pre-qualification proposal
e Technical proposal
e Financial proposal

299 The consultant to state cost in Indian Rupees only.

The weights given to technical and financial proposals are:
e Technical =0.8
e Financial = 0.2

Section 5, | Duration of project: 30 months including the hand holding period of 12

5.5.2 months

6.4.4a The extent of sub-contracting would be restricted to 30 (thirty) percent of the

contract price. The client will be provided by the consultant with particulars
(name, financial and technical back ground, excluding prices) of sub
consultants.

May 21
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Required experience and expertise of Key personnel/ staff

2.17.2 List of minimum key personnel/ staff

e Age of the key staff proposed should not be more than 70 Years on the last day of
submission of proposal.

e The client reserves the right to ask for the details regarding the proof of age, qualification,
experience and association of the key staff with the firm.

¢ Consultants, who are executing ongoing mandates from Client, must propose a separate
team of key staff while bidding for this project.

e The key staff proposed above should be available for presentations/ discussions/ meetings
with the Client, and/or State Govt. offices in Punjab.

e The consultants are free to make their own estimate of man months required for effective
execution of the project however it is mandated to provide a minimum of 70 man-months
for the Key experts. While estimating man months it has been assumed that each expert
will be supported by Support Staff.

e The consultants are required to suitably estimate the requirement of support staff to assist
key experts.

o A summary of experience (in one page) is to be provided by the consultant for each of the
key staff.

2.17.3 Qualification and competence of key staff

The total number of marks allocated for qualification and competence of the proposed Key
Staff is 50 marks, distributed among 14 key personnel, as detailed further:

S. Position Minimum Specific Expertise
No. No. of years
of
Professional
Experience
1. | Team Leader 20 Should have Master's Degree in

Engineering or Planning and relevant
experience of at least 10 years as project
manager or project director for master
planning and infrastructure  design
components of large infrastructure
development projects like Townships,
SEZ’s, Industrial cities, etc.

Should have experience of being Team
Leader in at least 2 earlier similar projects.
It is desirable to have international
experience.

The Team leader must be from the Lead
member.
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2. Senior Urban Planner /
Senior Master Planner

15

Should be a Postgraduate in Urban
Planning or equivalent degree with relevant
experience in master planning of integrated
industrial  townships, large campuses
involving an economic component and
mixed  housing  development.  Fully
conversant with the local bye laws and
regional level planning norms. Experience in
preparation of city level/township level
Development Plans/Master Plans with fair
knowledge about infrastructure and utilities.
At least 5 out of the 15 years’ experience
should be international experience in the
planning and design of economic clusters or
corridors, townships, or campus
developments.

3. Senior Infrastructure
Planner/ Engineer

15

Should be a Postgraduate in Infrastructure
Planning/ Engineering or related field with
relevant experience in Infrastructure
Planning/Designing of Integrated Industrial
Townships, large campuses or area
development projects. At least 5 out of the
15 years should be international experience
in Infrastructure planning and designing of
economic cluster or corridors townships or
campus developments.

4, Urban Designer

10

Should be a Postgraduate in Urban Design
or equivalent degree with relevant
experience in master planning or urban
design of integrated industrial townships,
large campuses involving an economic
component and mixed housing
development. At least 3 out of the 10 years’
experience  should be international
experience in the planning and urban design
of economic clusters or corridors,
townships, or campus developments.

5. Structural Engineer
(Roads and bridges)

15

Should have Master's degree in structural
Engineering with experience of designing
foundations and structures for infrastructure
projects like roads, highways, railways. The
Experience in designing of various types of
structures and knowledge of latest
construction technology with experience in
various structures like building, bridges,
bridges, road structures etc. desirable.

6. | Transportation / Roads
Expert

15

Should have Masters in
Highway/Transportation Engineering having
experience in planning & designing
roads/intersection/  grade separators/
pavement design, parking and other road
components for arterial, collector and plot
level roads of large townships/ industrial
estates.
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Transportation Planner

15

Should have a master's degree in
transportation planning having an
experience of short and long range
transportation planning, traffic impact
assessments,  transportation  demand
modelling and transportation surveys.

Water supply and
Waste Water expert

15

Should have Bachelors in Civil Engineering
and Masters in Public Health
Engineering/Environmental Engineering
with experience in planning and designing of
water supply/ waste water systems for large
townships/  industrial estates. The
experience in collection system, pump
stations, wastewater recycle& reuse
including  rainwater  harvesting and
experience with latest treatment
technologies shall be rated higher.

Power supply expert

15

Bachelors in engineering with experience in
designing and implementation of power
supply networks and related infrastructure
including sub stations, transmission lines
and distribution network for large integrated
township/Industrial area etc. The experience
in using latest technology and software shall
be rated higher. Preferred experience in the
development of Private Public Partnership
projects pertaining to power distribution /
licensing / evacuation.

10.

ICT Expert

10

Should have Bachelors in Electronics and
Telecommunications/ Computer Science or
MCA / M.Sc in Computer Sciences / IT or
related field having hands on experience in
planning and designing ICT infrastructure
for large scale Urban planning and Industrial
Development projects.

11.

Landscape Architect

10

Should have relevant Post Graduation in
Landscape Architecture and having
experience in developing Landscape Master
plans for large scale townships/city level
projects.

12.

Financial/Market
Expert

10

Should be an MBA (Finance) / Master
degree in Economics with relevant
experience in working on financial/market
and estimating financial/Economic IRR for
large scale planning and infrastructure
projects. Experience in both EPC and PPP
projects will be preferred

13.

GIS Expert

10

Should have Masters in remote sensing/GIS
or equivalent with experience in working as
GIS expert in similar projects and should
have experience in data interpretation,
collation and preparation of Base map for an
assignment of similar scale.
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26




Preparation of Detailed Master Plan and Preliminary Design Report for Roads & Services/ Utilities for
Satara Industrial Area in Maharashtra under BMIC Project

14. | Procurement Expert 10

Should have relevant Graduation/ Post
Graduation in  Project/  Construction
Management/Civil Engineering with hands
on experience in preparation of bid
documents, bidding process, assisting in
evaluation of bids, agreement drafting (EPC
and PPP preferred ) and execution, for
which the works have been awarded for at
least 2 projects. Should have experience
and familiarity with national and international
competitive bidding procedures including
FIDIC.

2.17.4 Evaluation criteria for Key personnel/ staff

SN | Key staff Marks

1. | Team Leader 10

2. | Senior Urban Planner / Senior Master Planner 6

3. | Senior Infrastructure Planner/ Engineer 6

4. | Urban Designer 3

5. | Structural Engineer (Roads and bridges) 3

6. | Transportation / Roads Expert 3

7. | Transportation Planner 3

8. | Water supply and Waste Water expert 3

9. | Power supply expert 3

10. | ICT Expert 2

11. | Landscape Architect 2

12. | Financial/Market Expert 2

13. | GIS Expert 2

14. | Procurement Expert 2

TOTAL MARKS 50

A. GENERAL QUALIFICATIONS 20%
Al. Technical qualifications 10%
A2. Professional experience 5%
A3. Training and publications 5%
B. ADEQUACY FOR THE ASSIGNMENT 65%
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B1. Experience in similar capacity/ broad sector 25%
B2. Experience relevant to TOR/ Assignment 30%
B3. Overseas/ International experience 10%
C. FAMILIARITY WITH THE REGION 5%
Cl. Experience in infrastructure project in India 3%
Cc2. Knowledge of local language and culture 2%
D. ASSOCIATION WITH THE FIRM 10%
D1. Full Time permanent staff 6%
D2. Years of association 4%

Detailed evaluation criteria will be prepared by the evaluation committee for evaluation of the
gualification and competence of the key staff for the assignment.

May 21
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Section 3. Technical Proposal — Standard Forms

Form 3A:
Form 3B:
Form 3C:
Form 3D:
Form 3E:

Form 3F:

Form 3G:
Form 3H:

Form 3I:

Form 3J:

Form 3K:

Form 3L:

Form 3M:

Form 3N:

May 21

Pre-qualification Proposal Submission Form

Format for Pre-qualification Proposal (Eligible Projects)

Format for Pre-qualification Proposal (Average Annual Turnover of Applicant)
Format for Joint Bidding Agreement (in case of JV/Consortium)

Format for Power of Attorney for Authorised representative

Format for Power of Attorney for Lead Member of JV/ Consortium

Format of Bank Guarantee for Bid Security

Technical Proposal Submission Form

Applicants Experience

Description of Approach, Methodology and Work Plan for Performing the
Assignment

Team Composition and Task Assignments

Curriculum Vitae (CV) for Proposed Professional Staff (with one page of
summary of experience)

Staffing Schedule
Work Schedule
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Form 3A: Pre-qualification Proposal Submission Form

[Location, Date]

To

CEO & Managing Director,

National Industrial Corridor Development Corporation Limited,
8th Floor, Tower-1, LIC, Jeevan Bharti Building,

Connaught Place, New Delhi-110001, India

RFQ CUM RFP dated [date] for selection of consultant for [name of assignment]
Dear Sir,

With reference to your RFQ CUM RFP Document dated [date], we, having examined all
relevant documents and understood their contents, hereby submit our Technical Proposal for
selection as [name of assignment]. The Proposal is unconditional and unqualified.

We are submitting our Proposal as [sole applicant/ JV/Consortium] [with] [insert a list with full
name and address of each Joint Venture Consultant].

If negotiations are held during the period of validity of the Proposal, we undertake to negotiate
in accordance with the RFQ CUM RFP. Our Proposal is binding upon us, subject only to the
modifications resulting from negotiations in accordance with the RFQ CUM RFP.

We understand you are not bound to accept any Proposal you receive.
Further:

1. We acknowledge that Client will be relying on the information provided in the Proposal
and the documents accompanying the Proposal for selection of the Consultant, and
we certify that all information provided in the Proposal and in the supporting documents
is true and correct, nothing has been omitted which renders such information
misleading; and all documents accompanying such Proposal are true copies of their
respective originals.

2. This statement is made for the express purpose of appointment as the Consultant for
the aforesaid Project.

3. We shall make available to Client any additional information it may deem necessary or
require for supplementing or authenticating the Proposal.

4. We acknowledge the right of Client to reject our application without assigning any
reason or otherwise and hereby waive our right to challenge the same on any account
whatsoever.

5. We certify that in the last 3 (three) years, we have neither failed to perform on any

contract, as evidenced by imposition of a penalty by an arbitral or judicial authority or
a judicial pronouncement or arbitration award against the Applicant, nor been expelled
from any project or contract by any public authority nor have had any contract
terminated by any public authority for breach on our part.

6. We certify that the consortium has not been barred or blacklisted by the Central
Government, any State Government, a statutory authority or a public sector
undertaking, as the case may be, from participating in any project or bid during the last
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5 (Five) years, provided the bar doesn’t subsists as on the date of the Proposal Due
Date.

We declare that:

a) We have examined and have no reservations to the RFQ CUM RFP, including any
Addendum issued by the Authority;

b) We do not have any conflict of interest in accordance with the terms of the RFQ
CUM RFP;

c) We have not directly or indirectly or through an agent engaged or indulged in any
corrupt practice, fraudulent practice, coercive practice, undesirable practice or
restrictive practice, as defined in the RFQ CUM RFP document, in respect of any
tender or request for proposal issued by or any agreement entered into with Client
or any other public sector enterprise or any government, Central or State; and

d) We hereby certify that we have taken steps to ensure that no person acting for us
or on our behalf will engage in any corrupt practice, fraudulent practice, coercive
practice, undesirable practice or restrictive practice.

We understand that you may cancel the selection process at any time and that you are
neither bound to accept any Proposal that you may receive nor to select the
Consultant, without incurring any liability to the Applicants.

We declare that we are not a member of any other Consortium/JV applying for
selection as a Consultant.

We certify that in regard to matters other than security and integrity of the country, we
or any of our affiliates have not been convicted by a court of law or indicted or adverse
orders passed by a regulatory authority which would cast a doubt on our ability to
undertake the Consultancy for the Project or which relates to a grave offence that
outrages the moral sense of the community.

We further certify that in regard to matters relating to security and integrity of the
country, we have not been charge-sheeted by any agency of the Government or
convicted by a court of law for any offence committed by us or by any of our affiliates.
We further certify that neither we nor any of our consortium members have been barred
by the central government, any state government, a statutory body or any public sector
undertaking, as the case may be, from participating in any project or bid, and that any
such bar, if any, does not subsist as on the date of this RFQ CUM RFP.

We further certify that no investigation by a regulatory authority is pending either
against us or against our affiliates or against our CEO or any of our Directors/
Managers/ employees.

We hereby irrevocably waive any right or remedy which we may have at any stage at
law or howsoever otherwise arising to challenge or question any decision taken by
Client in connection with the selection of Consultant or in connection with the selection
process itself in respect of the above-mentioned Project.

We agree and understand that the proposal is subject to the provisions of the RFQ
CUM RFP document. In no case, shall we have any claim or right of whatsoever nature
if the consultancy for the Project is not awarded to us or our proposal is hot opened or
rejected.

31



Preparation of Detailed Master Plan and Preliminary Design Report for Roads & Services/ Utilities for

15.

16.

17.

18.

Satara Industrial Area in Maharashtra under BMIC Project

In the event of our being selected as the Consultant, we agree to enter into a Contract
in accordance with the contract prescribed in the RFQ CUM RFP. We agree not to
seek any changes in the aforesaid form and agree to abide by the same.

We have studied RFQ CUM RFP and all other documents carefully. We understand
that except to the extent as expressly set forth in the Contract, we shall have no claim,
right or title arising out of any documents or information provided to us by Client or in
respect of any matter arising out of or concerning or relating to the selection process
including the award of consultancy.

The Financial Proposal is being submitted in a separate cover. This Technical Proposal
read with the Financial Proposal shall be binding on us.

We agree and undertake to abide by all the terms and conditions of the RFQ CUM
RFP Document.

We remain,

Yours sincerely,

Authorized Signature [In full and initials]:

Name and Title of Signatory:

Name of Firm:

Address:

(Name and seal of the Applicant/Member in Charge)

May 21
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Form 3B: Format for Pre-qualification Proposal (Eligible Projects)

[Using the format below, provide information on each assignment for which your firm, and
each associate for this assignment, was legally contracted either individually as a corporate
entity or as one of the major companies within a JV for carrying out consulting services similar
to the ones requested under this assignment.]

¢ PROJECTS EXPERIENCE WITHOUT THE CLIENT CERTIFICATE WILL NOT BE
EVALUATED.
e For Eligible Projects (Category(b)), ongoing projects completed to 80 percent can be

considered.

Assignment Name and project cost: Approx. value of the contract (in INR in
Crore):

Country: Duration of assignment (months):

Location within country:

Name of Client: Total No. of staff-months of the assignment:

Address: Approx. value of the services provided by
your firm under the contract (in INR in Crore):

Start Date (Month/Year): No. of professional staff — months provided

Completion Date (Month/Year): by associated Consultants:

Name of Lead Partner: Name of senior professional staff of your firm
involved and functions performed (indicate

Name of Associated Consultants, If any: most significant profiles such as Project
Director/Coordinator, Team Leader):

Narrative Description of Project:

(highlight project capital cost in the narration)

Description of actual services provided by your staff within the assignment:

Firm’s Name:

Authorized Signature:

Note: For the purpose of evaluation of Applicants INR 65.0 (INR Sixty Five only) per USD
shall be considered as the applicable currency conversion rate. In case of any other currency,
the same shall first be converted to USD as on the date 60 (sixty) days prior to the proposal
due date and the amount so derived in USD shall be converted into INR at the aforesaid rate.
The conversion rate of such currency shall be the daily representative exchange rates
published by the IMF for the relevant date.

Please limit the description of the project to four (04) single sided pages (two double sided
pages) A4 size sheet of paper. Descriptions exceeding two A4 size sheet of paper shall not
be considered for evaluation.
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Form 3C: Format for Pre-qualification Proposal:

(Average Annual Turnover of Applicant)

SN Financial years Revenue from  Consultancy
Services (INR)

1. 2018-19

2. 2019-20

3. 2020-21

4. Average Annual Turnover

Certificate from the Statutory Auditor

This is to certify that [name of company] [registered address] has received the payments
shown above against the respective years.

Name of Authorized Signatory
Designation

Name of firm

Signature of Authorized Signatory

Seal of Audit firm

Note:

1. In case of a consortium, above form has to be submitted for each consortium member and
Minimum Eligibility Criteria for revenue satisfied jointly by the consortium with the condition
of Lead Member to meet the minimum of 60% of Average Annual Turnover.

2. In case the Consultant does not have a statutory auditor, it may provide the certificate from
its Chartered Accountant.
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Form 3D: Format for Joint Bidding Agreement (in case of JV/Consortium)

(To be executed on stamp paper of appropriate value)

THIS JOINT BIDDING AGREEMENT is entered into on this the [date in words] day of [month
in words] [year in ‘yyyy’ format].

AMONGST

1. [Name of company], a company incorporated under the Companies Act, 1956 and
having its registered office at [registered address] (hereinafter referred to as the “First
Part” which expression shall, unless repugnant to the context include its successors
and permitted assigns);

AND,

2. [Name of company], a company incorporated under the Companies Act, 1956 and
having its registered office at [registered address] (hereinafter referred to as the
“Second Part” which expression shall, unless repugnant to the context include its
successors and permitted assigns);

AND,

3. [Name of company], a company incorporated under the Companies Act, 1956 and

having its registered office at [registered address] (hereinafter referred to as the “Third
Part” which expression shall, unless repugnant to the context include its successors
and permitted assigns);

The above-mentioned parties of the [FIRST, SECOND AND THIRD] PART are collectively
referred to as the “Parties” and each is individually referred to as a “Party”.

WHEREAS,

a) National Industrial Corridor Development Corporation Limited, a company
incorporated under the Companies Act, 1956, having its registered office at 8th Floor,
Tower-1, LIC, Jeevan Bharti Building (hereinafter referred to as the “Authority” which
expression shall, unless repugnant to the context or meaning thereof, include its
administrators, successors and assigns) has invited proposals (“the Applications”) by
its Request for Qualification — cum - Request for Proposal No. [number] dated [date]
(the “RFQ CUM RFP”) for appointment of consultant for [name of assignment] (the
“Consultancy”).

b) The Parties are interested in jointly bidding for the Consultancy as members of a
Consortium and in accordance with the terms and conditions of the RFQ CUM RFP
document and other bid documents in respect of the Consultancy, and

c) Itis a necessary condition under the Consultancy document that the members of the
Consortium shall enter into a Joint Bidding Agreement and furnish a copy thereof with
the Application.

NOW IT IS HEREBY AGREED as follows:

1. Definitions and interpretations: In this Agreement, the capitalised terms shall, unless
the context otherwise requires, have the meaning ascribed thereto under the RFQ
CUM RFP.

2. Consortium
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a) The Parties do hereby irrevocably constitute a consortium (the “Consortium”) for
the purposes of jointly participating in the selection process for the Consultancy.

b) The Parties hereby undertake to participate in the Bidding process only through
this Consortium and not individually and/ or through any other consortium
constituted for this Consultancy, either directly or indirectly or through any of their
Affiliates.

Covenants: The Parties hereby undertake that in the event the Consortium is declared
the selected Consultant and awarded the Consultancy, the Parties shall enter into a
contract for consultancy services (“Contract”) with the Authority and for performing all
obligations as the Consultant in terms of the Contract for the Consultancy.

Role of the parties: The Parties hereby undertake to perform the roles and
responsibilities as described below:

a) Party of the First Part shall be the Member in Charge of the Consortium and shall
have the power of attorney from all Parties for conducting all business for and on
behalf of the Consortium during the selection process for the Consultancy and until
the Effective Date under the Contract;

b) Party of the Second Part shall be [role]; and
c) Party of the Third Part shall be [role]; and,

Joint and Several Liability: The Parties do hereby undertake to be jointly and severally
responsible for all obligations and liabilities relating to the Consultancy and in
accordance with the terms of the RFQ CUM RFP and the Contract, for the performance
of the Contract.

Member in-charge: Without prejudice to the joint and severe liability of all the Parties,
each Party agrees that it shall exercise all rights and remedies under the Contract
through the Member in Charge and the Authority shall be entitled to deal with such
Member in Charge as the representative of all Members. Each Party agrees and
acknowledges that:

a) any decision (including without limitation, any waiver or consent), action, omission,
communication or notice of the Member in Charge on any matters related to the
Contract shall be deemed to have been on its behalf and shall be binding on it. The
Authority shall be entitled to rely upon any such action, decision or communication
from the Member in Charge;

b) consolidated invoices for the services in relation to the Consultancy performed by
all the Members shall be prepared and submitted by the Member in Charge and
the Authority shall have the right to release payments solely to the Member in
Charge and the Authority shall not in any manner be responsible or liable for the
inter se allocation of payments, works etc. among the Parties;

Cc) any notice, communication, information or documents to be provided to the
Consultant shall be delivered to the authorized representative of the Consultant (as
designated pursuant to the Contract) and any such notice, communication,
information or documents shall be deemed to have been delivered to all the Parties.

Representation of the Parties: Each Party represents to the other Parties as of the date
of this Agreement that:
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Such Party is duly organised, validly existing and in good standing under the laws
of its incorporation and has all requisite power and authority to enter into this
Agreement;

The execution, delivery and performance by such Party of this Agreement has been
authorised by all necessary and appropriate corporate or governmental action and
a copy of the extract of the charter documents and board resolution/ power of
attorney in favour of the person executing this Agreement for the delegation of
power and authority to execute this Agreement on behalf of the Party is annexed
to this Agreement, and will not, to the best of its knowledge:

(i) require any consent or approval not already obtained;

(i) violate any Applicable Law presently in effect and having applicability to it;

(iii) violate the memorandum and articles of association, by-laws or other
applicable organisational documents thereof;

(iv) violate any clearance, permit, concession, grant, license or other governmental
authorisation, approval, judgement, order or decree or any mortgage
agreement, indenture or any other instrument to which such Party is a party or
by which such Party or any of its properties or assets are bound or that is
otherwise applicable to such Party; or

(v) create or impose any liens, mortgages, pledges, claims, security interests,
charges or Encumbrances or obligations to create a lien, charge, pledge,
security interest, encumbrances or mortgage in or on the property of such
Party, except for encumbrances that would not, individually or in the aggregate,
have a material adverse effect on the financial condition or prospects or
business of such Party so as to prevent such Party from fulfilling its obligations
under this Agreement;

this Agreement is the legal and binding obligation of such Party, enforceable in

accordance with its terms against it; and

there is no litigation pending or, to the best of such Party’s knowledge, threatened
to which it or any of its Affiliates is a party that presently affects or which would
have a material adverse effect on the financial condition or prospects or business
of such Party in the fulfilment of its obligations under this Agreement.

Termination: This Agreement shall be effective from the date hereof and shall continue
in full force and effect until the Effective Date under the Contract, in case the
Consultancy is awarded to the Consortium. However, in case the Consortium is not
selected for award of the Consultancy, the Agreement will stand terminated upon
intimation by the Authority that it has not been selected and upon return of the Bid
Security by the Authority.

Miscellaneous

a)

b)

This Joint Bidding Agreement shall be governed by laws of India.

The Parties acknowledge and accept that this Agreement shall not be amended by
the Parties without the prior written consent of the Authority.

IN WITNESS WHEREOF THE PARTIES ABOVE NAMED HAVE EXECUTED AND
DELIVERED THIS AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN.

SIGNED, SEALED & DELIVERED

For and on behalf of

MEMBER IN-CHARGE by:

May 21
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[Signature]

[Name]

[Designation]

[Address]

SIGNED, SEALED & DELIVERED

For and on behalf of

SECOND PART by:

[Signature]

[Name]

[Designation]

[Address]

SIGNED, SEALED & DELIVERED

For and on behalf of

THIRD by:

[Signature]

[Name]

[Designation]

[Address]

In presence of:

1. [Signature, name and address of witness]

2. [Signature, name and address of witness]

Notes:

1.

May 21

The mode of the execution of the Joint Bidding Agreement should be in accordance
with the procedure, if any, laid down by the Applicable Law and the charter documents
of the executant(s) and when it is so required, the same should be under common seal
or official seal of all members.

Each Joint Bidding Agreement should attach a copy of the extract of the charter
documents and documents such as resolution / power of attorney in favour of the
person executing this Agreement for the delegation of power and authority to execute
this Agreement on behalf of the Consortium Member.

For a Joint Bidding Agreement executed and issued overseas, the document shall be
legalised by the Indian Embassy and notarized in the jurisdiction where the Power of
Attorney has been executed.
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Form 3E: Format for Power of Attorney for Authorised representative

Know all men by these presents, We, [name of organization and address of the registered
office] do hereby constitute, nominate, appoint and authorise Mr / Ms [name], son/ daughter/
wife of [name], and presently residing at [address], who is presently employed with/ retained
by us and holding the position of [designation] as our true and lawful attorney (hereinafter
referred to as the “Authorised Representative”), with power to sub- delegate to any person, to
do in our name and on our behalf, all such acts, deeds and things as are necessary or required
in connection with or incidental to submission of our Proposal for and selection as consultant
for [name of assignment], to be developed by National Industrial Corridor Development
Corporation Limited (the “Authority”) including but not limited to signing and submission of all
applications, proposals and other documents and writings, participating in pre-bid and other
conferences and providing information/ responses to the Authority, representing us in all
matters before the Authority, signing and execution of all contracts and undertakings
consequent to acceptance of our proposal and generally dealing with the Authority in all
matters in connection with or relating to or arising out of our Proposal for the said Project
and/or upon award thereof to us until the entering into of the Contract with the Authority.

AND, we do hereby agree to ratify and confirm all acts, deeds and things lawfully done or
caused to be done by our said Authorised Representative pursuant to and in exercise of the
powers conferred by this Power of Attorney and that all acts, deeds and things done by our
said Authorised Representative in exercise of the powers hereby conferred shall and shall
always be deemed to have been done by us.

IN WITNESS WHEREOF WE, [name of organization], THE ABOVE-NAMED PRINCIPAL
HAVE EXECUTED THIS POWER OF ATTORNEY ON THIS [date in words] DAY OF [month]
[year in ‘yyyy’ format].

For [name and registered address of organization]
[Signature]

[Name]

[Designation]

Witnesses:

1. [Signature, name and address of witness]
2. [Sighature, name and address of witness]
Accepted

Signature]

[Name]

[Designation]

[Address]

Notes:

1. The mode of execution of the Power of Attorney should be in accordance with the
procedure, if any, laid down by the applicable law and the charter documents of the
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executant(s) and when it is so required the same should be under seal affixed in
accordance with the required procedure.

Wherever required, the Applicant should submit for verification the extract of the
charter documents and other documents such as a resolution/power of attorney in
favour of the person executing this Power of Attorney for the delegation of power
hereunder on behalf of the Applicant.

For a Power of Attorney executed and issued overseas, the document will also have
to be legalised by the Indian Embassy and notarised in the jurisdiction where the Power
of Attorney is being issued. However, the Power of Attorney provided by Applicants
from countries that have signed The Hague Legislation Convention, 1961 are not
required to be legalised by the Indian Embassy if it carries a conforming Appostille
certificate.
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Form 3F: Format for Power of Attorney for Lead Member of JV/ Consortium

(To be executed by all members of the Consortium)

Whereas the National Industrial Corridor Development Corporation Limited (the “Authority”)
has invited proposals from empanelled applicants for selection of consultant for [name of
assignment] being developed under Delhi-Mumbai Industrial Corridor (DMIC) Project, (the
“Consultancy”).

Whereas, [name of Party], [name of Party] and [name of Party] (collectively the “Consortium”)
being Members of the Consortium are interested in bidding for the Consultancy in accordance
with the terms and conditions of the Request for Proposal and other connected documents in
respect of the Consultancy, and

Whereas, it is necessary for the Members of the Consortium to designate one of them as the
Member in-charge with all necessary power and authority to do for and on behalf of the
Consortium, all acts, deeds and things as may be necessary in connection with the
Consortium’s bid for the Consultancy and its execution.

NOW, THEREFORE, KNOW ALL MEN BY THESE PRESENTS,

We, [name of Party] having our registered office at [registered address], M/s. [name of Party],
having our registered office at[registered address],and M/s.[name of Party],having our
registered office at [registered address], (hereinafter collectively referred to as the “Principals”)
do hereby irrevocably designate, nominate, constitute, appoint and authorise M/s [name of
Member In-charge], having its registered office at [registered address], being one of the
Members of the Consortium, as the Member In-charge and true and lawful attorney of the
Consortium (hereinafter referred to as the “Attorney”) and hereby irrevocably authorise the
Attorney (with power to sub- delegate to any person) to conduct all business for and on behalf
of the Consortium and any one of us during the bidding process and, in the event the
Consortium is awarded the Contract, during the performance of the services related to the
Consultancy, and in this regard, to do on our behalf and on behalf of the Consortium, all or
any of such acts, deeds or things as are necessary or required or incidental to the submission
of its bid for the Consultancy, including but not limited to signing and submission of all
applications, bids and other documents and writings, accept the Letter of Acceptance,
participate in bidders’ and other conferences, respond to queries, submit
information/documents, sign and execute contracts and undertakings consequent to
acceptance of the bid of the Consortium and generally to represent the Consortium in all its
dealings with the Authority, and/ or any other government agency or any person, in all matters
in connection with or relating to or arising out of the Consortium’s bid for the Consultancy and/
or upon award thereof until the Contract is entered into with the Authority.

AND hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and
things done or caused to be done by our said Attorney pursuant to and in exercise of the
powers conferred by this Power of Attorney and that all acts, deeds and things done by our
said Attorney in exercise of the powers hereby conferred shall and shall always be deemed to
have been done by us/ Consortium.

IN WITNESS WHEREOF WE THE PRINCIPALS ABOVE NAMED HAVE EXECUTED THIS
POWER OF ATTORNEY ON THIS [date in words] DAY OF [month] [year in ‘yyyy’ format].

SIGNED, SEALED & DELIVERED
For and on behalf of

MEMBER IN-CHARGE by:
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[Signature]

[Name]

[Designation]

[Address]

SIGNED, SEALED & DELIVERED

For and on behalf of

SECOND PART by:

[Signature]

[Name]

[Designation]

[Address]

SIGNED, SEALED & DELIVERED

For and on behalf of

THIRDby:

[Signature]

[Name]

[Designation]

[Address]

In presence of:

1. [Signature, name and address of witness]

2. [Signature, name and address of witness]

Notes:

1.

May 21

The mode of execution of the Power of Attorney should be in accordance with the
procedure, if any, laid down by the applicable law and the charter documents of the
executant(s) and when it is so required the same should be under common seal or
official seal of all members.

Wherever required, the Applicant should submit for verification the extract of the
charter documents and other documents such as a resolution/power of attorney in
favour of the person executing this Power of Attorney for the delegation of power
hereunder on behalf of the Applicant.

For a Power of Attorney executed and issued overseas, the document will also have
to be legalised by the Indian Embassy and notarised in the jurisdiction where the Power
of Attorney is being issued. However, the Power of Attorney provided by Applicants
from countries that have signed The Hague Legislation Convention, 1961 are not
required to be legalised by the Indian Embassy if it carries a conforming Appostille
certificate.
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Form 3G: Format of Bank Guarantee for Bid Security

BG No.
Date:

1.

May 21

In consideration of you, National Industrial Corridor Development Corporation
Limited, a company incorporated under the Companies Act, 1956, having its
registered office at 8th Floor, Tower-1, LIC, Jeevan Bharti Building New Delhi — 110001
(hereinafter referred to as the “Authority” which expression shall, unless repugnant to
the context or meaning thereof, include its administrators, successors and assigns)
having agreed to receive the proposal of [Name of company], a company registered
under the Companies Act, 1956 and having its registered office at [registered address
of company], [and acting on behalf of a Consortium comprising of [name of company],
[name of company] and [name of company] (hereinafter referred to as the “Bidder”
which expression shall unless it be repugnant to the subject or context thereof include
its successors and assigns), for appointment as Consultant for [name of assignment]
(hereinafter referred to as the “Consultancy”) pursuant to the RFQ CUM RFP
Document dated [date] issued in respect of the Consultancy and other related
documents including without limitation the draft contract for consultancy services
(hereinafter collectively referred to as “RFQ CUM RFP Documents”), we [Name of the
Bank] having our registered office at [registered address] and one of its branches at
[branch address] (hereinafter referred to as the “Bank”), at the request of the Bidder,
do hereby in terms of relevant clause of the RFQ CUM RFP Document, irrevocably,
unconditionally and without reservation guarantee the due and faithful fulfilment and
compliance of the terms and conditions of the RFQ CUM RFP Document by the said
Bidder and unconditionally and irrevocably undertake to pay forthwith to the Authority
an amount of Rs. [in figures] ([in words]) (hereinafter referred to as the “Guarantee”)
as our primary obligation without any demur, reservation, recourse, contest or protest
and without reference to the Bidder if the Bidder shall fail to fulfil or comply with all or
any of the terms and conditions contained in the said RFQ CUM RFP Document.

Any such written demand made by the Authority stating that the Bidder is in default of
the due and faithful fulfiilment and compliance with the terms and conditions contained
in the RFQ CUM RFP Document shall be final, conclusive and binding on the Bank.
We, the Bank, further agree that the Authority shall be the sole judge to decide as to
whether the Bidder is in default of due and faithful fulfilment and compliance with the
terms and conditions contained in the RFQ CUM RFP Document including, Document
including without limitation, failure of the said Bidder to keep its Proposal valid during
the validity period of the Proposal as set forth in the said RFQ CUM RFP Document,
and the decision of the Authority that the Bidder is in default as aforesaid shall be final
and binding on us, notwithstanding any differences between the Authority and the
Bidder or any dispute pending before any court, tribunal, arbitrator or any other
authority.

We, the Bank, do hereby unconditionally undertake to pay the amounts due and
payable under this Guarantee without any demur, reservation, recourse, contest or
protest and without any reference to the Bidder or any other person and irrespective
of whether the claim of the Authority is disputed by the Bidder or not, merely on the
first demand from the Authority stating that the amount claimed is due to the Authority
by reason of failure of the Bidder to fulfil and comply with the terms and conditions
contained in the RFQ CUM RFP Document including without limitation, failure of the
said Bidder to keep its Proposal valid during the validity period of the Proposal as set
forth in the said RFQ CUM RFP Document for any reason whatsoever. Any such
demand made on the Bank shall be conclusive as regards amount due and payable
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by the Bank under this Guarantee. However, our liability under this Guarantee shall be
restricted to an amount not exceeding Rs. [in figures] ([in words]).

This Guarantee shall be irrevocable and remain in full force for a period of 180 (one
hundred and eighty) days from the Proposal Due Date and a further claim period of
thirty (30) days or for such extended period as may be mutually agreed between the
Authority and the Bidder, and agreed to by the Bank, and shall continue to be
enforceable until all amounts under this Guarantee have been paid.

The Guarantee shall not be affected by any change in the constitution or winding up of
the Bidder or the Bank or any absorption, merger or amalgamation of the Bidder or the
Bank with any other person.

In order to give full effect to this Guarantee, the Authority shall be entitled to treat the
Bank as the principal debtor. The Authority shall have the fullest liberty without
affecting in any way the liability of the Bank under this Guarantee from time to time to
vary any of the terms and conditions contained in the said RFQ CUM RFP Document
or to extend time for submission of the Proposals or the Proposal validity period or the
period for conveying of Letter of Acceptance to the Bidder or the period for fulfilment
and compliance with all or any of the terms and conditions contained in the said RFQ
CUM RFP Document by the said Bidder or to postpone for any time and from time to
time any of the powers exercisable by it against the said Bidder and either to enforce
or forbear from enforcing any of the terms and conditions contained in the said RFQ
CUM RFP Document or the securities available to the Authority, and the Bank shall
not be released from its liability under these presents by any exercise by the Authority
of the liberty with reference to the matters aforesaid or by reason of time being given
to the said Bidder or any other forbearance, act or omission on the part of the Authority
or any indulgence by the Authority to the said Bidder or by any change in the
constitution of the Authority or its absorption, merger or amalgamation with any other
person or any other matter or thing whatsoever which under the law relating to sureties
would but for this provision have the effect of releasing the Bank from its such liability.

Any notice by way of request, demand or otherwise hereunder shall be sufficiently
given or made if addressed to the Bank and sent by courier or by registered mail to the
Bank at the address set forth herein.

We undertake to make the payment on receipt of your notice of claim on us addressed
to [Name of bank along with branch address] and delivered at our above branch which
shall be deemed to have been duly authorised to receive the said notice of claim.

It shall not be necessary for the Authority to proceed against the said Bidder before
proceeding against the Bank and the guarantee herein contained shall be enforceable
against the Bank, notwithstanding any other security which the Authority may have
obtained from the said Bidder or any other person and which shall, at the time when
proceedings are taken against the Bank hereunder, be outstanding or unrealised.

We, the Bank, further undertake not to revoke this Guarantee during its currency
except with the previous express consent of the Authority in writing.

The Bank declares that it has power to issue this Guarantee and discharge the
obligations contemplated herein, the undersigned is duly authorised and has full power
to execute this Guarantee for and on behalf of the Bank.

For the avoidance of doubt, the Bank’s liability under this Guarantee shall be restricted
to Rs. [in figures] ([in words]). The Bank shall be liable to pay the said amount or any
part thereof only if the Authority serves a written claim on the Bank in accordance with
paragraph 8 hereof, on or before [date].
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Signed and Delivered by [name of bank]

By the hand of Mr. /Ms. [name], it's [designation] and authorised official.

(Signature of the Authorised Signatory) (Official Seal)

Notes:

¢ The Bank Guarantee should contain the name, designation and code number of the
officer(s) signing the Guarantee.

e The address, telephone number and other details of the Head Office of the Bank as
well as of issuing Branch should be mentioned on the covering letter of issuing Branch.
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Form 3H: Technical Proposal Submission Form

[Location, Date]
To

CEO & Managing Director,

National Industrial Corridor Development Corporation Limited,
8th Floor, Tower-1, LIC, Jeevan Bharti Building,

Connaught Place, New Delhi-110001, India

RFQ cum RFP dated [date] for selection of consultant for [name of assignment]
Dear Sir,

With reference to your RFQ cum RFP Document dated [date], we, having examined all
relevant documents and understood their contents, hereby submit our Technical Proposal for
selection as [name of assignment]. The Proposal is unconditional and unqualified.

We are submitting our Proposal as [sole applicant/ JV/ Consortium] [with] [insert a list with full
name and address of each Joint Venture/ Consortium/ Consultant].

If negotiations are held during the period of validity of the Proposal, we undertake to negotiate
in accordance with the RFQ cum RFP. Our Proposal is binding upon us, subject only to the
modifications resulting from technical discussions in accordance with the RFQ cum RFP.

We understand you are not bound to accept any Proposal you receive.
Further:

1. We acknowledge that NICDC will be relying on the information provided in the Proposal
and the documents accompanying the Proposal for selection of the Consultant, and we
certify that all information provided in the Proposal and in the supporting documents is true
and correct, nothing has been omitted which renders such information misleading; and all
documents accompanying such Proposal are true copies of their respective originals.

2. This statement is made for the express purpose of appointment as the Consultant for the
aforesaid Project.

3. We shall make available to NICDC any additional information it may deem necessary or
require for supplementing or authenticating the Proposal.

4. We acknowledge the right of NICDC to reject our application without assigning any reason
or otherwise and hereby waive our right to challenge the same on any account whatsoever.

5. We certify that in the last 3 (three) years, we have neither failed to perform on any contract,
as evidenced by imposition of a penalty by an arbitral or judicial authority or a judicial
pronouncement or arbitration award against the Applicant, nor been expelled from any
project or contract by any public authority nor have had any contract terminated by any
public authority for breach on our part.

6. We declare that:

a) We have examined and have no reservations to the RFQ cum RFP, including any
Addendum issued by the Authority;
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b) We do not have any conflict of interest in accordance with the terms of the RFQ cum
RFP;

c) We have not directly or indirectly or through an agent engaged or indulged in any
corrupt practice, fraudulent practice, coercive practice, undesirable practice or
restrictive practice, as defined in the RFQ cum RFP document, in respect of any tender
or request for proposal issued by or any agreement entered into with NICDC or any
other public sector enterprise or any government, Central or State; and

d) We hereby certify that we have taken steps to ensure that no person acting for us or
on our behalf will engage in any corrupt practice, fraudulent practice, coercive practice,
undesirable practice or restrictive practice.

7. We understand that you may cancel the selection process at any time and that you are
neither bound to accept any Proposal that you may receive nor to select the Consultant,
without incurring any liability to the Applicants.

8. We declare that we are not a member of any other Consortium/JV applying for selection
as a Consultant.

9. We certify that in regard to matters other than security and integrity of the country, we or
any of our affiliates have not been convicted by a court of law or indicted or adverse orders
passed by a regulatory authority which would cast a doubt on our ability to undertake the
Consultancy for the Project or which relates to a grave offence that outrages the moral
sense of the community.

10. We further certify that in regard to matters relating to security and integrity of the country,
we have not been charge-sheeted by any agency of the Government or convicted by a
court of law for any offence committed by us or by any of our affiliates. We further certify
that neither we nor any of our consortium members have been barred by the central
government, any state government, a statutory body or any public sector undertaking, as
the case may be, from participating in any project or bid, and that any such bar, if any,
does not subsist as on the date of this RFQ cum RFP.

11. We further certify that no investigation by a regulatory authority is pending either against
us or against our affiliates or against our CEO or any of our Directors/ Managers/
employees.

12. We hereby irrevocably waive any right or remedy which we may have at any stage at law
or howsoever otherwise arising to challenge or question any decision taken by NICDC in
connection with the selection of Consultant or in connection with the selection process
itself in respect of the above-mentioned Project.

13. We agree and understand that the proposal is subject to the provisions of the RFQ cum
RFP document. In no case, shall we have any claim or right of whatsoever nature if the
consultancy for the Project is not awarded to us or our proposal is not opened or rejected.

14. In the event of our being selected as the Consultant, we agree to enter into a Contract in
accordance with the contract prescribed in the RFQ cum RFP. We agree not to seek any
changes in the aforesaid form and agree to abide by the same.

15. We have studied RFQ cum RFP and all other documents carefully. We understand that
except to the extent as expressly set forth in the Contract, we shall have no claim, right or
title arising out of any documents or information provided to us by NICDC or in respect of
any matter arising out of or concerning or relating to the selection process including the
award of consultancy.
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16. The Financial Proposal is being submitted in a separate cover. This Technical Proposal
read with the Financial Proposal shall be binding on us.

17. We agree and undertake to abide by all the terms and conditions of the RFQ cum RFP
Document.

We remain,

Yours sincerely,

Authorized Signature [In full and initials]:
Name and Title of Signatory:

Name of Firm:

Address:

(Name and seal of the Applicant/Member in Charge)
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Form 3I: Applicant’s experience

[Using the format below, provide information on each assignment for which your firm, and
each associate for this assignment, was legally contracted either individually as a corporate
entity or as one of the major companies within a JV for carrying out consulting services similar
to the ones requested under this assignment.]

e Projects without the proof of experience from client will not be considered for
evaluation.

e The key parameters like project cost, size, components and nature of assignment
should be clearly reflected in the proof of experience provided by the consultant. The
proof, without the sufficient information necessary for evaluation, shall not be
considered.

e For Eligible Projects, ongoing projects completed to 80 percent can be considered.

Assignment Name and project cost: Approx. value of the contract (in INR in
Crore):

Country: Duration of assignment (months):

Location within country:

Name of Client: Total No. of staff-months of the assignment:

Address: Approx. value of the services provided by

your firm under the contract (in INR in Crore):

Start Date (Month/Year): No. of professional staff — months provided

Completion Date (Month/Year): by associated Consultants:

Name of Lead Partner: Name of senior professional staff of your firm
involved and functions performed (indicate

Name of Associated Consultants, If any: most significant profiles such as Project

Director/Coordinator, Team Leader):

Narrative Description of Project:
(highlight project capital cost in the narration)
Description of actual services provided by your staff within the assignment:

Firm’s Name:

Authorized Signature:

Note:

For the purpose of evaluation of applicants INR 65.0 (INR Sixty Five only) per USD shall be
considered as the applicable currency conversion rate. In case of any other currency the
same shall first be converted to USD as on the date 60 days prior to the proposal due date
and the amount so derived in USD shall be converted in to INR at the aforesaid rate. The
conversion rate of such currency shall be the daily representative exchange rates published
by the IMF for the relevant date.

Please limit the description of the project in two A4 size sheet of paper. Descriptions exceeding
two A4 size sheet of paper shall not be considered for evaluation.
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Form 3J: Description of Approach, Methodology and Work Plan for Performing the

Assignment

Project Management and Technical approach with methodology and work plan are key
components of the Technical Proposal. The consultant is suggested to present its Technical
Proposal divided into the following chapters:

a)
b)
C)
d)

May 21

Project Management Approach
Technical Approach and Methodology,
Work Plan, and

Organisation and Staffing.

Project Management Approach: In this section the consultant shall explain its overall
philosophy with project management, the systems, tools and processes used to
manage the cost and schedule. Specifically, the consultant must describe how it will
organize and deliver the project management tasks/deliverables required in Terms of
Reference. Please limit the discussion to four (04) single sided pages (two double
sided pages). Discussions greater than this limit shall not be considered for evaluation.

Technical Approach and Methodology. In this chapter the consultant should explain
the understanding of the objectives of the assignment, approach to the services,
methodology for carrying out the activities to obtain the expected output and the degree
of detail of such output. The consultant should highlight the problems to be addressed
along with their importance and explain the technical approach the consultant would
adopt to address them. The consultant should also explain the proposed
methodologies to adopt and highlight the compatibility of those methodologies with the
proposed approach. Please limit the discussion to 20 single sided pages (10 double
sided pages). Discussions greater than this limit shall not be considered for evaluation.

Work Plan. In this chapter the consultant should propose the main activities of the
assignment, their content and duration, phasing and interrelations, milestones
(including interim approvals by the Client) and delivery dates of the reports. The
proposed work plan should be consistent with the project management and technical
approach and methodology, showing understanding of the TOR and ability to translate
them into a feasible working plan. A list of the final documents, including reports,
drawings, and tables to be delivered as final output, should be included here. The work
plan should be consistent with the Work Schedule of Form 30.

Organisation and Staffing. In this chapter the consultant should propose the structure
and composition of the proposed team. The consultant should list the main disciplines
of the assignment, the key expert responsible, and proposed technical and support
staff.
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Form 3K: Team Composition and Task Assignments

1. Professional staff!

Name of staff Firm Area of expertise | Position assigned Tasks assigned
2. Support staff
Name of staff Firm Area of expertise Position assigned Tasks assigned

!Consultants, who are executing ongoing mandates with the Client, must propose a separate
team of Key Personnel while bidding for this project. The Key Personnel proposed above
should be available for presentations/ discussions /meetings with the Client, State

Government etc.
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Form 3L: Curriculum Vitae (CV) for Proposed Professional Staff (with one page of
summary of experience)

1. | Proposed position
2. | Name of firm
3. | Name of staff [First] [Middle] [Surname]
4. | Date of birth
5. | Nationality
6. | Education [Indicate college/university and other
specialized education of staff member,
giving names of institutions, degrees
obtained, and year of obtainment starting
from the latest degree]
7. | Membership of Professional
Organizations
8. | Training & Publications [Indicate  significant training  since
education degrees (under 5) were
obtained]
9. | Countries of Work Experience [List countries where staff has worked in
the last ten years]
10.| Languages Language Proficiency (good/ fair/ poor
Speaking Reading Writing
English
11.| Employment record | Name of | Paosition held Duration
[Starting with | Organization
present position, list YYYY to present
in  reverse order
every employment
held by staff
member since
graduation]
12.| Details of tasks
assigned
13.| Work  Undertaken | [Among the assignments in which the Staff has been
that Best lllustrates | involved, indicate the following information for those
Capability to | assignments that best illustrate staff capability to handle the
Assigned Handle | tasks assigned]
the Tasks Assigned | Name of assignment or project:
Year:
Location:
Client:
Project Cost:
Main project features:
Positions held:
Activities performed:
14. Name of assignment or project:
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Year:

Location:

Client:

Project Cost:

Main project features:
Positions held:
Activities performed:

15.| Certification

[, the undersigned, certify that to the best of my knowledge
and belief, this CV correctly describes me, my qualifications,
and my experience. | understand that any wilful
misstatement described herein may lead to my
disqualification or dismissal, if engaged.

Signature

Signhature

Date: [dd/mm/yyyy]

Date: [dd/mm/yyyy]

Name of staff member:

Name of Authorized Signatory:

Note:

Please restrict the number of pages per CV to four (04) pages (two sheets if printed both
sides). The one-page summary shall be over and above the four (04) page CV. Pages in the
CV greater than these limits shall not be considered for evaluation.
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S.No.

Name of key staff

Staff input (in the form of a bar chart)

Total staff input

M1

M2

M3

M4

M5

M6

(months)

Name of support staff

Total
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Form 3N: Work Schedule

A. Field investigations and study teams

SN | Activity Months (in the form of a bar chart) Total

ML M2 |[M3 |[M4 |[M5 |M6 |n (months)

Total

B. Completion and submission of reports

SN Reports Program (date)
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Section 4. Financial Proposal — Standard Forms

Form 4A:
Form 4B:
Form 4C:
Form 4D:
Form 4E:

May 21

Financial Proposal Submission Form
Summary of Costs

Breakdown of Costs

Breakdown of Remuneration Of key staff

Breakdown of Out of Pocket Expenses
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Form 4A: Financial Proposal Submission Form

[Location]
[Date]
To

CEO & Managing Director,

National Industrial Corridor Development Corporation Limited,
8th Floor, Tower-1, LIC, Jeevan Bharti Building,

Connaught Place, New Delhi-110001, India

India

Dear Sir,
Subject: Consultancy Services for [name of assignment].

We, the undersigned, offer to provide the consulting services for [name of assignment] in
accordance with your Request for Qualification — cum - Request for Proposal dated [date] and
our Proposal. Our attached Financial Proposal is for the sum of [amount(s) in words and
figures].

Our Financial Proposal shall be binding upon us subject to the modifications resulting from
arithmetic correction, if any, up to expiration of the validity period of the Proposal, i.e. [date].

We undertake that, in competing for (and, if the award is made to us, in executing) the above
contract, we will strictly observe the laws against fraud and corruption in force in India namely
“Prevention of Corruption Act 1988”.

We understand you are not bound to accept any Proposal you receive.
We remain,

Yours sincerely,

Authorized Signature [In full and initials]:
Name and Title of Signatory:
Name of Firm:

Address:
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Form 4B: Summary of Costs

Item

Amount in words

Amount in figures
Cost (INR)

Costs of Financial
Proposal (including all
other taxes)

GST

Total cost of Financial
Proposal (including GST)

GST would be payable at the applicable rates as may be in force from time to time.
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Form 4C: Breakdown of Costs

Cost Component

Amount in words (INR)

Amount in figures (INR)

Remuneration

Out of pocket expenses

Cost of financial proposal
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Form 4D: Breakdown of Remuneration

Input

Amount (in Indian

N Positi taff- th Rat
ame osition Staff-month Rate (Staff-months) Rupees)
Key Staff
Support Staff
Total Costs
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Form 4E: Out of Pocket Expenses

SN Description Unit Unit cost Quantity | Amount (INR)
Per diem allowances (including | Day
board and lodging)
Air Travel Trip
Local travel expenses Day

Total
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Section 5. Terms of Reference

Background

National Industrial Corridor Development Corporation Ltd (NICDC) is undertaking the activities
related to Preparation of Master Planning and Preliminary Engineering for Satara Industrial
Area in Maharashtra under BMIC Project. An area of approximately 5,000 Hectares has been
demarcated for the development of Satara Industrial Area. The site map is enclosed as
Annexure C.

Aim and objectives of the assignment

5.1.1 The objectives of the assignment are:

To review the perspective plan/development plan and other available reports and apprise
themselves of the theme and concept for the proposed Node which takes into account
the unique value proposition, the existing physical characteristics of the site and the
current and future market demand as envisaged by the perspective plan. To align the
overall master plan with the objectives of National Master Plan for providing multimodal
connectivity to economic zones.

To prepare a demand assessment to establish the industry mix, the range of economic
activities, projected population and employment for the identified Economic Node and
prepare a detailed financial analysis that together will form the basis for the development
program for the detailed master plan.

To prepare a detailed master plan including geo-referenced cadastral maps for the
identified land area which will include urban design guidelines, plotting plan, landscape
design strategy for the master plan, signage guidelines, etc. as per this TOR.

To prepare a statutory plan for approval by the state town planning department or the
relevant local authority as may be applicable.

To review the provision of roads and highway structures, structures and all utility services
for example, drainage, electricity, gas, ICT, water, sewerage etc, including treatment
plants, raw water transmission mains, sewage collection, industrial water and recycled
water for irrigation& flushing, as described in the notified/in principle approved maps,
report and in other relevant documents. Develop strategies including sustainability (during
and after construction) which will allow for phased construction in accordance with the
Client’s mandate.

To prepare a baseline and best practices manual based on various benchmarking studies
relevant for the project (including national and international studies).

To prepare preliminary engineering design and drawings for roads, highway structures
and utility services for the designated area within the identified Economic Node site
incorporating strategies for sustainability, value addition and value engineering. To
achieve the DMIC objective of development of world class economic nodes and clusters,
it is essential that the planning and design for trunk level infrastructure should meet the
best international practices, specifications and standards in terms of quality and
sustainability. The development of the Economic Node has been envisioned,
conceptualised and planned to meet these quality standards and aspects of sustainability.
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To ensure that the design and the preliminary engineering is done with the objective of
delivering world class trunk infrastructure to global size and scale, it is necessary that the
same should comply with the related best international practices, methods, specifications
and standards with respect to planning and designing of infrastructure by using
internationally accepted standards in respect of this assignment. The consultant should
first identify the best practices & then derive and adopt the international standards,
specifications which are best suited for translating the vision of DMIC to reality.

Based on financial and technical assessment the consultant shall work out the appropriate
implementation structure to be worked out in consultation with client.

To prepare technical schedules of tender and bidding documents for issuing contracts for
entire area in package(s), if required.

To assist the Client in the process of selection of contractor(s), and provide technical
assistance to Client during Detailed Design by the contractor(s) ensuring highest quality
standards in implementation.

The consultant shall also provide necessary information and prepare documents as per
the formats provided by NICDC for budgetary approvals and fund allocation for project
implementation.

Financial/Market Analysis: The consultant should undertake financial analysis for the
project, which will also include estimation of financial internal rate of returns IRR etc. for
the project.

Broad scope of services

1 The consultant shall perform all works as necessary to fulfil the aim and objectives
of the assignment. The indicative man months for key staff are provided. However,
the consultants are free to make their own estimate of man months required for
effective execution of the project.

2 While estimating man months it has been assumed that each expert will be
assisted by an adequate number of support staff.

3 For all structural designs and drawings the consultant, at his own cost, shall get
the proof check done by registered structural designer/engineer before submitting
for the approval of the client. The cost of proof checking shall be borne by the
consultant.

4 The consultancy assignment shall be carried out in the following parallel or
overlapping parts as the case may be:

Part 1: Project Management

Part 2: Inception of the Project

Part 3: Technical Assessments, Market Survey and Demand Assessments,
and Financial Feasibility Model

Part 4: Preparation of Final Base Map

Part 5: Land Suitability Analysis

Part 6: Preparation of Concept Master Plan

Part 7: Detailed master planning and Statutory Plan

Part 8: Detailed Urban Design guidelines, ICT guidelines and Preparation of

Landscape and Branding Development strategy
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Part 9: Drawings for Plot control sheets/ plot demarcation drawings, the

development of a GIS database for the plan, and

Part 10: Preliminary Design of roads, highway structures and utility services

within the designated area in identified Economic Node/Cluster of the
Industrial Corridor

Part 11: Preparation of tender documents and drawings for selection of

contractor(s) and provide assistance to Client during Detailed
Design stage.

The consultant shall assist the client in getting the final Master Plan notified by the
State Govt. or appropriate Authority as required.

5.3

53.1

5311

53.1.2

5.3.1.3

5.3.14
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Detailed scope of services for Part 1. Project Management

The Consultant shall perform all the Project Management activities necessary
for proper planning, management and control of the Consultant’s work. Below are
some of the typical tasks that are required to be performed by the Consultant:

Participate in the project kick-off workshop with project stakeholders. The kick-
off workshop shall accomplish the following objectives:

a) common understanding of the project goals and objectives
b) align the vision and goals of all project participants toward cooperation and
project success

c) define respective roles and responsibilities and

d) agree on the methods of communication and reporting throughout the project
duration.

Participate in monthly progress review meetings. The Consultant shall also present
a Corrective Action Plan if there are any delays or missed milestones.

Conduct (1) Constructability Review and (2) Value Engineering session with
stakeholders, the details of which would be provided by Client at a later date.
Constructability is part of the design process. Constructability reviews during
preliminary design consist of (a) viability of constructing the design as proposed
i.e. can it be built in a cost effective manner or are there better alternative (b)
ensures incorporation of sustainability during construction (material sourcing,
recycling, water usage, storage etc) (c) ensures environmental, health and safety
practices as per program standards.

Work Schedule: The Consultant shall submit within 30 (thirty) days of Award
of work, a detailed schedule for the Consultant’s scope of work. The schedule
should include all the deliverables and key milestones at the top of the schedule.

a) All schedules shall be created, maintained and submitted to Client in the latest
version of Oracle Primavera P6 or Microsoft Project in an electronic format.
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The Consultant shall create and submit an initial Baseline Schedule that will be
approved by Client. Upon approval, the copy of the Baseline will become the
first Current Schedule.

The Current schedule shall be actively updated and maintained by the
Consultant every month.

All schedules shall follow the Critical Path Method (CPM)/GANT chart of
scheduling and shall have meaningful and realistic logical ties and relationships
between activities.

The Primavera P6 or Microsoft Project schedule file should be updated
and submitted at least once a month.

Activity durations should be reasonable (typically not more than 30 days
duration except for project management tasks, procurement activities for long
lead items or any other activity that obviously needs to be of longer duration).
The Consultant shall use only zero or positive total float and lags on all activities
in the baseline and all other versions of the schedule.

A schedule narrative document shall accompany the electronic schedule
describing work performed in the past month.

List the major tasks completed to date and the planned work that will be
performed in the upcoming month.

5.3.1.5 Project Management during the handholding period

5.3.2 Prepare and submit a Monthly Progress Report along with GANTT chart during the
handholding period.

5.3.3 Payment Application shall be accompanied by monthly progress reports, detailed
description of the work performed by the Consultant, monthly progress schedule
and any other required proof or documentation that clearly validates the payment
request for the work performed.

5.3.4 All payments are subject to timely submission of monthly progress report and
the monthly updated electronic schedule file in the required and acceptable format.

5.3.5 Quality Assurance Plan: The Consultant should have a Quality Assurance Plan
(QAP) for all design and documentation activities. The QAP should be presented
as a separate section in the final report.

54 Detailed scope of services for Part 2: Inception of the project

5.4.1 The consultant, after Team mobilization, shall prepare and submit an Inception report.
The inception report shall spell out clearly the following, but not limited to:

a) A detailed work schedule as mentioned above
b) Details of Team mobilization including Key experts and the support team
c) Logistics arrangements, if any
d) Details of the survey to be conducted
e) Identification of the data sources
5.5 Detailed scope of services for Part 3: Technical Assessments, Market Survey
and Demand Assessments, and Financial Feasibility Model

May 21
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General

The Consultant will review the Perspective Plan/concept master plan/other important
documents and identify the context under which the Node is proposed to be
developed. In carrying out the review the consultant will apprise themselves of the
following

The theme and concept for the proposed Node which takes into account the unique
value proposition, the existing physical characteristics of the site and the current and
future market demand as envisaged by the perspective plan.

Any proposed land use plan or master plan as part of the perspective plan shall be
reviewed along with any initial observations related to demand assessments for
infrastructure and utilities

Any other related reports developed by other state or central agencies related to
external connectivity or trunk infrastructure that may have an impact on the identified
Economic Node.

Any initial observations or deviations related to the above shall be highlighted by the
consultant as a part of their review report.

The Consultant shall conduct an analysis of existing climatic conditions and flora
of the region for inputs into the master planning and preliminary design of the
demarcated area. Prior to conducting the analysis, the details which are readily
and authentically available with reference to fresh scientific parameters, should be
checked.

The Consultant shall integrate specific measures for the implementation of a
sustainable development apart from those stipulated by government regulations.
The measures shall include, but not be limited to the following- integrated water
management, rain water harvesting, water reuse, integrated Solid Waste
Management plan, use of renewable energy and use of sustainable materials
during construction.

The Consultant shall conduct an assessment of existing infrastructure in the
surrounding areas of the site and analyze the availability of water, power,
transportation and other relevant services for use of the project and projected
demand. Site assessment and related parameters should be checked with
the existing available studies, to avoid misconceptions and at the same time, to
match the vision of development.

The Consultant shall assess the existing planning regulations for ease in
implementation of the project. The consultant shall ensure that the project is
developed within the overall planning regulations applicable for the site.

Surveys and investigations

The consultant will be responsible for collecting basic information regarding the
site, its surrounding and available infrastructure. The consultant shall procure the
data regarding land boundaries, topography, land acquisition etc. Also, the
procurement of the satellite imagery is the responsibility of the consultant. If
additional data is needed, the client will support the consultant in terms of
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procurement of the data based on specific request by the consultants.

The consultant will also collect information on any proposed development projects
in the vicinity or development policies that could have an impact on the proposed
development program or the proposed master plan for this project

The Consultant shall assess all the prior site surveys at an early stage. The
consultant shall validate the project boundary and demarcation of the site. The
Consultant is encouraged to make themselves aware of the prior reports and
studies even while submitting the proposal. The Consultant shall conduct a
Material survey for materials which are traditionally/ conventionally used to identify
the material sources, and sample tests of material properties, approximate lead
for transport.

The Consultant will collect information related to Land use, zoning map as per
adopted development plan if any, and shall also carry out reconnaissance survey
of the site area to gauge an overall idea about the terrain, and build up a
detailed list/ inventory of existing roads/ culverts/ structures, if any, in the project
area for reference purposes. Geotechnical studies and hydraulic & hydrological
data will also be available from previous studies.

The Consultant shall carry out a detailed physical site survey to map all relevant
physical features along with a topographic survey and/or any other survey required
for the site area and prepares contour maps and labels as required for the project.
It is expected of the consultant to undertake total station survey for Boundary
fixation activity as well as for capturing the natural features within the site.

The Consultant shall conduct traffic surveys including traffic volume count and
origin-destination surveys wherever there is through traffic on the existing
network. The Consultant shall assess traffic generated from the development as
an input into the preliminary design for roads in the demarcated area as per details
in the TOR. The ROW in the Site Survey and Finalisation of Maps report cannot
be changed, however the Consultant can suggest changes to lane configurations
and update the previous traffic estimates based in the latest survey.

The Consultant shall carry out geotechnical investigations and sub-surface
explorations for proposed bridges/ highway structures over rivers and high
embankments and conduct all relevant laboratory and field tests on soil as per the
relevant IRC and other codes/manuals with detailed report on the geotechnical
investigations.

5.5.3 Technical assessments

5531

5.5.3.2

5.5.3.3
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The Consultant shall assess prior proposals pertaining to the site and the
surrounding region and ensure integration of proposals that have been accepted
or are under implementation within the planning purview of this project.

The Consultant shall include analysis of information collected in the Technical
Assessment Report and Design Basis Report as part of this stage of works.
Previous reports and studies shall be available for scrutiny of the Applicant prior
to Proposal Due Date at Client’s office. A list of available reports includes “The
Overall Perspective Plan for the Region”.

The Consultant shall assess the site in terms of various parameters such as but
not limited to topography, vegetation, soil conditions, drainage system, existing
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village settlements locally called ‘Gamtal’ areas and climate. The Consultant shall
highlight the learning from this study and demonstrate their usefulness as an input
to various stages of this assignment in the Technical Assessment Report.

5.5.3.4 The existing situation assessment is to done as part of the Technical assessment

report shall include the following, but not limited to:
1. Review of all existing proposal, sectorial policies, strategies available
Demographic Characteristics
Regional Economic base assessment & Economic sector assessment
Transport sector assessment
Infrastructure and utilities assessment
Water resource and water management assessment
Geomorphological studies
Coastal areas and its management
. Environment mapping and its assessment
10. Heritage and conservation

©OoNOk WD

5.5.4 Market Survey and Demand Assessment
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The consultant shall review the findings of the perspective plan and information
related to economic sectors and industry types to carry out a focused market survey
and demand assessment specific to the proposed Economic Node. This shall include:

A macroeconomic review of the region to assess regional and locational strengths
and constraints and analysing the investment climate with respect to existing
resources and potential sectors that would influence the successful development of
the proposed project;

Competitor analysis for similar developments in the project area and South India sub-
region and Demand Assessment to analyse future development prospects, identify
target sectors / markets based on the competitive and comparative advantage to
enhance the pace of economic development, and ensure balanced development;
Developing the estimate for the likely space demand from the identified target
industries for space within the project,

Special infrastructure requirements to market the project to targeted companies.
Identify services that could help the project, such as retail, community level facilities
and so on, or that could exploit location-specific resources;

An analysis of the regulatory and policy scenario and institutional mechanism along
with the incentives offered by the Central/State Government. In addition, the
consultant will identify policy incentives available as per Central and State
Government policies for applicable industries;

Inventory of existing, on-going and proposed land use, industry and infrastructure
development initiatives in the vicinity of the proposed project area;

Development of a product mix to be used as a basis for master planning of the project
which will include among other things, a list of industries and activities with land
requirements, estimate of land and building area for commercial, retail, institutional
and supporting amenity developments along with an estimate of housing demand by
housing type, with numbers for resident population, and employment estimates.
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5.5.5 Development of a Financial Feasibility Model

5.5.5.1 Develop a financial feasibility model by taking into account the proposed
development mix, broad costs for development, broad project structuring, and
conducting a sensitivity analysis by taking into account various factors that could
impact the development including pricing, income and cost assumptions, EBIDTA
cash flows over the project period, and assessment of project returns (NPV, IRR &
EIRR).

5.5.56.2 Consultant shall evolve project structuring model (EPC/PPP) for implementation
through private sector funding/ public private partnership for enhancing the overall
viability of the project. The consultant should provide clear recommendations after
extensive stakeholder consultations with State Govt./Client/Private developers etc.
various options in terms of developing and implementing trunk infrastructure
components on PPP route. The consultant shall suggest the project structuring
options by also keeping in mind all the relevant policies and guidelines of Govt. of
India/State Govt. and/or any other agency issued from time to time.

5.6 Detailed Scope of Services for Part 4: Preparation of Final Base Map

The consultant shall prepare the Final Base map considering the following:

l. The High-Resolution of 0.5/0.6 M of Geo-eye/Quick Bird or latest Satellite Imagery will
be procured by the consultant from National Remote Sensing Centre (NRSC) as per the
availability of the data. The cost for the procurement of the satellite imagery shall be
borne by the consultant.

.  Geo-referencing of Satellite image with the revenue maps and verification of the same
with the Topographic survey data. Digitization of geo-referenced revenue village maps
wherever required.

lll.  Preparation of updated base map by superimposition of combined maps over satellite
imagery.

The Final Base map shall highlight the Existing settlements in the vicinity and within the Site
(if any), Existing road network within and in the vicinity of the Site, Existing physical features
such as water bodies, streams, hills/hillocks, rocky areas, Forests etc., Administrative
boundaries of villages that fall within the Site, Built up features such as temples/shrines etc.

5.7 Detailed Scope of Services for Part 5: Land Suitability Analysis

The consultant is required to conduct Land Suitability analysis using GIS based parametric
analysis. It is required to consider individual parameters such as environment, demography,
economy, transport etc. along with multiple sub parameters under each sector wherever
applicable.

The consultant is required to prepare a grid of appropriate scale for the same and parametric
values is to be provided for each grid for various factors to arrive at a composite map.

It is required to derive a quantitative assessment for the same for evolving necessary product
mix, essential physical, social and transportation networks, environment/ water network and
selection of the suitability of the land for the defined product mix.
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Detailed Scope of Services for Part 6: Preparation of Concept Master Plan

The preparation of a Detailed Master Plan will be preceded by the formulation of key
design and development principles for the Master Plan. Among other things these will
include KPIs for sustainable development and smart city development. These
principles and KPIs will also become the basis of evaluation for three master plan
options to be developed and presented to the client for their consideration. Each of
the concepts will at a minimum include the following:

Overall illustrative master plan at a scale of 1:2500 illustrating general delineation of
proposed land uses, building massing, vehicular and pedestrian circulation, open
space relationships, and development character

Circulation plan at the level of arterial, sub-arterial and collector street network,
including site ingress/egress, vehicular circulation patterns, pedestrian circulation
and vehicular parking

Broad location, demand, and plots identified for various infrastructure components
including but not limited to water, sewerage, drainage, power, gas and
telecommunication infrastructure

Preliminary open space plan

Preliminary 3D sketches for design theme and character of the development

Land and building area statement with ground coverage, FSI, building mass and bulk
metrics on a GIS platform

In consultation with the client, carry out an assessment of the three concept master
plans using the KPIs and assessment criteria and provide recommendation on the
preferred master plan

Detailed Scope of Services for Part 7: Detailed Master Plan and Statutory Plan (along
with Noatification of the Master Plan)

Develop the client approved master plan option with the following:

Overall illustrative master plan at a scale of 1:2500 illustrating final delineation of
proposed land uses, building massing, vehicular and pedestrian circulation, open
space relationships, and development character

Circulation plan at the level of arterial, sub-arterial and collector street network,
including site ingress/egress, vehicular circulation patterns, pedestrian circulation
and vehicular parking

Firm location and plots identified for various infrastructure components including but
not limited to water, sewerage, drainage, power, gas and telecommunication
infrastructure

Final open space plan and landscape development strategy

Up to 5 final high-quality 3D aerial or eye-level renderings for design theme and
character of the development

Final land and building area statement with ground coverage, FSI, building mass and
bulk metrics on a GIS platform
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5.9.2 Detailing of the final master plan shall include the following:

5.9.2.1 Land use mix and land area allocation for various uses in a form of land use map with
illustrative building footprints and tabulation of land areas

5.9.2.2 Identification of Right-of-Way for all major utility corridors, transportation networks
etc.

5.9.2.3 Urban Design guidelines to supplement statutory development control regulations to
bring about a cohesive development pattern and design element into the
development.

5.9.3 Preparation of Statutory master plan shall include the following:

5.9.3.1 The consultant shall prepare necessary drawings, reports, development control
regulations, area statements, and other material as may be necessary for submission
of the master plan to the SPA or local authority as the case may be for approval of
the master plan.

5.9.3.2 The consultant shall provide necessary support to the Client in carrying out the due
process requirements for the statutory adoption of the master plan.

5.10 Detailed Scope of Services for Part 8: Detailed Urban Design Guidelines, ICT
Guidelines and Preparation of Landscape Development strategy

5.10.1 The preparation of Urban design guidelines and landscape strategy shall include:

5.10.1.1 Preparation of development guidance in the form of an urban design and
development guidebook /pattern book which will define massing, height and material
(if required by client) parameters for buildings, compound walls, gates and such other
features along with images, sketches to graphically explain the same.

5.10.1.2 Guidance for development standards for public places — paving, materials, features,
characters etc.

5.10.1.3 Guidance for development of street and information signage according to branding
guidelines and brand identity material established for the development

5.10.1.4 Schematic representation of key design features within the development like
gateways, key nodes, junctions, plazas etc. as a guidance for development by the
clients in the future

5.10.1.5 Open space and landscape strategy with typical details for three typologies of
landscape — maintained parks and gardens with hardscape, softscape and
street/park furniture; basic ground covered landscape areas with shrubs and planting;
natural areas with native vegetation and managed landscapes.

5.10.1.6 The Landscape strategy shall focus on Water conservation best practices, Plant
material type, size and diversification, various landscape typologies etc

5.10.1.7 The preparation of ICT guidelines shall include:

5.10.1.8 Preparation of ICT implementation guidelines that focus on Smart Solutions such as
E-Governance and Citizen services, Waste Management, Water Management,
Energy Management, Smart Urban Mobility etc

5.10.1.9 The Guideline shall focus on Integrated Management and Command centre,
communication networking, City assistance tools, Information and Digital security and
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various public services and its integration.

5.10.1.10 It is expected of the consultant to submit separate Guidelines for Urban Design,

5.11

5.12

Landscape and ICT.

Detailed Scope of Services for Part 9: Drawings for Plot control sheets/ plot
demarcation drawings and the development of a GIS database for the plan

General: Plot control sheets or plot demarcation plans shall be developed for each
saleable plot identified within the development. This plot control sheet shall serve as a
standard supplement to an allotment plan and lease agreement for each plot to be
handed over to the tenant. The overall master plan shall be divided into clusters or
sectors and plots shall be numbered in a systematic manner in consultation with the
client. The plot control sheets shall typically be A2 or A3 or suitably sized drawings
sheets containing information displayed in a clear and unambiguous manner the
format for which shall be approved by the client. The plot control sheets shall include
the following minimum information and other details as requested by the client:

e Cluster or Sector name and identification of the location of the said plot

e Location plan for the plot

e Scaled up plot plan showing vertices of the plots with suitable coordinates of
each vertex in a latitude-longitude format or Northing Easting format as per
client instructions

¢ Key dimensions between vertices

e Set back lines and key development regulations indicated graphically on the
plot control sheet with the intent to provide a summary of regulations at a glance
to the tenant.

e Key information about the development parameters for the plot like location
and capacity of available utility connections, access control requirements etc.
in consultation with the client.

e The consultant shall also develop a GIS database for the entire master plan
operable in an ARCGIS 10.0 format. All shapefiles so generated for the master
plan shall be georeferenced and correspond to the plot control coordinates and
actual ground survey. The GIS database will include key information on each
plot pertaining to area, address, land use, setback requirements, permissible
and consumed FAR, and additional fields as may be necessary and indicated
by the client to have an operational geo database for management of the
development.

Detailed scope of services for Part 10: Preliminary Design of roads and
infrastructure within the designated area

5.12.1 General

5.12.1.1 The intent of this part is to prepare integrated preliminary engineering design of all

May 21

roads and utility services within the designated area. The Consultant shall design
services to each parcel giving provision for individual connections and metering for
each parcel as defined in the Site Survey and Finalisation of Maps report. The
Consultant shall refer previous studies and reports and make reasonable estimates
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with regards to the land use and population in each parcel and provide but not
limited to typical arrangements, numbers, locations and demand for each parcel.
The Preliminary Design Report shall form the basis of further works in this
assignment.

The Consultant shall conduct a roads and utility infrastructure assessment of the
site based on the product mix, Site Survey and Finalisation of Maps report. The
assessments shall include but not be limited to demand and systems analysis of
road network, drinking water, recycled water, industrial water, power, sewage, storm
water, gas and telecom networks. The systems shall be designed keeping the
O&M and ultimate management in perspective. The details include, but not limited
to, the following:

Investigate and identify existing and/or proposed traffic and transportation modes
existing in the project influence area and vicinity.

Investigate availability and capacity of existing utility infrastructure if any.
Investigate jurisdictional agencies and their standards and requirements (i.e.,
central, state and local governments, environmental agencies and other relevant
agencies).

Obtain information on preferred local construction materials.

Establish horizontal and vertical control for mass grading based on available
information however, GTS benchmarks are preferred.

Prepare contour information for proposed sub-grade for the total site. The level of
accuracy shall not be less than that of input information.

Coordinate with local telecommunications/cable companies and provide corridors
to accommodate their duct bank system along with the other project support
systems.

Investigate the details pertaining to existing highway structures (if any) (e.g.
river crossings) and identify the same.

Coordinate with local gas supply companies and provide corridors to accommodate
the network system along with the other project support systems.

Coordinate with Power network company and provide the corridor and space to
accommodate the electrical network system.

Consultant shall coordinate with the stakeholders to study, analyze and if required,
further strengthen the water supply scheme prepared by Client.

The Consultant shall coordinate design coordination workshops in order to
coordinate the design interface between service connections from adjoining areas.
Consultant to incorporate requirements such as below but not limited to:

Accommodating service alignments to treatment plants

Accommodating discharge capacities in the trunk network from adjoining area
Accommodating additional capacities in the treatment plants for discharges
from adjoining areas

Pumping infrastructure (if any)

Flood management measures to be implemented
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f) Any other requirements generated during coordination meetings for seamless
integration of services from adjoining areas

5.12.1.4 Interface management: The Consultant shall manage the interface of various
services in the designated area and from adjoining areas to ensure seamless
integration of services. The Consultant shall also manage interface of services in
case implementation is carried out through multiple contractors.

5.12.1.5 The Consultant shall coordinate between various state agencies and other
stakeholders in order to incorporate requirements and considerations. The
Consultant shall coordinate preliminary design of roads, highway structures and
infrastructure with the design of other elements being carried out by these agencies.
It is the intent of the Client to carry out detailed design and execution of key
infrastructure such as WTP, STP and CETP by separate agencies. The Consultant
shall either leave provision for such elements or coordinate with those agencies if
appointed during the tenure of this assignment.

5.12.1.6 The Consultant shall propose specific measures and engineering design to mitigate
any detrimental aspect for all roads and services.

5.12.1.7 The Consultant shall study and consider the implications of such flood management
measures for all roads and services in the designated area.

5.12.1.8 In consultations with the Client and other stakeholders, the Consultant shall assess
limitations such as no discharge of treated water, storm water etc. The Consultant
shall make/ leave specific provisions in the preliminary design of services/ utilities
addressing such limitations.

5.12.1.9 The Consultants shall evolve the preliminary design using latest available software
and methodologies currently prevailing in the respective sectors of roads and utility
service design.

5.12.1.10 The Consultant shall provide all the relevant technical specifications as a part
of the Preliminary Design Report which will act as a reference for the contractor(s) to
carry out Detailed Design activities.

5.12.1.11 The Consultant shall consider the following key aspects regarding sustainability:

a) Use of waste and manufacturing/ process by-products in construction

b) Use renewable energy (solar, wind, geo-thermal etc.)

c) Use technology that require less water during the construction of infrastructure
d) Recycle and reuse of water and waste

e) Integrated solid waste Management and energy recovery from the solid waste.
f) Efficient use and minimize power losses in power network
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5.12.1.12 The Consultant shall prepare the necessary details to carry out site grading
as per the master plan in view of the existing drainage system, HFL and other
considerations. The Consultant shall use all necessary means of representation at
its disposal to convey the intent of such works that shall be based on principles of
sustainability.

e Site grading to suit the site condition and plan proposal

e Site grading to suit Storm Water Drainage System & flood control

¢ Grading Plan with Formation Levels on basis of contour survey plans
e Site Sections.

5.12.2 Design Basis Report

5.12.2.1 The Consultant shall prepare a Design Basis Report for all roads, highway structures
and utility services that are part of this assignment. The Consultant shall identify
necessary existing conditions, soil conditions, climatic conditions and usage
requirements in considerations while formulating the design basis for roads and utility
services in the designated area.

5.12.2.2 As part of the design basis, the Consultant shall assess alternatives wherever
applicable incorporating aspects related to sustainability and illustrate methods that
will increase efficiency of the network, potential sourcing of materials, technology
available, technical parameters, phasing of infrastructure and decrease time required
for implementation.

5.12.2.3 The Consultant shall ensure that their designs are value-engineered, economised
and optimised as far as possible, with respect to ease of construction, constriction
time, construction cost and life cycle cost. The Consultant shall demonstrate this by
developing technically feasible alternative design options in the design basis report,
comparing the time and cost of impacts of these options and presenting the same to
the client for their approval.

5.12.2.4 The Consultant shall also explore strategies to phase various roads during
implementation stage in order to meet incremental traffic demands. The Consultant
shall assess the road cross sections and examine the efficiency of provision of
services, and suggest alternatives if required for the road cross section and position
of services for efficient implementation and operations and maintenance.

5.12.2.5In case of wet services constituting water supply, sewerage disposal, effluent
disposal and drainage, the Consultant shall explore all options aiming towards
a recycle-reuse-recharge policy and a zero-discharge principle. The Consultant
shall propose strategies for monitoring the network for leaks and minimizing
unaccounted- for-water (UFW). The Consultant shall propose methodologies for
metering for various land uses and activities in the designated area.

5.12.3 Traffic Demand Assessments

5.12.3.1 The Consultant shall estimate traffic projection of the demarcated area by
establishing possible traffic growth rates in respect of all categories of vehicles,
taking into account but not limited to the past trends, annual population employment,
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elasticity of transport demand prevailing in the country in relation to income and
estimated annual production increase and transportation or other infrastructure
projects planned by the state government/central govt. in the near vicinity of the
project influence area, which may affect the transport demand of the project area
should also be considered. The other aspects including socio-economic development
plans and the land use patterns of the region having impact on the traffic growth,
should be studied. Traffic projections should be conversant to development phasing
prescribed by the master plan.

5.12.3.2 The traffic demand estimates shall be done assuming three basic scenarios i.e.
optimistic, pessimistic and most likely traffic growth. The horizon period should
converge with that of the Site Survey and Finalisation of Maps report of Area, wherein
the growth factors may be calculated for groups of five years each till the horizon
period.

5.12.3.3 The forecasting methodology should arise as an outcome of running a traffic demand
model with proper calibration and validation. The assumptions for the model may be
substantiated at any stage. The model should be flexible to consider impact of
implementation of any new project/proposal in the near vicinity of the project.

5.12.3.4 The overall traffic forecast and other relevant information/ data as may be required
shall form the basis for the design of pavement type and other facilities.

5.12.4 Preliminary design for all roads

5.12.4.1 The preliminary design of roads will include but not be limited to complete layout of
the proposed road network as per the agreed cross sections with all the features
shown thereon new alignment including interface and other elements of the overall
project.

5.12.4.2 Typical Road Cross Sections and Road Network layout shall be based on the Site
Survey and Finalisation of Maps report recommendations; typical cross sections
have been prepared. Consultants have to review, update and revise the road cross
sections incorporating main carriageway, service road (if required). The road cross
sections and layout should be designed with emphasis on incorporate pedestrians
and non- motorised transport movement, public transport and para-transits, public
transport routes, segregating/ dedicating lanes for Heavy Occupancy Vehicle (HOV)/
commercial vehicle movement, freight terminals, if any. The road network layout
should be designed in a flexible manner so that it can adopt future interventions.

5.12.4.3 Pavement Cross Sections: consultant has to design the pavement cross sections for
all categories of roads based on the projected traffic of the demarcated area. The
traffic will form the basis for design of pavement. Consultant has to advise on suitable
pavement type depending on the site conditions and soil CBR. The pavement shall
be done strictly based on the provisions of IRC and standards MORTH codes.
Pavement shall be designed typically for repetition of wheel loads in terms of standard
axles over a design period as per IRC standards.

5.12.4.4 Bridges and culverts shall be designed for IRC loading class 70 R and for seismic
forces for appropriate zones. All activities related to field studies, preliminary design
and documentation shall be done as per the latest guidelines/ circulars of MORTH
and relevant publications of the Indian Roads Congress (IRC) and Bureau of Indian
Standards (BIS). For aspects not covered by IRC and BIS, international standard
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practices, such as, British and American Standards may be adopted. The required
utility services through the bridges and culvert to be considered.

5.12.4.5 Geometric design: Road geometry should be designed based on IRC guidelines and
international codes also to be referred in case of any missing data. The preliminary
design should support overall drainage of the site. Latest design software such as
MX road/Open Roads/similar latest detailing software has to be used for the same.
Design analysis and any other software output has to be shared with the client.

5.12.4.6 Drainage design: A detailed preliminary layout of the drainage to be decided and
the same has to be agreed with the client before final submission. This also has to
be integrated with the existing drainage around the site if any. The drainage design
should be done for all surface and sub surface drainage including junctions. The
existing data on rainfall, flood history, existing stream all has to be studied in detalil
before preparing drainage plan.

5.12.4.7 Junction Design: as part of the overall preliminary engineering of road network, the
intersections have to be designed based on the traffic projections. Consultants has to
identify best suitable warrants for major intersections in the study area including but
not limited to area traffic control systems, signalised intersections, roundabouts,
grade separated interchanges, etc. Consultants have to provide preliminary designs
based on projected traffic for each of the development phases. Consultant should
come out with innovative traffic management techniques that help in reducing cost of
construction such as state of art area level traffic signalling system that increase the
traffic handling capacity of intersections.

5.12.4.8 The Consultant shall identify suitable locations for provision of bus bays, drop-offs and
bus shelters on the proposed road network. As far as possible, bus bays shall not
be located on horizontal curves, summit of vertical curves and bridges. Good
visibility must be ensured. Further, the bus bays should not be too close to major
intersections. The length of each such bus bay shall also be indicated.

5.12.4.9 Apart from the above, the consultant will also have to take up following as a part of
preliminary design report.

a) Traffic circulation plan, utility relocation plan and Layout of service road connections,
acceleration/ deceleration and sheltered lanes

b) Planning and layout of protection works like retaining/ toe walls, pre-loading,
ground treatment based on geotechnical data, slope protection, bunds,
embankments, and drains

c) Preliminary design of structures like bridges, underpasses, flyovers, pedestrian
underpasses/ crossings, ROBs, indicating the approximate sections and GAD.

d) Traffic management plan during construction

e) Road signing and marking plans, including overh ead and variable message
signs, Pavement Markings, Safety Barriers, Railings, Delineators, Chevron
Markings, Traffic Attenuators and crash barriers.

f) Overall Circulation and Traffic Management System for entire site.

5.12.4.10 The alignment design shall be verified for available sight distances as per the
standard norms. The provision of appropriate markings and signs shall be made
wherever the existing site conditions do not permit the adherence to the sight distance
requirements as per the standard norms. The consultants shall make detailed analysis
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of traffic flow and level of service for the existing road and workout the traffic flow
capacity for the improved project road. The requirement for separate climbing lanes
along steep gradients for heavy trucks shall be investigated and operational analysis
shall be carried out for the provision. International best practices may be referred,
wherever the recommendations are not available as per the Indian codes, international
codes may be referred.

5.12.4.11 The Consultant shall also prepare details for at-grade junctions, which may be

adopted as alternative to the grade separated structures/ flyovers/ underpass which
may be implemented at a later date. The geometric design of interchanges shall
take into account the site conditions, turning movement characteristics, level of
service, overall economy and operational safety.

5.12.4.12 The road network including main roads and service roads is to be developed for

Industrial Township. The design of geometric elements shall, therefore, take into
account the essential requirements of such developments.

5.12.4.13 The design for roads shall take into consideration provision of MRT/ LRT/ BRT

network in the future.

5.12.4.14 The Consultant shall prepare the preliminary design for landscape works along

all roads within the project area such that contractors can be engaged for detailed
design and execution. Details of landscape works shall include the following but not
limited to:

a) Plantation scheme and plant palette in median/ green buffer/ green strip along
roads/ traffic islands/ road embankment
b) Preliminary design and materials of footpath pavement/ cycle tracks as part of the
road cross-sections
c) Preliminary design and specifications of street furniture including but not limited
to bus stops, drop-offs, seating, street lighting, green areas (hard and soft
landscape) etc.
d) Preliminary design and specifications of street lighting, footpath lighting etc.
e) Any other landscape elements/ components in relation to roads and services/
utilities.
5.12.4.15 The design drawings for geometric elements shall cover, but not be limited to
the following major heads:
a) Site layout showing the proposed work (project schematic)
b) Typical cross-sections with utility services
c) Geometric design drawing of city roads which will include plan and profile;
d) Geometric design drawing of service roads which will include plan and profile;
e) Preparation of junction design;
f) Preparation of drainage layout and typical drain details
g) Typical details of proposed culverts
h) GADs of minor and major bridges and other structures
i) Typical details of road protection work

)

Road safety design

5.12.5Preliminary design for potable, industrial and recycled water supply network
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5.12.5.1 The Consultant shall review/revaluate available Site Survey and Finalisation of Maps

report including norms, scheme etc in terms of regional aspects and long term and
short-term validity of schemes.

5.12.5.2 The Consultant shall study the proposed Water Supply system, available/ proposed

water resources plan and study future plans. Consultant shall also work out the norms
and standards required for the services after studying relevant codes, standards,
norms and state level practices in particular CPHEEO manuals.

5.12.5.3 The Consultant shall evaluate the quality and quantity of underground and surface

water sources at the site, determine adequacy, recommend the water build-up for
each year of development for industrial units, domestic use, institutional requirements,
commercial requirements, fire-fighting, wastage, etc. It is anticipated that some of the
industrial and irrigation water demand can be met with recycled water. The Consultant
shall propose an efficient methodology and design for supplementing the water
demand with recycled water. The Consultant shall also determine the water
requirements for firefighting purposes and its associated network.

5.12.5.4 The Consultant shall design the network required for supply of potable, recycled

water and fire-fighting water for the designated area. The network shall include
design and location of water storage requirements, pumping requirements,
standpipes and other such components. The network shall be designed up to each
parcel level. The Consultant needs to keep the potable and non-potable water supply
connections to each parcel.

5.12.5.5 A water supply scheme has been proposed by the State Nodal Agency for the project

area. Based on the proposed water supply scheme the Consultant shall design the
water distribution network for the entire project area.

5.12.5.6 The Consultant shall propose the capacity and location of the receiving master

balancing reservoirs (MBR-R) for treated industrial water inside the designated area.
This reservoir will receive the treated industrial water from the Tertiary Treatment
Plant (TTP). The consultant shall design the MBR in coordination with the other
consultant who will design the industrial water transmission main from the TTP up to
the MBR inside the designated area.

5.12.5.7 The Consultant shall prepare a staging plan for potable and recycled water system

considering the phase-wise occupancy for the area.

5.12.5.8 The preliminary design for potable water network, recycled water network, including
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fire storage and firefighting network shall include the following but not limited to:

a) An index plan of the distribution system as a whole, covering the entire area of

supply under the proposal with zones demarcated and location of service
reservoirs indicated with relevant hydraulic data. The distribution system should
indicate sizes of mains, numbers, locations and capacities of UG/ OH tanks,
hydraulic level and other appurtenances proposed in the system.

b) Longitudinal section of conveying mains, indicating the location of sluice valves
on the main, scour valves, air valves and other appurtenances

c) Material of pipes and diameter of pipes

d) Designs and general arrangement for MBR and pumping arrangement

e) A schematic diagram indicating the levels of the various components of the
project.

f) Engineering calculations for Storage capacities proposed their elevation and its
costs.

g) Distribution system with salient features e.g. intermediate OH/ UG tanks,
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pumping stations, connections, valves etc.

h) Hydraulic calculations of distribution and conveying mains.

i) The Consultant shall determine location and size of required intermediate lifting
stations and prepare hydraulic design, pump house, wet well/ dry well details,
pump capacities and power requirement, pumping machinery, suction pipes, rising
main, delivery main, indicative civil hydraulic electrical mechanical details, DG sets
etc.

5.12.6 Preliminary design for drainage network

5.12.6.1 The Consultant shall prepare the storm water management system for the
designated area considering that the flood management system shall be in place at
a future date. The Consultant shall propose flood mitigation strategies in
preliminary design of roads and drainage network in the interim, before the flood
management system is in place.
5.12.6.2 The Consultant shall analyse the data and prepare the preliminary design for
drainage network by:
a) Considering and freezing of design criteria for the various parameter to design
drainage system
b) Determine storm water runoff quantities by dividing the catchment into different
zones.
c) Design and preparation of schematic network

5.12.6.3 As part of the preliminary design of drainage network, the consultant shall prepare
the following but not be limited to:

a) Prepare preliminary design documents including drawings and outline specifications
for required storm water facilities.

b) Preliminary design for the storm water drainage network with pipe diameters /
channel dimensions.

c) Determine the locations and dimensions of the storm water culverts along the
roads.

d) Determine the outfall points of the storm water drainage network.

e) Determine location and size of storm water pumping stations, sluice gates/flood
control structure at outfall or at intermediate level if required

f) Determine the interconnection with the outside storm water drainage network

g) Harvesting of surface runoff and measures to promote ground water recharge
through rainwater harvesting system

h) Analysis of the SWD system, alignment and position of storm water drainage
along the road giving the details of size of drains, invert levels of the drains, HFL
and road edge level.

i) Longitudinal Plan for main drains

i) Typical sections of drains, channels etc.

k) Determine proposed formation level, storm water network with internal, peripheral
drain and main channel up to discharge point with table indicating High flood level
(HFL), Invert level (IL), Discharge, velocity, freeboard data.
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[) The Consultant shall determine location and size of required intermediate lifting
stations and prepare hydraulic design, pump house, wet well/ dry well details,
pump capacities and power requirement, pumping machinery, suction pipes, rising
main, delivery main, indicative civil hydraulic electrical mechanical details, DG sets
etc.

5.12.7Preliminary design for sewerage network, Industrial effluent collection and
Effluent disposal network

5.12.7.1 The Consultant shall prepare preliminary engineering design of sewerage, Industrial
effluent collection and effluent disposal network serving the parcels up to the
designated location of the treatment plant and disposal point. The network shall
be designed such that recycled water can be introduced back into the network
for various types of use. As per national and local norms, the Consultant shall
establish treated effluent discharge requirements aiming towards Zero Discharge.

5.12.7.2 The Consultant shall be required to finalize and adopt the following but not limited to,
design parameters

a) Per capita sewage and effluent generation
b) Peak flow

¢) Minimum and Maximum velocity of flow

d) Flow conditions for various size of pipes

e) Material of pipe

f)  Minimum depth of sewer

g) Maximum depth in relation to water table
h) Infiltration factor

i) Formula for calculation for design of sewer
j) Coefficient of various formulas

5.12.7.3 The Consultant shall evaluate the pre-treatment standards for each type of industries
before discharge of their effluent in to trunk collection system to common acceptable
level as per national and local standards.
5.12.7.4 The Consultant shall determine location and size of required intermediate lifting
stations and prepare hydraulic design, pump house, wet well/ dry well details,
pumping machinery, suction pipes, rising main, delivery main, indicative civil
hydraulic electrical mechanical details, DG sets etc.
5.12.7.5 The Consultant shall determine number, size, location and type of required sewage
treatment plants (STP) and staging plan for construction of collection and treatment
system. The Consultant shall explore various options available for sewage treatment
for each type of plant. The Consultant shall prepare the preliminary design for each
treatment plant determining the area requirement, technology used, phasing,
discharge parameters and other aspects to be used for treatment. The Consultant
shall also identify alternate sludge management technologies and options.
5.12.7.6 The Consultant shall design the industrial effluent collection system with discharge of
the collected industrial effluent to the CETP.
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5.12.7.7 As part of preliminary design of sewerage, industrial effluent collection and effluent
disposal network, the consultant shall prepare the following but not limited to:

a) Individual layout plan of networks from parcel to treatment/disposal point showing
pumping stations, sump, invert levels and other relevant information

b) Demand/ Generation calculations and hydraulic design of the individual network
with pipe diameter, pipe materials, no of manholes, depth of the manholes etc

c) Longitudinal Plan of the main network

d) Typical details of manholes and other ancillary structures,

e) Outline parameters and GA drawing of treatment plants

f) Typical plans and sections showing indicative details, materials

and specifications

5.12.8 Preliminary design for power supply

5.12.8.1 The Consultant shall prepare the preliminary design for power supply keeping the
following but not limited to in perspective such as safety to personnel, minimum fire
hazards and risk, minimizing power losses, reliability of system to the extent possible,
ease of maintenance, automatic protection of all electrical equipment through
selective relaying system and scope for future expansion.

5.12.8.2 The Consultant shall study the existing planning for EHT and HT transmission network
of State Transmission for the entire area and thereafter coordinate the plan for the
Sub-station location. The proposed equipment and preliminary design for distribution
sub-station should be prepared with reference to the load flow analysis taken up by
State Transmission prior to finalisation.

5.12.8.3 The Consultant shall prepare a load forecast based on plot mix, type of industrial
units, future expansion plans\and requirements of power consuming utilities/ facilities.
Consultant should clearly specify the overhead and underground transmission
network arrangement with respect to voltage level and physical site and ground
conditions, in consultation with relevant authorities. The Consultant shall design the
network such that integration with ICT network is possible wherever required.

5.12.8.4 The Consultant shall plan the following aspects but not limited to:

a) Planning of Main Receiving Sub Stations (MRSS) and source of electricity within
the overall framework of Industrial Area.

b) Planning and layout of electricity distribution system, network and internal
substations.

c) Develop Utility Profile including demand assessment

d) Design electricity distribution system, which comply with the following
but not limited to relevant regulations, latest concepts such as Smart
Grids, codes of practices and byelaws.

e) Preliminary design of the sub heads of the substations and distribution networks.

f) Broad construction costs of the recommended option based on preliminary design

g) Determine requirement for standby engine-generation power supplies within the
development to support critical loads.

h) Prepare general layout of underground electrical high and low voltage power
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distribution system.
i) Develop standards for street lighting to be used throughout development.

5.12.8.5 As part of the preliminary design for power supply, the Consultant shall prepare the
following but not limited to:

a) Report on Design norms and Standards, forecasting power demand, network
planning, specifications, systems of maintenance and operation

b) Details related to HT/LT lines, Grid substation, MSS, ESS Transformer, LT cable,
stitch yards feeder pillar etc.

c) lllumination level proposed for particular type of road.

d) The arrangement and type of lighting proposed (linear, one side, opposite staggered
or central verge) sodium mercury, fluorescent, metal, heads etc.

e) Lighting distribution diagram for particular type of road with arrangement
proposed.

f) Power supply distribution and control arrangement proposed.

g) Decorative post of lanterns for garden and open areas.

5.12.9 Preparation of Waste Management Plan

5.12.9.1 The Consultant shall cover the following as part of Waste Management Plan but not
limited to:

a) Characterisation and quantification of solid waste and hazardous waste to be
generated during construction stage and operation stages of the project

b) Collection, segregation and storage systems of various types of waste generated

c) Conveyance/ transportation system of various kinds of waste generated.

d) Revalidate and propose the location (s) of the final storage/ treatment and recycling
system.

e) Preliminary-design of the storage facilities, as required.

f) Identification of nearest Common Hazardous Waste Transportation, Storage and
Disposal Facility (CHWTSDF) for disposal of hazardous waste

g) Waste management plan shall be in conformance with applicable rules e.g.,
Municipal Solid Waste Management Rules 2000, Hazardous Waste Management
Handling and Trans-boundary Movement Rules 2009, etc.

5.12.10 Preliminary design for gas network corridor and telecom ducting
network

5.12.10.1 The Consultant shall plan the allocation for gas corridor and telecom network
in the roads cross section in the integrated infrastructure layout.

5.12.10.2 The Consultant shall abide by national norms, standards and best practices.

5.12.10.3 The ICT network shall be designed such that includes components serving
requirements of roads and all infrastructure such as but not limited to intelligent
transportation systems, smart metering system, SCADA, BRT, traffic signalling
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etc, coordinated with overall ICT master plan

5.12.10.4 Evaluate the systems for provision of Information and Communications

5.12.11

Technology (ICT) for integrated operations along transport routes with provision
of following:
a) Required number of ducts
b) Empower 24x7 round-the-clock service operations in public, providing
information with user privacy and without human intervention and
extending
points-of-presence
c) Enable delivery of real-time information to users for better planning
d) Integration with Multi-modal Transport Schedules
e) Enablement of Emergency Notifications, Security Analytics and Response
measures
f) Provision for Integrated Billing and Cash-less transactions
g) Prepare broad cost estimates of the civil, electrical, systems, ICT
requirements
- both capital as well as operating costs.

Preparation of Cost estimates and BoQ

5.12.11.1 The cost estimates shall be prepared as per provisions of this TOR and as

per below. The description of items in Bill of Quantities should be consistent
with the drawings and specifications, and all should lend themselves to
harmonious and unambiguous interpretation.

5.12.11.2 The Consultant shall prepare detailed estimates for quantities (considering

designs of roads, highway structures and utilities as proposed) and project
cost including rate analysis for the entire project (package wise), using local/
state/ applicable schedule of rates. For missing items in the local/ state/
applicable schedule of rates, any other mutually agreeable source(s) maybe
used. The estimation of quantities shall be based on preliminary design of
various components. The estimation of quantities and costs shall be worked
out separately for each component.

5.12.11.3 The Applicant shall carry out a detailed analysis for computing the unit rates

for the different items of works. The unit rate analysis shall duly take into
account the various inputs and their basic rates, suggested location of plants
and respective lead distances for mechanized construction. The unit rate for
each item of work shall be worked out in terms of manpower, machinery and
materials.

5.12.11.4 The project cost estimates so prepared are to be checked against rates for

similar on-going works in the surrounding region with reference to current State
PWD schedule of rates.

5.12.11.5 The Consultant shall prepare BOQ of various components with a break up of
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cost for each component separately. The Consultant may include provision for
physical and price contingencies, interest during construction and other
financing costs, pre- construction expenses etc. Cost estimates should be
prepared based on item rate analysis and on prevalent market rates in the
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region. Consultant should perform rate analysis for all the items in all works.

5.12.11.6 The Consultant shall prepare the Cost estimates and BoQ for the purpose of
assistance in tendering process for contractor(s). The Consultant shall be
responsible for accuracy of the BoQ items.

5.12.12 Financial Analysis: The consultant should undertake detailed financial
analysis for the project, estimation of financial IRR etc.

5.12.13 3D Model and Spatial Database

5.12.13.1 Allinfrastructure, networks and facilities designed by the Consultant as part of
this assignment shall be consolidated as part of a spatial database preferably
using MS- SQL Server Spatial or Oracle Spatial. Both the 2D and 3D spatial
data shall be stored in such spatial database for mapping, modelling and
analysis.

5.12.13.2 The Consultant shall propose the required specialist modelling software to the
Client for facilitating high level modelling analysis. While for transforming such
modelled results into engineering layout plan the Consultant shall make use of
Autodesk Civil 3D or Map 3D.

5.12.13.3 The Consultant shall also prepare a 3D model of all infrastructure designed as
part of the assignment. The 3D model shall be developed using Autodesk Reuvit,
Civil 3D, Map 3D and/ or Infraworks. The Consultant shall represent all aspects,
details, alignments, materials, thicknesses, quantities, levels and
measurements as developed in preliminary design for roads and services. The
Consultant shall use the 3D model to demonstrate the efficiency and cost
effectiveness of the design. 3D model data files shall be submitted in ‘SDF’ file
format. Apart from spatial information, the SDF file shall carry attribute
information such as but not limited to materials & specifications, pipe diameters,
flow data and invert levels.

5.13 Detailed scope of services for Part 11: Preparation of tender documents
and drawings for selection of contractor(s) and during Detailed Design stage

5.13.1 The Consultant shall formulate tender packages. These packages shall be
formulated such that all roads and infrastructure are simultaneously and seamlessly
executed at the site along with the works related to street lighting, street furniture
and landscape. The tender documents shall be designed such that the works can
be executed in a short span of time in order to meet client’s expectations.

5.13.2 Preparation of Tender drawings and documents

5.13.2.1 The Consultant shall prepare the tender documents, drawings, specifications
and schedule of quantities, code of practice covering aspects like mode of
measurement, method of payments, quality control procedures on materials and
work, special conditions of contract etc.

5.13.2.2 The Consultant’'s scope shall include all relevant information pertaining to
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preliminary design for roads & services/ utilities such as draft BOQ’s, analysis
of rates, technical specifications and technical data sheets.

5.13.2.3 The Consultant shall provide relevant documents for bidding out contracts for
single/ multiple packages created for the designated area.

5.13.2.4 The Consultant shall provide technical assistance to the Client in selection of
contractors for various packages.

5.13.3 Technical support/ handholding during Detailed Design

5.13.3.1 The Consultant shall provide all technical assistance in providing any further
clarifications, details, designs and drawings required by the contractor(s) during
the Detailed Design stage and address any queries raised by the contractor(s)
for roads & services/ utilities. The Consultant shall act as an interface or
coordination agency between Client and the contractor(s) during the
handholding period for the Detailed Design stage. It is also envisaged that a
Programme Manager Consultant (PMC) will be appointed for the node and
accordingly, the consultant will do all necessary coordination with the PMNC. All
deliverables will be submitted to PMNC after his appointment and it is the
responsibility of the PMNC to verify the deliverables and approve the same. For
all practical purposes, the PMNC will be acting as the client’s representative for
all day-to-day activities.

5.13.3.2 The Consultant shall review and approve detailed design and GFCs prepared
by the contractor(s) and ensure that all preliminary design aspects and
parameters have been adhered to. The Consultant shall analyse the detailed
BoQ prepared by the contractor.

5.13.4 Scope of work for Environmental Impact Assessment for the project

The Selected Consultant/s are required to prepare & complete the EIA study as per the Model
ToR issued by MoEF and also obtain the additional ToR for this project.

The purpose of EIA is to give the environment its due place in the decision-making process
by clearly evaluating the environmental consequences of the proposed activity before action
is taken.

o Evaluation of the impact of the project shall be carried out on air environment, water
environment, land use, drainage, flora and fauna, socio-economic and cultural
environment on short- and long-term basis. The evaluation shall be carried out for pre
project scenario, project implementation scenario with and without EMP. The
environmental impact scenario shall be carried out for, before, during and after the
implementation of project.

e The guidelines provided by MoEF and State PCB and/or any other relevant body in
this regard shall be studied while conducting the EIA study. The baseline data
generated from above studies shall be analyzed and compared with applicable
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standards for each environmental attribute so that the critical environmental areas and
also attributes of concern are identified. The short term and long term impacts
particularly on sensitive targets such as endangered species, plants, crops and
historically important monuments shall be identified.

5.13.5 Mitigation measures & Environmental Management Plan for the existing and
proposed developments

Based on the impacts identified the mitigations measures will be suggested. An impact
criterion will be developed to identify major, moderate and minor impact based on which an
impact matrix will be generated. The impact matrix will indicate the extent of impact with as
well as without the proposed mitigation measures. Social impacts assessment and concerns
will also has to be identified and an outline Rehabilitation and Resettlement (R&R) Framework
will be prepared as per the guidelines of The Right to Fair Compensation and Transparency
in Land Acquisition, Rehabilitation and Resettlement Act, 2013 and Social Safeguards policy
of multilateral funding agencies like World Bank, JICA, AlIB. The social assessment report will
be prepared on random questionnaire-based sampling of project affected persons, generating
primary data and using available secondary data, Census data, Common property resources,
Land classification, livelihood secondary data, etc.

An EMP suggesting economically feasible control technologies and procedures to minimize
any impact on environment will be developed. The EMP will include:

- Pollution control measures (air, water, noise, soil etc)
- Water conservation, treatment and disposal

- Solid/hazardous waste management

- Training and Monitoring requirement for the project

- Occupational Health and Safety Measures

- Requirements for green belt and landscaping

- Traffic Management Plan

5.13.6 Outline Risk Assessment Study

The RA study will include the following methodology:

- ldentification of hazards/risks associated,;

- ldentification of scenarios;

- Analysis of frequency and consequences of all identified risks;

- Detailed risk analysis to assess the risk levels in relation to risk acceptance
criteria; and

- Recommend risk reduction measures and identify high-risk elements to be
addressed through the Disaster Management Plan (DMP)

The Consultant shall be responsible for making presentations as required from time to time
before the various committees of Competent Authority/ies including Public Hearing and obtain
the EIA Clearance from the MoEF and/or any other authority.

In order to facilitate the Selected Consultant in conducting the studies, NICDC shall share all
the necessary data, reports and other relevant materials in relation to the project.
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5.13.7 The scope of services is also inclusive of following:

O
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To fill-up Form- | along with draft TOR, to be submitted to MoEF, New Delhi for getting
TOR.

Preparation and giving presentation for TOR at various stages/to various authorities,
as per requirements of MoEF and/or any other authority and providing all the
necessary assistance for the same as per requirements.

Liasioning / Expediting /Follow-up with MoEF and/or any other authority for the early
receipt of TOR and with other statutory/non-statutory bodies for getting various
permissions/clearances etc.

To prepare Comprehensive detailed EIA —EMP Report as decided by NICDC which
should be as per the requirements of TOR / EC and shall also cover the points referred
in the “Technical EIA Guidelines Manual published by MoEF and/or any other authority
and the amendments thereof with completion of all the necessary field works,
monitoring, testing etc. including measurement of meteorological parameters for the
respective area of project site.

Preparation and giving presentation at various stages/to various authorities for Public
Hearing and Public Consultation and providing necessary assistance for the same as
per requirements and also for the compliances to the points identified during Public
Hearing and Public Consultation.

Preparation of the compliances as per requirements in TOR for further submission to
MoEF and/or any other authority.

Preparation and giving presentation at various stages/ to various authorities, for getting
Environmental Clearance and providing necessary assistance for the same as per
requirements.

Expediting/Follow-up with MoEF/ other statutory bodies for the early receipt of
Environmental Clearance.

In case the projects attracts provisions of the Forest (Conservation) Act, 1980, Wildlife
(Protection) Act, 1972 the consultants are responsible for preparation and filling of
Forest Diversion Proposal and Wildlife application (including Form A /Part-1, calculation
of area of Forest land, Wildlife area, Wildlife / Forest / Non Forest area break up,
superimposing of boundary of Forest land / Wildife area on Survey of India Toposheet,
preparation of Geo Referenced Map of the Forest Land proposed to be diverted,
preparation of shape file / kml file of the Forest Land / Wildlife proposed to be diverted,
preparation of justification of Forest Proposal , Cost Benefit analysis of the project,
obtaining certificate under Forest Right Act, 2006 , latitude & longitude etc and other
documents as required by MOEF&CC& State Environment & Forest Department. The
consultants are responsible for giving presentation at various stages/to various
authorities for Forest clearance / Wildlife Clearance and providing necessary
assistance for the same as per requirements and also for the compliances to the points
identified during Forest clearance process. Liasioning / Expediting /Follow-up with
MoEF&CC & State Environment & Forest Department for the early receipt of Forest
clearance and Wildlife Clearance.

Preparation of Social Impact Assessment Report as per the guidelines of The Right to
Fair Compensation and Transparency in Land Acquisition, Rehabilitation and
Resettlement Act, 2013 and Social Safeguards policy of multilateral funding agencies
like World Bank, JICA, AlIB.
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5.13.8 Scope of Services for Branding strategy:

The Consultant will undertake all activities necessary to fulfil the objective and output of the
services including but not limited to the following:

(i) Undertake research on which the branding and marketing of the project will be based.
Unique characteristics of the city are featured and a sustainable urban image is created.

(if) Develop unique brand names(s) for the Project and all the planned development packages
in tandem with the brand architecture including the brand iconography and carrying out
consumer test surveys before finalization and implementation of the brand.

(iif) To come up with a comprehensive marketing strategy and sales plan detailing activities
and their impact on all the planned development packages of the project that is well priced for
consideration by management.

(iv) To carry out implementation, control, routine evaluation and review of the above branding,
marketing strategy and sales plan and make recommendations to the client.

(vi) To develop a comprehensive strategic Public Relations (PR) strategy for the project and/or
implement it.

(vii) Concept development, production and execution of all marketing and sales campaigns
and the branding and marketing materials for the project.

(viii) To come up with a customized project interactive website where potential clients can get
details regarding the project, have 3D visual walk through of the project, a content
management system, company directory, a blog and be able to compile reports for
Management on the number of hits per day, market sentiments and any other critical
information that maybe be needed for a successful implementation of project of this
magnitude.

The consultant shall assist the client for preparation of agenda notes/other documents
for approval of Trust/CCEA as and when necessary.

5.14 Deliverables and timeframe

5.14.1 All the deliverables as per the list below shall be in the form of 05 (five) hard
copies +1 (one) soft copy in MS Word and PDF format for Reports and GIS,
AUTOCAD DWG & PDF formats for drawings/ plans.

> Milestone Duration
No

1 | Inception report and Quality Assurance Plan D+15 days
2 | Market demand analysis D+1 month
3 | Final Base map D+2 months
4 | Land suitability analysis and technical assessment report D+2.5 months
5 | Preliminary master plan report D+3 months
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S Milestone Duration

No

6 | Final Master plan report and preliminary financial model D+4 months

7 | Urban design / Landscaping /ICT guidelines/ Branding guidelines/Plot | D+5 months
control sheets

8 | Statutory Plan & Naotification of Final Master Plan D+6.5 months

9 | Design basis report D+7 months

10 | Draft preliminary design report including detailed economic analysis | D+8 months
along with costing

11 | Final Environment Clearance D+9 months

12 | Final preliminary design report with 3D model and tender packages & | D+10 months
BIM model & Final plot control sheets

13 | Preparation of RFP document for selection of PMC D+11 months

14 | Selection of EPC/DB contractor(s) as per approved packages D+18 months

15 | Review of GFC’s D+24 months

16 | Hand holding and assistance to client D+30 months

D*-Start date of assignment

May 21
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Standard Form of Contract

STANDARD FORM OF CONTRACT
CONTRACT FOR CONSULTANCY SERVICES

Between

[Name of client]
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[Name of Consultants]

[Date]

May 21

92



Preparation of Detailed Master Plan and Preliminary Design Report for Roads & Services/ Utilities for
Satara Industrial Area in Maharashtra under BMIC Project

l. Form of Contract

Contract to undertake [name of assignment]

This CONTRACT (hereinafter called the “Contract”) is made on the [Date in words] day of the
month of [month] [year in ‘yyyy’ format], by and between

The National Industrial Corridor Development Corporation Limited, a company incorporated
under the Companies Act, 1956, having its Registered Office at 8th Floor, Tower-1, LIC,
Jeevan Bharti Building, New Delhi — 110001 India, hereinafter referred to as the “Client” which
expression unless repugnant to context or meaning thereof shall include its successors,
affiliates and assigns) of the First Part.

and
[Name of Consultants and registered address]

(hereinafter called the “Consultants”)

WHEREAS

a) The Client has requested the Consultants to provide certain consulting services as
defined in the General Conditions attached to this Contract (hereinafter called the
“Services”);

b) The Consultants, having represented to the Client that they have the required

professional skills, personnel and technical resources, have agreed to provide the
services on the terms and conditions set forth in this Contract.

NOW THEREFORE the parties hereto hereby agree as follows:

1. The following documents attached hereto shall be deemed to form an integral part of this
Contract:

a) The General Conditions of Contract (hereinafter called “GC”);
b) The Special Conditions of contract (hereinafter called “SC”);
c) The following Appendices:

Appendix A: Terms of reference containing, inter-alia, the Description of the Services
and reporting requirements,

Appendix B: Consultants’, Sub consultants, Key Personnel and Sub Professional
Personnel, Task assignment, work programme, manning schedule,
qualification requirements of key personnel and schedule for
submission of various deliverables

Appendix C: Approach and methodology
Appendix D: Duties of the Client
Appendix E:  Contract Price

Appendix F:  “Conformed Document” which incorporates all the changes,
modifications and results of the contract discussion

Appendix G: Copy of Letter of Award
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Appendix H: Copy of letter of Award/ acceptance by Consultant
Appendix I:  Copy of Bank Guarantee for Performance Security
Appendix J:  Clarifications

Appendix K: Correspondences

2. The mutual rights and obligations of the Client and the Consultants shall be as set forth
in the Contract; in particular:

a) The Consultants shall carry out the Services in accordance with the provisions of
the Contract; and

b) Client will make payments to the Consultants in accordance with the provisions of
the Contract.

3. Priority of documents: The Parties expressly agree that in the event of any conflict,
inconsistency or contradiction between any clauses forming part of the documents
constituting the Contract, and more particularly mentioned in Clause 1 (of this contract)
hereinabove, the documents shall be interpreted in the following order of precedence:

a) The provisions of this Contract shall override all provisions of other documents
comprising the Contract.

b) the provisions of the SC shall be subject to the Contract, but shall override all
provisions of other documents comprising the Contract;

c) the provisions of the GC shall be subject to the Contract SC, but shall take
precedence over all other documents comprising the Contract; and

d) the Appendices shall subject to each of the Contract, SC and the GC

e) Any decision of the Client in relation to the priority of documents shall be final and
binding upon the Consultant

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their
respective names as of the day and year first above written.

FOR AND ON BEHALF OF Client
[Signature]
[Name]

[Designation]

FOR AND ON BEHALF OF CONSULTANT
[Signature]
[Name]

[Designation]

Witness:
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1. [Signature, name and address]

2. [Signature, name and address]

May 21
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General Conditions of Contract

6.1 General provisions

6.1.1

Definitions

Unless the context otherwise requires, the following terms whenever used in this Contract
have the following meanings:

a)

b)

f)
g)
h)

)

K)

)

“Applicable Law” means the all laws, bye-laws, rules, regulations, orders, ordinances,
protocols, codes, guidelines, policies, notices, directions, judgments, decrees and any
other instruments having the force of law in India as they may be issued and in force
from time to time;

“Affiliate” means, with respect to any Party, any other entity that, directly or indirectly:
(a) Controls such Party; (b) is Controlled by such Party; (c) is Controlled by the same
person who, directly or indirectly, Controls such Party; and “Control” with respect to
any person, shall mean: (a) the possession, directly or indirectly, of the power to direct
or cause the direction of the management and policies of such person whether through
the ownership of voting share capital, by agreement or otherwise or the power to elect
more than one-half of the directors, partners or other individuals exercising similar
authority with respect to such person; (b) the possession, directly or indirectly, of a
voting interest of more than 50%; and the terms “Controlling” and “Controlled by” shall
be construed accordingly;

“Client” means the Party named in the Contract, who employs the Consultant;

“Consultant” or “Consultants” means the party named in the Contract, who is employed
as an independent professional firm by the Client to perform the Services;

“Contract” means the Contract signed by the Parties, to which these General
Conditions of Contract (GC) constitute a part, together with all other documents listed
in this signed Contract;

“Contract Price” means the price to be paid for the performance of the Services;
“GC” means the General Conditions of Contract;

“Government” means the Government of Client’s country;

“Local Currency” means the currency of the Government;

“Member”, in case the Consultants consist of a joint venture of more than one entity,
means any of these entities, and “ Members” means all of these entities; “Lead
Member/Member in Charge” means the entity specified in the SC to act on behalf of
Each Member in exercising all the Consultants’ rights and obligations towards the
Client under this Contract;

“Material Adverse Effect” means material adverse effect on (a) the ability of the
Consultant to observe and perform any of its rights and obligations under and in
accordance with the provisions of this Agreement and/or (b) the legality, validity,
binding nature or enforceability of this Agreement;

Master Services Agreement (MSA) shall mean the same as “contract”;

m) “Party” means the Client or the Consultants, as the case may be, and Parties means
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“Performance Security” shall mean the irrevocable and unconditional bank guarantee
provided by the Consultant from a scheduled Indian bank as guarantee for the
performance of its obligations in respect of the Contract;

“Personnel” means persons hired by the Consultants or by any Sub-consultant as
employees and assigned to the performance of the Services or any part thereof;

“Project” means “[name of assignment]”;

“SC” means the Special Conditions of Contract by which these General Conditions of
the Contract may be amended or supplemented;

“Services” means the work to be performed by the Consultants pursuant to this
Contract as described in TOR;

“Sub-consultant” means any entity to which the Consultants subcontract any part of
the Services in accordance with the provisions of this contract; and,

“Work Order” means a specific directive or order to perform a defined scope for a
defined duration and fee

“Corrupt Practice” means the offering, giving, receiving or soliciting of anything of value
to influence the action of a public official in the selection process or in contract
execution.

“Fraudulent Practice” means a misrepresentation of facts in order to influence a
selection process or the execution of a contract to the detriment of the Client, and
includes collusive practice among consultants (prior to or after submission of
proposals) designed to establish prices at artificial nhon-competitive levels and to
deprive the Client of the benefits of free and open competition.

Law Governing Contract: This Contract, its meaning and interpretation, and the relation
between the Parties shall be governed by the Applicable Laws of India and shall be
subject to the jurisdiction of the Courts at New Delhi.

Language: This Contract has been executed in the language specified in the SC, which
shall be binding and controlling language for all matters relating to the meaning or
interpretation of this Contract.

Notices: Any notice, request or consent made pursuant to the Contract shall be in
writing and shall be deemed to have been made when delivered in person to an
authorized representative of the Party to whom the communication is addressed, or
when sent by registered mail, telex, telegram or facsimile to such Party at the address
specified in the SC.

Location: The Services shall be performed at such locations as whether in Country or
elsewhere, as the Client may approve.

Authorized Representatives: Any action required or permitted to be taken, and any
document required or permitted to be executed, under this Contract by the Client or
the Consultants may be taken or executed by the officials in the SC.

Taxes and Duties: Unless otherwise specified in the SC, the Consultants, Sub-
consultants and their Personnel shall pay such taxes, duties, fees and other
impositions as may be levied under the Applicable Law, the amount of which is deemed
to have been included in the Contract Price.

6.1.7.1 The Client shall be entitled to deduct any Taxes required to be deducted at source
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under Applicable Law from any payments to be made by it to the Consultant. Further,
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in the event that the Client receives notification or assessment of any Taxes (whether
as an agent, or in substitution of the Consultant, any Sub-consultants or its
Personnel, servants, agents or otherwise) in respect of or arising out of the
performance of the Consultant’s obligations under this Agreement which remain
outstanding, the Client shall notify the Consultant of the same and the Consultant
shall promptly take all necessary action for settlement and/or any other lawful
disposal of such natification or assessment. Furthermore, the Consultant shall pay
forthwith on demand to the Client all costs including fines and penalties, which the
Client may incur as a result of:

1 the Client having been required by any governmental authority to pay any Taxes
which the Consultant is liable to bear hereunder; or

2 any cost actually sustained by the Client for failure by the Consultant to pay any
Taxes for which it is responsible under this Contract.

Interpretation: In the Contract, unless the context otherwise requires:

The singular includes the plural and vice versa and any word or expression defined
in the singular shall have a corresponding meaning if used in the plural and vice
versa. A reference to any gender includes the other gender.

A reference to any document, agreement, deed or other instrument (including,
without limitation, references to the Contract), includes a reference to any document,
agreement, deed or other instrument as may be varied, amended, supplemented,
restated, novated or replaced, from time to time.

A reference to any document, agreement, deed or other instrument (including,
without limitation, references to the Contract), means a reference to such document,
agreement, deed or other instrument and to all appendices, annexes, schedules and
parts attached or relatable thereto, all of which shall form an integral part of such
document, agreement, deed or other instrument, as the case may be.

A reference to any Applicable Law includes any amendment, modification, re-
enactment or change in interpretation or applicability of such Law and a reference to
any statutory body or authority includes a reference to any successor as to such of
its functions as are relevant in the context in which the statutory body or authority
was referred to

Where a word or phrase has a defined meaning, any other part of speech or
grammatical form in respect of the word or phrase has a corresponding meaning.

The words ‘include’ and ‘including’ are to be construed without limitation. The terms
‘herein’, ‘hereof’, ‘hereto’, ‘hereunder’ and words of similar purport refer to the
Contract as a whole. Where a wider construction is possible, the words ‘other’ and
‘otherwise’ shall not be construed ejusdem generis with any foregoing words.

In the Contract, headings are for the convenience of reference only and are not
intended as complete or accurate descriptions of the content thereof and shall not be
used to interpret the provisions of the Contract.

Any obligation not to do something shall be deemed to include an obligation not to
suffer, permit or cause that thing to be done. An obligation to do something shall be
deemed to include an obligation to cause that thing to be done.

The rule of interpretation which requires that a Contract be interpreted against the
person or Party drafting it shall have no application in the case of this Contract.

98



Preparation of Detailed Master Plan and Preliminary Design Report for Roads & Services/ Utilities for

Satara Industrial Area in Maharashtra under BMIC Project

6.1.8.10 References to a person (or to a word importing a person) shall be construed so as to

a)

b)

6.2 J

6.2.1

6.2.2

6.2.2.1

6.2.2.2

6.2.2.3
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include:

Individual, firm, partnership, trust, joint venture, company, corporation, body corporate,
unincorporated body, association, organization, any government, or state or any
agency of a government or state, or any local or municipal authority or other
Governmental Authority (whether or not in each case having separate legal
personality);

That person’s successors in title and assigns or transferees permitted in accordance
with the terms of the Contract; and

References to a person’s representatives shall be to its officers, Personnel, legal or
other professional advisors, subcontractors, agents, attorneys and other duly
authorized representatives.

oint and Several Liability: Collective action by Members

In the event the Consultant is a joint venture consortium, the Members shall be deemed
to be jointly and severally liable to the Client for the performance of this Contract.
Without prejudice to the foregoing, the Client shall be entitled to terminate this Contract
in the event of any change in the structure or composition of the joint venture
consortium, including the Member in Charge ceasing to act as such. In the event the
Consultant is a joint venture consortium, the Performance Security may be provided
by any member; provided that such Performance Security shall mention the details of
this Contract and other members.

In the event the Consultant is a joint venture consortium, without prejudice to the joint
and several liability of all the Members, each Member agrees that it shall exercise all
rights and remedies under this Contract through the Member in Charge and the Client
shall be entitled to deal with such Member in Charge as the representative of all
Members. Each Member agrees and acknowledges that, notwithstanding anything to
the contrary in the memorandum of understanding or any other such agreement or
arrangement between the Members:

any decision (including without limitation, any waiver or consent), action, omission,
communication or notice of the Member in Charge on any matters related to this
Contract shall be deemed to have been on its behalf and shall be binding on it. The
Client shall be entitled to rely upon any such action, decision or communication from
the Member in Charge;

consolidated invoices for the Services performed by all the Members shall be
prepared and submitted by the Member in Charge and the Client shall have the right
to release payments solely to the Member in Charge and the Client shall not in any
manner be responsible or liable for the inter se allocation of payments, works etc.
among the Members;

any notice, communication, information or documents to be provided to the
Consultant shall be delivered to the authorized representative of the Consultant (as
designated pursuant to Clause 6.1.6 of the GCC) and any such notice,
communication, information or documents shall be deemed to have been delivered
to all the Members.
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Commencement, completion, modification and termination of contract

Effectiveness of Contract: This Contract shall come into effect on the date the Contract
is signed by both the Parties, or such other date as may be stated as per SC.

Commencement of Services: The Consultants shall commence the Services from 15th
(fifteen) day of effectiveness of the Contract or any date prior to that, notified by the
Client.

Expiration of Contract: Unless terminated earlier pursuant to relevant clauses in this
contract hereof, this Contract shall expire when Services have been completed and all
payments have been made at the end of such time period after the Effective Date as
shall be specified in the SC.

Modification: Modification of the terms and conditions of this Contract, including any
modification of the scope of the Services or of the Contract Price, may only be made
by written agreement between the Parties.

Force Majeure

6.3.5.1 Definition: For the purposes of this Contract, “Force Majeure” means an event which

is beyond the reasonable control of a Party, and which makes a Party’s performance
of its obligations under the Contract impossible or so impractical to be considered
impossible under the circumstances, and includes, but not limited to war, riots, civil
disorder, earthquake, fire, explosion, storm, flood or other adverse weather conditions.

6.3.5.2 No Breach of Contract: The failure of a party to fulfil any of its obligations under the

d)

Contract shall not be considered to be a breach of, or default under this Contract
insofar as such inability arises from an event of Force Majeure, provided that the Party
affected by such an event:

has taken all precautions, due care and reasonable alternative measures in order to
carry out the terms and conditions of this Contract, and

has informed the other party as soon as possible about the occurrence of such an
event.

the dates of commencement and estimated cessation of such event of Force Majeure;
and

the manner in which the Force Majeure event(s) affects the Party’s obligation(s) under
the Contract.

6.3.5.3 The Parties agree that neither Party shall be able to suspend or excuse the non-

6.3.6

6.3.7

May 21

performance of its obligations hereunder unless such Party has given the notice
specified above.

Extension of Time: Any period within which a Party shall, pursuant to this Contract,
complete any action or task, shall be extended for a period equal to the time during
which such Party was unable to perform such action as a result of Force Majeure.

Payments: During the period of their inability to perform the Services as a result of an
event of Force Majeure, the Consultants shall be entitled to continue to be paid under
the terms of this Contract, as well as to be reimbursed for additional costs reasonably
and necessarily incurred by them during such period for the purposes of the services
and in reactivating the services after the end of such period.
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Termination

By the client: The Client may terminate this Contract, by not less than thirty (30) days’
or sixty (60) written notice of termination to the Consultants, to be given after the
occurrence of any of the events specified in this clause:

if the Consultants do not remedy a failure in the performance of their obligations under
the Contract, within a period of sixty (60) days, after being notified or within such further
period as the Client may have subsequently approved in writing;

within thirty (30) days, if the Consultants become insolvent or bankrupt;

if, as the result of Force Majeure, the Consultants are unable to perform a material
portion of the Services for a period of not less than sixty (60) days;

within thirty (30) days, if the Consultant fails to comply with any final decision reached
as a result of arbitration proceedings pursuant to relevant clauses hereof;

within thirty (30) days, if the Consultant submits to the Client a false statement which
has a material effect on the rights, obligations or interests of the Client. If the Consultant
places itself in position of conflict of interest or fails to disclose promptly any conflict of
interest to the Client;

within thirty (30) days, if the Consultant, in the judgment of the Client has engaged in
Corrupt or Fraudulent Practices in competing for or in executing the Contract;

if the Client, in its sole discretion and for any reason whatsoever, within a period of
sixty (60) days’ decides to terminate this Contract.

By the Consultants: The Consultants may terminate this Contract, by not less than
thirty (30) day’s’ written notice to the Client, such notice to be given after the
occurrence of the events specified in this clause:

if the Client fails to pay any money due to the Consultants pursuant to this Contract
and not subject to dispute pursuant to relevant clauses hereof within forty-five (45)
days after receiving written notice from the Consultants that such payment is overdue;
or

if, as the result of Force Majeure, the Consultants are unable to perform a material
portion of the Services for a period of not less than sixty (60) days.

Cessation of Rights and Obligations: Upon termination of this Contract pursuant to
actual Termination, or upon expiration of this Contract pursuant to relevant clause
hereof, all rights and obligations of the Parties hereunder shall cease, except (i) such
rights and obligations as may have accrued on the date of termination or expiration,
(i) the obligation of confidentiality set forth in relevant clause hereof, (iii) the
Consultant’s obligation to permit inspection, copying and auditing of their accounts and
records set forth in Clause 3.6 hereof, (iv) the rights of indemnity of the Client specified
in clause 11 and (v) any right which a Party may have under the Applicable Law.

Cessation of Services: Upon termination of this Contract by notice of either Party to
the other pursuant to relevant clauses hereof, the Consultant shall, immediately upon
dispatch or receipt of such notice, take all necessary steps to bring the Services to a
close in a prompt and orderly manner and shall make every reasonable effort to keep
expenditures for this purpose to a minimum. With respect to documents prepared by
the Consultant and equipment and materials furnished by the Client, the Consultant
shall handover all project documents under procedure described in this contract.
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Payment upon termination: Upon termination of this Contract, the Client will make the
following payments to the Consultants:

Remuneration pursuant to relevant clauses for Services satisfactorily performed prior
to the effective date of termination;

If the Contract is terminated pursuant to Clause 6.4.1a), b), d), e) or f), the Consultant
shall not be entitled to receive any agreed payments upon termination of the Contract.
However, the Client may consider to make payment for the part satisfactorily
performed on the basis of the quantum merit as assessed by it, in its sole discretion, if
such part is of economic utility to the Client. Under such circumstances, upon
termination, the Client may also impose liquidated damages as per the provisions of
relevant clauses of this Contract. The consultant will be required to pay any such
liquidated damages to Client within 30 days of termination date.

Disputes about Events of Termination: If either Party disputes Termination of the
contract under relevant clauses hereof, such Party may, within forty-five (45) days after
receipt of notice of termination from the other Party, refer the matter to arbitration under
relevant clauses hereof, and this Contract shall not be terminated on account of such
event except in accordance with the terms of any resulting arbitral award.

6.5 Obligations of the Consultants

6.5.1

6.5.2
6.5.2.1

6.5.2.2

6.5.2.3
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General: The Consultants shall perform the Services and carry out their obligations
hereunder with all due diligence, efficiency and economy, in accordance with generally
accepted professional techniqgues and practices, and shall observe sound
management practices, and employ appropriate advanced technology and safe
methods. The Consultants shall always act, in respect of any matter relating to this
Contract or to the Services, as faithful advisers to the Client, and shall at all times
support and safeguard the Client’s legitimate interests in any dealings with Sub-
consultants or third parties. Since the Delhi Mumbai Industrial Corridor project is to be
implemented as a joint venture between State Government and NICDC, any State
Government agency as appointed by the State Government is to be continuously
consulted, besides the Client, as a major stakeholder in the Project.

Conflict of interest

Any breach of an obligation under Clause 6.5.2 shall constitute a conflict of interest
(“Conflict of Interest”). The Consultant shall comply and shall ensure the Sub-
consultants and Affiliates of the foregoing comply with the provisions of Clause 6.5
and any breach of such an obligation shall constitute an event of default by the
Consultant for the purposes of this Contract. The Consultant shall promptly disclose
any Conflict of Interest to the Client. For the avoidance of doubt, the Consultant
agrees that a disclosure of any Conflict of Interest shall not in any manner whatsoever
be deemed to cure such Conflict of Interest.

Consultants Not to Benefit from Commissions, Discounts, etc.: The remuneration of
the Consultants pursuant to relevant clauses hereof shall constitute the Consultant’s
sole remuneration in connection with this Contract or the Services, and the
Consultants shall not accept for their own benefit any trade commission, discount or
similar payment in connection with activities pursuant to this Contract or to the
Services or in the discharge of their obligations under the Contract, and the
Consultants shall use their best efforts to ensure that the Personnel, any Sub-
consultants and agents of either of them, similarly shall not receive any such
additional remuneration.

Consultants and Affiliates Not to Engage in Certain Activities: The Consultants agree
that, during the term of this Contract and after its termination, the Consultants and
their affiliates, as well as any Sub-consultant and any of its affiliates, shall be
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disqualified from providing goods, works or services (other than the Services and any
continuation thereof) for any project resulting from or closely related to the Services
for the period of two years.

Prohibition of Conflicting Activities: Neither the Consultants nor their Sub-consultants
nor the Personnel shall engage, either directly or indirectly, in any of the following
activities:

during the term of this Contract, any business or professional activities which would
conflict with the activities assigned to them under this Contract; and

after the termination of this Contact, such other activities as may be specified in the
SC.

Confidentiality: The Consultants, their Sub-consultants, and the Personnel of either of
them shall not, either during the term or within two (2) years after the expiration of this
Contract, disclose any proprietary or confidential information relating to the Project, the
Services, this Contact or the Client’s business or operations without the prior written
consent of the Client.

Consultant’s Actions Requiring Client’s Prior Approval: The Consultants shall obtain
the Client’s prior approval in writing before taking any of the following actions:

entering into a subcontract for the performance of any part of the Services, it being
understood (i) that the selection of the Sub consultant and the terms and conditions of
the subcontract shall have been approved in writing by the Client prior to the execution
of the subcontract, (ii) that the Consultants shall remain fully liable for the performance
of the Services by the Sub consultant and its Personnel pursuant to this Contract, (iii)
that the extent of sub-contracting would be restricted to 30 (thirty) percent of the
contract price, and (iv) the Client will be provided by the Consultant with particulars
(name, financial& technical background, sub-consultancy fee) of the sub-consultant.

appointing such members of the Personnel, as are not mentioned in the Technical
Proposal, and

any other action that may be specified in the SC.

Reporting Obligations: The Consultants shall submit to the Client the reports and
documents specified in TOR, in the numbers, and within the periods set forth in this
contract.

Documents Prepared by the Consultants to be the Property of the Client: All plans,
drawings, specifications, designs, reports, other documents and software submitted by
the Consultants pursuant to this contract shall become and remain the property of the
Client, and the Consultants shall, not later than upon termination or expiration of this
Contract, deliver all such documents and software to the Client, together with a detailed
inventory thereof. The Consultants may retain a copy of such documents and software.
Restrictions about the future use of these documents and software, if any, shall be
specified in the SC.

Liability of the Consultants: Subject to additional provisions, if any, set forth in the SC,
the Consultants’ liability under this Contract shall be as provided by the Applicable
Law.

Insurance to be taken out by the Consultants: The Consultants (i) shall take out and
maintain, and shall cause any Sub consultants to take out and maintain, at their (or the
Sub consultants’, as the case may be) own cost but on terms and conditions approved
by the Client, insurance against the risks, and for the coverages, as shall be specified
in the Special Conditions (SC), and (i) within 15 (fifteen) days of receiving any
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insurance policy certificate in respect of insurances required to be obtained and
maintained under this clause, the Consultant shall furnish to the Client, copies of such
policy certificates, copies of the insurance certificates and evidence that the insurance
premium have been paid in respect of such insurance. No insurance shall be
cancelled, modified or allowed to expire or lapse during the terms of this Contract. (iii)
if the Consultant fails to effect and keep in force the aforesaid insurances for which it
is responsible pursuant hereto, the Client will apart from having other recourse
available under this Contract have the option without prejudice to the obligations of the
Consultant, to take out the aforesaid insurance, to keep in force any such insurances,
and pay such premia and recover the costs thereof from the Consultants, and the
Consultants shall be liable to pay such amounts on demand by the Client. (iv) the
insurance policies so procured shall mention the Client as the beneficiary of the
Consultants and the Consultants shall procure an undertaking from the insurance
company in this regard.

Consultants’ personnel

6.6.1 Description of Personnel

6.6.1.1 The titles, agreed job descriptions, minimum qualifications and estimated periods of

engagement in the carrying out of the Services of the Consultants’ core team are
described in this contract. The core team are hereby approved by the Client. If
additional work is required beyond the scope of the Services specified in TOR, the
level of effort and/or staff assigned may be increased by agreement in writing
between the Client and the Consultants, and the cost relating thereto shall be
determined as per the man month rates indicated in the financial bid.

6.6.1.2 If required to comply with the provisions of this Contract, adjustments with respect to

level of effort, staff assignments, time may be made by the Consultants by written
notice to the Client, provided (i) that such adjustments shall not alter the originally
estimated period of engagement, scope, qualifications of team or deliverables and (ii)
that the aggregate of such adjustments shall not cause payments under this Contract
to exceed the ceilings set forth in this Contract. Any other such adjustments shall only
be made with the Client’s prior written approval.

6.6.2 Removal and/or Replacement of Key Personnel

6.6.2.1 The Client will not normally consider substitutions except in cases of incapacity of

key personnel for reasons of health. Similarly, after award of contract the Client
expects all of the proposed key personnel to be available during implementation of
the contract. The Client will not consider substitutions during contract implementation
except under exceptional circumstances up to a maximum of two (2) personnel and
that too by only equally or better qualified and experienced personnel which will not
exceed 80 (eighty) percent of the remuneration agreed for the Original Key personnel
against first replacement, Thereafter reduction at the rate of 10% of the original
guoted rates in respect of each subsequent replacement i.e. 70%, 60% and so on.
The replacement of the team leader shall not be considered.

6.6.2.2 If the Client finds that any of the Personnel have (i) committed serious misconduct or

has been charged with having committed a criminal action, or (ii) have reasonable
cause to be dissatisfied with the performance of any of the Personnel, then the
Consultants shall, at the Client’s written request specifying the grounds therefore,
forthwith provide as a replacement a person with qualifications and experience
acceptable to the Client.

6.6.2.3 Any of the Personnel provided as a replacement under clauses above, the rate of
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remuneration applicable to such person as well as any reimbursable expenditures
(including expenditures due to the number of eligible dependents) the Consultants may
wish to claim as a result of such replacement, shall be subject to the prior written
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approval by the Client. Except as the Client may otherwise agree, (i) the Consultants
shall bear all additional travel and other costs arising out of or incidental to any removal
and/or replacement, and (ii) the remuneration to be paid for any of the Personnel
provided as a replacement shall not exceed the remuneration which would have been
payable to the personnel replaced.

Obligations of the client

Assistance and Exemptions: Unless otherwise specified in the SC, the Client will use
its best efforts to ensure that the Government will provide the Consultants, Sub-
consultants and Personnel with work permits and such other documents as necessary
to enable the Consultants, Sub consultants or Personnel to perform the Services:

6.7.1.1 assist for the Personnel and, if appropriate, their eligible dependents to be provided

promptly with all supporting papers for necessary entry and exit visas, residence
permits, exchange permits and any other documents required for their stay in India;

6.7.1.2 facilitate prompt clearance through customs of any property required for the Services;

6.7.1.3issue to officials, agents and representatives of the Government all such instructions

6.7.2

6.8
6.8.1

6.8.2

6.8.3

6.8.4

6.9
6.9.1

6.9.2

6.10

as may be necessary or appropriate for the prompt and effective implementation of the
Services;

Access to land: The Client warrants that the Consultants shall have, free of charge,
unimpeded access to all land in the Government’s country in respect of which access
is required for the performance of the Services.

Payments to the consultants

Payment terms: The Consultants total remuneration including out of pocket expenses
shall not exceed the Contract Price and shall be a fixed lump sum including all staff
costs, printing, communications, travel, accommodation, and the like, and all other
costs incurred by the Consultant in carrying out the Services. In addition to these, any
conditions mentioned in the SC shall also be applicable to this contract. The Contract
Price may only be increased, if the parties have agreed to additional payments in
accordance with relevant clauses hereof.

The client will release 60% payment due against a particular milestone if the
comments/approval from the respective State Government is not received within 45
days from the date of forwarding the report. Remaining 40% shall be released only
after receipt of comments/approval from the concerned State Government/Nodal
Agency.

Currency: The price is payable in local currency i.e. Indian Rupees.
Payment for Additional Services: For the purpose of determining the remuneration due

for additional services as may be agreed under relevant clauses for modification in this
contract.

Settlement of disputes

Amicable Settlement: The Parties shall use their best efforts to settle amicably all
disputes arising out of or in connection with this Contract or its interpretation.

Disputes Settlement: Any dispute between the Parties as to matters arising out of and
relating to this Contract that cannot be settled amicably within thirty (30) days after
receipt by one Party of the other Party’s request for such amicable settlement may be
submitted by either Party for settlement in accordance with the provision specified in
the SC.

Responsibility for accuracy of project documents

6.10.1 General
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6.10.1.1 The Consultant shall be responsible for accuracy of the Designs, drawings,
estimate and all other details prepared by him as part of these services. He shall
indemnify the client against any inaccuracy in the work, which might surface during
implementation of the project. The Consultant will also be responsible for correcting,
at his own cost and risk, the drawings including any re-survey/ investigations and
correcting layout etc. if required during the execution of the Services.

6.10.1.2 The Consultant shall be fully responsible for the accuracy of plans and
drawings. The Consultant shall indemnify the Client against any inaccuracy / deficiency
in the designs and drawings noticed and the Client will bear no responsibility for the
accuracy of the designs and drawings submitted by the Consultants.

6.11 Liquidated damages

If the selected Consultant fails to complete the Assignment, within the period specified
under the contract, the consultant shall pay to the Client, fixed and agreed liquidated
damages, and not as penalty, @ 1% of the contract fees for each week of delay or part
thereof. The aggregate maximum of liquidated damages payable to the Client under
this clause shall be subject to a maximum of 10% of the total contract fees. The client
may assess the applicability of the liquidated damages, if any at the time of the closure
of the contract.

6.12 Representation, warranties and disclaimer
6.12.1 The Consultant represents and warrants to the Client that:

6.12.1.1 it is duly organised, validly existing and in good standing under the applicable laws
of its Country;

6.12.1.2 it has full power and authority to execute, deliver and perform its obligations under
this Contract and to carry out the transactions contemplated hereby;

6.12.1.3 it has taken all necessary corporate and other action under Applicable Laws and its
constitutional documents to authorize the execution, delivery and performance of this
Contract;

6.12.1.4 it has the financial standing and capacity to undertake the Project;

6.12.1.5 this Contract constitutes its legal, valid and binding obligation enforceable against it
in accordance with the terms hereof;

6.12.1.6 it is subject to laws of India with respect to this Contract and it hereby expressly and
irrevocably waives any immunity in any jurisdiction in respect thereof;

6.12.1.7 there are no actions, suits, proceedings, or investigations pending or, to the
Consultant’s knowledge, threatened against it at law or in equity before any court or
before any other judicial, quasi judicial or other authority, the outcome of which may
result in the breach of or constitute a default of the Consultant under this Contract or
materially affect the discharge by the Consultant of its obligations under the Contract.

6.12.1.8 no representation or warranty by the Consultant contained herein or in any other
document furnished by it to the Client contains or will contain any untrue statement
of material fact or omits or will omit to state a material fact necessary to make such
representation or warranty not misleading; and

6.12.1.9 no sums, in cash or kind, have been paid or will be paid, by or on behalf of the
Consultant, to any person by way of fees, commission or otherwise for securing the
Contract or for influencing or attempting to influence any officer or employee of the
Client in connection therewith.

6.13 Miscellaneous

6.13.1 Assignment and Charges
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6.13.1.1 The Contract shall not be assigned by the Consultant save and except with prior

consent in writing of the Client, which the Client will be entitled to decline without
assigning any reason whatsoever.

6.13.1.2 The Client is entitled to assign any rights, interests and obligations under this

6.13.2

6.13.3

6.13.4

Contract to third parties.

Indemnity: The Consultant agrees to indemnify and hold harmless the Client from and
against any and all claims, actions, proceedings, lawsuits, demands, losses, liabilities,
damages, fines or expenses (including interest, penalties, attorneys’ fees and other
costs of defence or investigation (i) related to or arising out of, whether directly or
indirectly, (a) the breach by the Consultant of any obligations specified in relevant
clauses hereof; (b) the alleged negligent, reckless or otherwise wrongful act or
omission of the Consultant including professional negligence or misconduct of any
nature whatsoever in relation to Services rendered to the Client; (c) any Services
related to or rendered pursuant to the Contract (collectively “Indemnified matter”). As
soon as reasonably practicable after the receipt by the Client of a notice of the
commencement of any action by a third party, the Client will notify the Consultant of
the commencement thereof; provided, however, that the omission so to notify shall not
relieve the Consultant from any liability which it may have to the Client or the third
party. The obligations to indemnify and hold harmless, or to contribute, with respect to
losses, claims, actions, damages and liabilities relating to the Indemnified Matter shall
survive until all claims for indemnification and/or contribution asserted shall survive
and until their final resolution thereof. The foregoing provisions are in addition to any
rights which the Client may have at common law, in equity or otherwise.

Governing Law and Jurisdiction: The Contract shall be construed and interpreted in
accordance with and governed by the Applicable Law of India and subject to relevant
clauses hereof and the SC, the Courts at New Delhi, India shall have jurisdiction over
all matters arising out of or relating to the Contract.

Waiver

6.13.4.1 Waiver by either Party of any default by the other Party in the observance and

a)

b)

c)

performance of any provision of or obligations or under the Contract:

shall not operate or be construed as a waiver of any other or subsequent default hereof
or of other provisions or obligations under the Contract;

shall not be effective unless it is in writing and executed by a duly authorised
representative of such Party; and

shall not affect the validity or enforceability of the Contract in any manner.

6.13.4.2 Neither the failure by either Party to insist on any occasion upon the performance of

6.13.5

6.13.6
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the terms, conditions and provisions of the Contract or any obligation hereunder nor
time or other indulgence granted by a Party to the other Party shall be treated or
deemed as waiver of such breach or acceptance or any variation or the
relinquishment of any such right hereunder.

Survival: Termination of the Contract (a) shall not relieve the Consultant or the Client
of any obligations hereunder which expressly or by implication survive Termination
hereof, and (b) except as otherwise provided in any provision of the Contract expressly
limiting the liability of either Party, shall not relieve either Party of any obligations or
liabilities for loss or damage to the other Party arising out of or caused by acts or
omissions of such Party prior to the effectiveness of such Termination or arising out of
such Termination.

Notices: Unless otherwise stated, notices to be given under the Contract including but
not limited to a notice of waiver of any term, breach of any term of the Contract and
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termination of the Contract, shall be in writing and shall be given by hand delivery,
recognised international courier, mail, telex or facsimile transmission and delivered or
transmitted to the Parties at their respective addresses specified in the SC. The notices
shall be deemed to have been made or delivered (i) in the case of any communication
made by letter, when delivered by hand, by recognised international courier or by mail
(registered, return receipt requested) at that address and (ii) in the case of any
communication made by telex or facsimile, when transmitted properly addressed to
such telex number or facsimile number.

6.13.7 Severability: If for any reason whatever any provision of the Contract is or becomes
invalid, illegal or unenforceable or is declared by any court of competent jurisdiction or
any other instrumentality to be invalid, illegal or unenforceable, the validity, legality or
enforceability of the remaining provisions shall not be affected in any manner, and the
Parties will negotiate in good faith with a view to agreeing upon one or more provisions
which may be substituted for such invalid, unenforceable or illegal provisions, as nearly
as is practicable. Provided failure to agree upon any such provisions shall not be
subject to dispute resolution under the Contract or otherwise.

6.13.8 No Partnership: Nothing contained in the Contract shall be construed or interpreted as
constituting a partnership between the Parties. Neither Party shall have any authority
to bind the other in any manner whatsoever.

6.13.9 Language: All notices required to be given under the Contract and all communications,
documentation and proceedings which are in any way relevant to the Contract shall be
in the language specified the SC.

6.13.10 Exclusion of Implied Warranties etc.: The Contract expressly excludes any
warranty, condition or other undertaking implied at law or by custom or otherwise
arising out of any other agreement between the Parties or any representation by any
Party not contained in the Contract.

6.13.11 Agreement to Override Other Agreements: The Contract supersedes all
previous agreements or arrangements between the Parties, including any
memorandum of understanding entered into in respect of the contents hereof and
represents the entire understanding between the Parties in relation thereto.

6.13.12 Counterparts: The Contract may be executed in two counterparts, each of
which when executed and delivered shall constitute an original of the Contract.
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Special Conditions of Contract

The Special Conditions of Contract

The Special Conditions (SC) of contract contains number of amendments and supplements to
clauses in the General Conditions of the Contract.

6.1.1(f) The contract price payable in Indian Rupees is (exclusive of GST).

6.1.1(j) The Member in-charge is [name of consultant].

6.1.1(n) Performance security

6.1.3
6.1.4
6.1.4
6.1.6
6.1.6
6.1.7

6..3.1
6.3.1

6.5.7
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0] The Consultant will furnish within fifteen (15) days of the issue of Letter of
Acceptance (LOA), an unconditional and irrevocable bank guarantee as
Performance Security in the format given in “Annexure A” from a Scheduled
Commercial Indian Bank for an amount equivalent to 5 (five) percent of the
total cost of Financial Proposal under this Assignment.

The language is English.

The client address is [name, designation, telephone, facsimile, address].

The consultant address is [name, designation, telephone, facsimile, address].
The Authorized Representative for the consultant is [name, designation].

The Authorized Representative for the consultant is [name, designation].

For domestic consultants/personnel and foreign consultants/personnel who are
permanent residents in India The Consultants and the personnel shall pay the taxes,
duties, fees, levies/expenses and other impositions levied under the existing, amended
or enacted laws during life of this contract and the Client will perform such duties in
regard to the deduction of such tax as may be lawfully imposed. The Consultant will
be paid by NICDC only GST over and above the cost of Financial Proposal. All other
applicable taxes, levies, duties, etc., if any, shall be borne by Consultant.

The date on which this Contract will come into effect is [date].

The duration of assignment shall be 36 (thirty-six) months and with option to extend
the contract duration with mutual written agreement.

Limitation of the Consultants’ Liability towards the Client

(a) Exceptin case of negligence or wilful misconduct on the part of the Consultants
or on the part of any person or firm acting on behalf of the Consultants in
carrying out the Services, the Consultants, with respect to damage caused by
the Consultants to the Client’s property, shall not be liable to the Client:

(i) for any indirect or consequential loss or damage; and

(i) For any direct loss or damage that exceeds (i) the total payments for
Professional Fees and Reimbursable Expenditure made or expected to
be made to the Consultants hereunder, or (i) the proceeds the
Consultants may be entitled to receive from any insurance maintained
by the consultants to cover such a liability, whichever of (i) or (ii) is
higher.

(b) This limitation of liability shall not affect the Consultants’ liability, if any, for
damage to Third Parties caused by the Consultants or any person or firm acting
on behalf of the Consultants in carrying out the Services.
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Risks and coverage

(@)

(b)

(c)

(d)

(€)

Third Party motor vehicle liability insurance as required under Motor Vehicles
Act, 1988 in respect of motor vehicles operated in India by the Consultants or
their Personnel or any Sub consultants or their Personnel for the period of
consultancy.

Third Party liability insurance with a minimum coverage, for Rs.10,00,000/-
(Rupees Ten Lakhs only) for the period of consultancy.

Professional Liability Insurance: Consultants will maintain at its expense,
Professional Liability Insurance including coverage for errors and omissions
caused by Consultant’'s negligence, breach in the performance of its duties
under this Contract from an Insurance Company permitted to offer such policies
in India, for a period of five years beyond completion of Consultancy Services
commencing from the Effective Date, (i) For an amount not exceeding total
payments for Professional Fees and Reimbursable Expenditures made or
expected to be made to the Consultants hereunder or (ii) the proceeds, the
Consultants may be entitled to receive from any insurance maintained by the
Consultants to cover such a liability, whichever of (i) or (ii) is higher with a
minimum coverage of [insert amount and currency]. The indemnity limit in terms
of “Any One Accident” (AOA) and “Aggregate limit on the policy period” (AOP)
should not be less than the amount stated in the contract. In case of joint
venture or ‘in association’, the policy should be in the name of joint venture / in
association entity and not by the individual partners of the joint
venture/association.

Employer’s liability and workers’ compensation insurance shall be in respect of
the Personnel of the Consultants and of any Sub consultant, in accordance with
the relevant revisions of the Applicable Law, as well as, with respect to such
Personnel, any such life, health, accident, travel or other insurance as may be
appropriate; and all insurances and policies should start from the date of
commencement of services and remain effective as per relevant requirements
of contract agreement.

Any other insurance that may be necessary to protect the Client, its employees
and its assets (against loss, damage or destruction, at replacement value)
including rioting and all Force Majeure Events that are insurable.

Consultancy fee will be paid in accordance with the submission and acceptance of

following milestone by NICDC and State/Nodal agencies:
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I\?c.) Milestone Fee (F;;ao;/able
1 | Inception report and Quality Assurance Plan 5
2 | Market demand analysis 5
4 | Final Base map 5
5 | Land suitability analysis and technical assessment report 10
6 | Preliminary master plan report 5
8 | Final Master plan report and preliminary financial model 10
9 | Urban design / Landscaping / Branding guidelines/Plot control sheets 5
11 | Design basis report & Notification of Final Master Plan 5
13 | Draft preliminary design report including detailed economic analysis 10
along with costing
14 | Final Environment Clearance 10
15 | Final preliminary design report with 3D model and tender packages & 10
BIM model & Final plot control sheets
16 | Preparation of RFP document for selection of PMC 5
17 | Selection of EPC/DB contractor(s) as per approved packages 5
18 | Review of GFC’s 5
19 | Hand holding and assistance to client 5

Therelevant core staff of the consultant will be required to give a presentation to client regarding
the broad features of the deliverable before the submission of each deliverable as per the
delivery milestone. The comments of the client shall be incorporated in the scheduled
deliverable.

Payment shall be made within 45 days of receipt of the invoice and approval of the relevant

6.9
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deliverables, and within 75 days in the case of the final payment, on achievement of
milestones.

Dispute settlement: If any dispute or difference of any kind whatsoever arises between
the parties in connection with or arising out of or relating to or under this Contract, the
parties shall promptly and in good faith negotiate with a view to its amicable resolution
and settlement. In the event no amicable resolution or settlement is reached within a
period of thirty (30) days from the date on which the above-mentioned dispute or
difference arose, such dispute or difference shall be finally settled by arbitration. The
arbitral tribunal shall consist of a sole arbitrator appointed by mutual agreement of the
parties. In case of failure of the parties to mutually agree on the name of a sole
arbitrator, the arbitral tribunal shall consist of three arbitrators. Each party shall appoint
one arbitrator and the two arbitrators so appointed shall jointly appoint the third
arbitrator. The seat of arbitration shall be New Delhi and the arbitration shall be
conducted in the English language. The Arbitration and Conciliation Act, 1996 shall
govern the arbitral proceedings. The award rendered by the arbitral tribunal shall be
final and binding on the parties.
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Annexure A: Form of Bank Guarantee for Performance Security

(To be stamped in accordance with Stamp Act if any, of the country for issuing bank)
Ref. Bank Guarantee:

Date:

Dear Sir,

In consideration of M/s National Industrial Corridor Development Corporation Limited
(hereinafter referred as the ‘Client’, which expression shall, unless repugnant to the context of
meaning thereof include its successors, administrators and assigns) having awarded to M/s
[name of consultant] a [type of company], established under laws of [country] and having its
registered office at [address] (hereinafter referred to as the ‘Consultant’ which expression shall
unless repugnant to the context or meaning thereof, include its successors, administrators,
executors and permitted assigns), an Assignment for preparation of [name of assignment]
Contract by issue of Client’s Contract Letter of Award No. [reference] dated [date] and the
same having been unequivocally accepted by the Consultant, resulting in a Contract valued
at Rs. [amount in figures and words] for (Scope of Work) (hereinafter called the ‘Contract’) and
the Consultant having agreed to furnish a Bank Guarantee amounting to Rs. [amount in figures
and words] to the Client for performance of the said Agreement.

We [Name of Bank] incorporated under [law and country] having its Head Office at
[address](hereinafter referred to as the Bank), which expression shall, unless repugnant to
the context or meaning thereof, include its successors, administrators executors and assigns)
do hereby guarantee and undertake to pay the Client immediately on demand an or, all monies
payable by the Consultant to the extent of Rs. [amount in figure and words] as aforesaid at
any time up to [date] without any demur, reservation, contest, recourse or protest and/ or
without any reference to the Consultant. Any such demand made by the Client on the Bank
shall be conclusive and binding notwithstanding any difference between the Client and the
Consultant or any dispute pending before any Court, Tribunal, Arbitrator or any other authority.

We agree that the Guarantee herein contained shall be irrevocable and shall continue to be
enforceable until the Client discharges this guarantee.

The Client shall have the fullest liberty without affecting in any way the liability of the Bank
under this Guarantee, from time to time to vary the advance or to extend the time for
performance of the Contract by the Consultant nor shall the responsibility of the bank be
affected by any variations in the terms and conditions of the contract or other documents. The
Client shall have the fullest liberty without affecting this guarantee, to postpone from time to
time the exercise of any powers vested in them or of any right which they might have against
the Client and to exercise the same at any time in any manner, and either to enforce or to
forbear to enforce any covenants, contained or implied, in the Contract between the Client and
the Consultant any other course or remedy or security available to the client. The Bank shall
not be relieved of its obligations under these presents by any exercise by the Client of its
liberty with reference to the matters aforesaid or any of them or by reason of any other act or
forbearance or other acts of omission or commission on the part of the Client or any other
indulgence shown by the Client or by any other matter or thing whatsoever which under law
would but for this provision have the effect of relieving the Bank.

The Bank also agrees that the Client at its option shall be entitled to enforce this Guarantee
against the Bank as a principal debtor, in the first instance without proceeding against the
Consultant and notwithstanding any security or other guarantee that the client may have in
relation to the Consultant’s liabilities.
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This Guarantee shall be irrevocable and shall remain in full force and effect until discharge by
the Bank of all its obligations hereunder.

This Guarantee shall not be affected by any change in the constitution or winding up of the
Consultant /the Bank or any absorption, merger or amalgamation of the Consultant /the bank
with any other Person.

Notwithstanding anything contained herein above our liability under this guarantee is limited
to Rs. [amount in figure and words] and it shall remain in force up to and including [date] and
shall extend from time to time for such period(s) (not exceeding one year), as may be desired
by M/s [name of consultant] on whose behalf this guarantee has been given. Date this [date
in words] day [month] of [year in ‘yyyy’ format] at [place].

WITNESS
1. [signature, name and address]

2. [signature, name and address]

[Official Address] Designation
[With Bank Stamp]

Attorney as Per Power of Attorney No.
Dated

Strike out, whichever is not applicable.

The date will be fixed as indicated in S.C.C.

The stamp papers of appropriate value shall be purchased in the name of bank which issues
the ‘Bank Guarantee’. The bank guarantee shall be issued either by a bank
(Nationalized/Scheduled) located in India or a foreign bank through a correspondent bank
(scheduled) located in India or directly by a foreign bank which has been determined in
advance to be acceptable to the Client.
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Annexure-B

Tips to bidders

1. Enrolment process in the Tender site

Bidders are required to enrol on the e-Procurement module of the Central Public
Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on the link
“Online Bidder Enrolment”. Enrolment on the CPP Portal is free of charge.

As part of the enrolment process, the bidders will be required to choose a unigue username
and assign a password for their accounts.

Bidders are advised to register their valid email address and mobile numbers as part of
the registration process. These would be used for any communication from the CPP Portal.
Upon enrolment, the bidders will be required to register their valid Digital Signature
Certificate (Class Il or Class Il Certificates with signing key usage) issued by any Certifying
Authority recognized by CCA India, with their profile.

Only one valid DSC should be registered by a bidder. Please note that the bidders are
responsible to ensure that they do not lend their DSCs to others which may lead to misuse.
Bidder then logs in to the site through the secured log-in by entering their userlD /
password and the password of the DSC / eToken.

2. Tender search

There are various search options built in the CPP Portal, to facilitate bidders to search
active tenders by several parameters. These parameters could include Tender ID,
organisation name, location, date, value, etc. There is also an option of advanced search
for tenders, wherein the bidders may combine a number of search parameters such as
organisation name, form of contract, location, date, other keywords etc. to search for a
tender published on the CPP Portal.

Once the bidders have selected the tenders they are interested in, they may download the
required documents / tender schedules. These tenders can be moved to the respective
‘My Favourites’ folder. This would enable the CPP Portal to intimate the bidders through
SMS / e-mail in case there is any corrigendum issued to the tender document.

The bidder should make a note of the unique Tender ID assigned to each tender; in case
they want to obtain any clarification / help from the Helpdesk.

3. Preparation of bids

Make folders with the name of the tender number so as to identify the folders easily during
the bid document uploading.

File and Folder name should not contain any special characters (&, #, etc.) or space in
between.

Download the tender document, NIT, BOQ of the required tender in that folder.

Scan the EMD fee instruments/ Tenderfee instruments for offline
payments if any.
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¢ In the case of offline payment, the details of the DD/any other accepted instrument,
physically sent, should tally with the details available in the scanned copy and the data
entered during bid submission time. Otherwise, the bid submitted will not be acceptable.

e Scan and keep ready Pre-qualification documents like life certificates, PAN etc if any
Prepare the technical bid document and then convert into PDF

e Prepare the BOQ i.e., fill up required figures in the downloaded XLS document. The BOQ
file with the same name has to be uploaded while uploading the financial bids. If there is
any change in Name it may not get uploaded or give an error.

o Keep all the documents in the same folder for the easy bid document upload
The bid summary has to be printed and kept as an acknowledgement as a token of the
submission of the bid. It will act as a proof of bid submission for a tender floated and will
also act as an entry point to participate in the bid opening date. For any clarifications with
the TIA, the bid no can be used as a reference.

4. Submission of bids

e Bidder should log into the site well in advance for bid submission so that he/she upload
the bid in time i.e., on or before the bid submission time. Bidder will be responsible for any
delay due to other issues.

e The bidder has to digitally sign and upload the required bid documents one by one as
indicated in the tender document.

e Bidder should prepare the EMD as per the instructions specified in the tender document.
The original should be posted/couriered/given in person to the Tender Processing Section,
latest by the last date of bid submission. The details of the DD/any other accepted
instrument, physically sent, should tally with the details available in the scanned copy and
the data entered during bid submission time. Otherwise, the uploaded bid will be rejected.

e If a standard BoQ format has been provided with the tender document to be filled by all
the bidders. Bidders are requested to note that they should necessarily submit their
financial bids in the format provided and no other format is acceptable. Bidders are
required to download the BoQ file, open it and complete the while coloured (unprotected)
cells with their respective financial quotes and other details (such as name of the bidder).
No other cells should be changed. Once the details have been completed, the bidder
should save it and submit it online, without changing the filename. If the BoQ file is found
to be modified by the bidder, the bid will be rejected.

e The serve time (which is displayed on the bidders’ dashboard) will be considered as the
standard time for referencing the deadlines for submission of the bids by the bidders,
opening of bids etc. The bidders should follow this time during bid submission.

o Allthe documents being submitted by the bidders would be encrypted using PKI encryption
techniques to ensure the secrecy of the data. The data entered cannot be viewed by
unauthorized persons until the time of bid opening. The confidentiality of the bids is
maintained using the secured Socket Layer 128-bit encryption technology. Data storage
encryption of sensitive fields is done.

¢ Any document that is uploaded to the server is subjected to symmetric encryption using a
system generated symmetric key. Further this key is subjected to asymmetric encryption
using buyers / bid-openers public keys. Overall, the uploaded tender documents become
readable only after the tender opening by the authorized bid openers.

e Upon the successful and timely submission of bids, the portal will give a successful bid
submission message & a bid summary will be displayed with the bid no. and the date &
time of submission of the bid with all other relevant details.

e The bid summary has to be printed and kept as an acknowledgement of the submission
of the bid. This acknowledgement may be used as an entry pass for any bid opening
meetings.
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5. Password maintenance

The length of the password should be of 8 to 32 characters
e The password should be of any English lowercase and uppercase (a-z and A-Z)
characters.
e The password must contain at least one humber between 0-9.
The password must contain at least one special character fromthese[! @ #$"* _ ~]
e Sample password is just like Admin123$, India2000%#, etc.

6. About DSC

¢ Digital Signature Certificates (DSC) is the digital equivalent (that is electronic format) of
physical paper certificates.

o Like physical documents are signed manually, electronic documents, for example
e-forms are required to be signed digitally using a Digital Signature Certificate.
Transactions that are done using Internet if signed using a Digital Signature certificate
becomes legally valid.

o Bidders have to procure Class2or 3 signing certificates only. Only Class 2 or 3 is valid for
e-tendering purpose.

e The Certifying Authorities are authorized to issue a Digital Signature Certificate with a
validity of one or two years. The maximum period for which the DSC is issued is only two
years. On the expiry of the term, the Digital Signature Certificate can be revalidated by
paying the fees again.

¢ Digital Signatures are legally admissible in a Court of Law, as provided under the
provisions of IT.

o Digital Signature Certificate (DSC) is not required by Companies but by individuals. For
example the Director or the Authorized signatory signing on behalf of the Company
requires a DSC.

o Each user logs in to the tender site thro' the secured log in by giving the user id/ password
allotted during registration & then by giving the password of the DSC. The DSC password
will get locked if successively wrong password is given many times.

7. DSC providers for Private firms

A licensed Certifying Authority (CA) issues the digital signature. Certifying Authority (CA)
means the authority that has been granted a license to issue a digital signature certificate
under Section 24 of the Indian IT-Act 2000.

e The vendors like TCS (www.tcs-ca.tcs.co.in), Sify, MTNL,nCode
(dsc@ncodesolutions.com), e-Mudhra (www.e-mudhra.com) are issuing DSC’s for
bidders.

e The time taken by Certifying Authorities to issue a DSC may vary from three to seven
days.

8. Advantage of “My Space” on CPP Portal
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The bidder can upload Non Sensitive frequently asked documents prior at any point of
time once he logs in to the application. These are not encrypted.

The can be anything like PAN Certificate, VAT Certificate, Equipment Details,
Manpower Details, Copies of Balance Sheet of last few years, Details of quantity of
work executed etc.

In some cases the TIA might have uploaded a format while in many cases it may just
be a scanned copy of the original which needs to be uploaded.

This will avoid repeated upload of common documents and also save space and time.

9. System requirements

Windows XP with latest service pack
Loaded IE 7.0 or above

Loaded JRE 1.6 or above

Antivirus Software with latest definition.
Internet connectivity

Scanner to scan the documents if required
Printer and PDF Creator.

10. Assistance to Bidders

May 21

Any queries relating to the tender document and the terms and conditions contained
therein should be addressed to the Tender Inviting Authority for a tender or the relevant
contact person indicated in the tender.

Any queries relating to the process of online bid submission or queries relating to CPP
Portal in general may be directed to the 24x7 CPP Portal Helpdesk. The contact
number for the helpdesk is 1800 233 7315.
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