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Sl. 
No Clause of RFP Reference Bidder Query Reply to 

Query 
1.  Clause 2.2.1 The Client will endeavour to respond to the queries not 

later than 2 (two) weeks prior to the Proposal Due Date. 
The responses will be sent by fax or e-mail. The Client will 
post the reply to all such queries on Central Public 
Procurement Portal and on DMICDC website. 

To prepare a comprehensive proposal with all the tender 
requirements it will be tough to submit the proposal within 2 
weeks of pre bid queries. We request you to please allow the 
bidder minimum 3 weeks’ time post receipt of pre bid 
comments. 

Refer 
corrigendum 2 

2.  Clause 2.5.2 The scanned copy of the bid security shall be submitted 
online at the time of submission of bid proposals. The 
hard copy of the bid security in the form of Bank 
Guarantee shall be submitted at the Client’s office before 
last date of submission of proposals. Applicants whose bid 
security is not received by the Client before the last date 
of submission, their proposals will be rejected. 

The bankers take more time now a days to issue the BG. Please 
allow the bidder to submit the original BG within 3-4 working 
days after submission of bid. Please confirm 

The conditions 
of the RfP 
remains 
unchanged. 

3.  Clause 2.7.3 
Point No. 1 

The team leader proposed must be permanent full-time 
employees of the firm. It is desirable that the other key 
staff be either permanent full-time employees of the firm 
or have a dedicated full-time contract to work on this 
project. 

We request you to modify this clause as follows: 
It is desirable that the 50% of other key staff be permanent 
full-time employees of the firm. 

The conditions 
of the RfP 
remains 
unchanged. 

4.  Clause 2.7.3 
Point no.2 

If any key staff proposed is not a permanent employee of 
the Applicant (including in case of a JV, of its members), a 
certificate from the key staff along with his current 
employer must be furnished mentioning his/ her 
availability for the project. In the absence of such 
certificate, his/ her CV will not be evaluated. 

As it is practically impossible to obtain a certificate from 
current employer of a key staff for future project for non-
permanent staff of a consultant, we request you to change this 
clause as follows: 
 
If any key staff proposed is not a permanent employee of the 
Applicant (including in case of a JV, of its members), a 
certificate from the key staff must be furnished mentioning 
his/ her availability for the project. In the absence of such 
certificate, his/ her CV will not be evaluated. 

Refer 
corrigendum 2 

5.  Clause 2.7.3 
Point no.10 

Client certifications for the projects listed under the 
experience section. The certifications must confirm the 
project attributes (size, fee, duration etc.) and the scope 

DMICDC will appreciate that most of the clients does not issue 
completion certificates with full details as mentioned in the 
clause. We therefore request DMICDC to allow to include 

Relevant 
pages of the 
contract 
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of work on the projects. relevant pages of the contract agreement or other approvals 

given by the Client during or after completion of the project to 
substantiatethe desired details. 

agreement or 
other 
approvals 
given by the 
Client during 
or after 
completion of 
the project to 
substantiate 
the desired 
details will be 
accepted. 
However, the 
essence of the 
initial clause 
remains 
unchanged. 
 
The conditions 
of the RfP 
remains 
unchanged 

6.  Clause 2.9.4 
S.no. c 

Experience in preparation of Detailed Master Planning of 
SEZ, Industrial Park, Area Development, Smart City Project 
of similar nature of at least 5 sq.km. on which 
construction work has started. Experience of last ten years 
will only be considered. At least 
1 out of the two projects shall be an international project. 
Minimum 1 project should also have the scope related to 
EIA studies and EIA clearances – No. of Projects 2 

1) Please clarify if projects executed by the Consultant on 
DMICDC corridors are considered as International Projects or 
not? 
 
Also please clarify if the projects executed in India through 
other programs are also considered as International Projects. 

Projects 
outside the 
boundary of 
India will only 
be considered 
as 
international 
projects. 
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The conditions 
of the RfP 
remains 
unchanged 

7.  Clause 2.12.3 The Client will not normally consider substitutions except 
in cases of incapacity of key personnel for reasons of 
health. Similarly, after award of contract the Client 
expects all of the proposed key personnel to be available 
during implementation of the contract. The Client will not 
consider substitutions during contract implementation 
except under exceptional circumstances up to a maximum 
of two (2) personnel and that too by only equally or better 
qualified and experienced personnel. During the course of 
providing services, substitution of key personnel in excess 
of two 
(2) Key Personnel would call for reduction in the 
remuneration, which will not exceed 80 (eighty) percent 
of the remuneration agreed for the Original Key personnel 
against first replacement, Thereafter reduction at the rate 
of 10% of the original quoted rates in respect of each 
subsequent replacement i.e. 70%, 60% and so on. 

There is scarcity of good professionals in the market and with 
so many options available for these professionals, the experts 
move to other organisation more frequently. 
There are 14 key experts, Hence, we request you to allow the 
consultant for substitution upto maximum of 7 (seven) 
personnel. 
 
Also, the reduction in remuneration of the key personnel in 
excess of two (2) is 20% and thereafter it is 10% which is on a 
very higher side. As a general practice it is only 5% and that too 
under exceptional circumstances. Please confirm. 

The conditions 
of the RfP 
remains 
unchanged 

8.  Clause 2.18.3 2. Senior Urban Planner / Senior Master Planner- with 15 
years’ experience- Should be a Postgraduate in urban 
planning or equivalent degree with relevant experience in 
master planning of integrated industrial townships, large 
campuses involving an economic component and mixed 
housing development. At least 5 out of the 15 years’ 
experience should be international experience in the 
planning and design of economic clusters or corridors, 
townships, or campus developments. 
3. Senior Infrastructure Planner/ Engineer- with 15 years’ 

Kindly give a breakup (ranges) for the marking consideration 
i.e., years of experience and no of projects in relevant field to 
analyze the requirement. 
 
Preferably, International experience should be made desirable 
but not compulsory. 

The conditions 
of the RfP 
remains 
unchanged 
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experience- Should be a Postgraduate in Infrastructure 
Planning/ Engineering or related field with relevant 
experience in Infrastructure Planning/ Designing of 
Integrated Industrial Townships, large campuses or area 
development projects. At least 5 out of the 15 years 
should be international experience in Infrastructure 
planning and designing of economic cluster or corridors 
townships or campus developments. 
4. Urban Designer- with 10 years’ experience- Should be a 
Postgraduate in urban design or equivalent degree with 
relevant experience in master planning or urban design of 
integrated industrial townships, large campuses involving 
an economic component and mixed housing 
development. At least 3 out of the 10 years’ experience 
should be international experience in the planning and 
urban design of economic clusters or corridors, townships, 
or campusdevelopments. 

9.  Clause 2.18.4 
B3 

Overseas / International Experience Please clarify the International Experience of the expert to be 
considered during evaluation. 

Experience of 
Projects 
executed 
outside the 
country of 
residence will 
be considered 
as 
International 
projects. 
 
The conditions 
of the RfP 
remains 
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10.  Clause – 
Background 

Delhi Mumbai Industrial Corridor Development 
Corporation Ltd (DMICDC) is undertaking the activities 
related to Preparation of Detailed Master Plan and 
Preliminary Design Report for Integrated Manufacturing 
Cluster (IMC) at Palakkad/ Thrissur Node in Kerala under 
Extension of Chennai Bengaluru Industrial Corridor (CBIC) 
to Kochi via Coimbatore. An area of approximately 1520 
acres has been demarcated for the development of the 
Integrated Manufacturing Cluster (IMC) at Palakkad in 
Kerala. 

We request you to provide the key plan showing the project 
area with boundaries for Consultants assessment. 

Refer 
“Annexure-A” 
of 
Corrigendum 
No. 2 for site 
area details 

11.  5.1.1, point 
No. 4 

To prepare a statutory plan for approval by the 
state town planning department or the relevant local 
authority as may be applicable 

Statutory plan preparation requires a demarcated 
administrative boundary. Kindly clarify 

The conditions 
of the RfP 
remains 
unchanged. 

12.  Clause 5.4.2.4 The Consultant will collect information related to Land 
use, zoning map as per adopted development plan if any, 
and shall also carry out reconnaissance survey of the site 
area to gauge an overall idea about the terrain, and build 
up a detailed list/ inventory of existing roads/ culverts/ 
structures, if any, in the project area for reference 
purposes. 
Geotechnical studies and hydraulic & hydrological data 
will also be available from previous studies. 

Please provide the previous study reports ie., adopted 
development plan, transport studies, corridor plan and report, 
Geotechnical studies and hydraulic & hydrological data details 
(i.e, Year and AoI details) etc., for reference. 

The 
consultants 
are requested 
to carry out all 
necessary 
technical 
surveys/ 
investigations 
etc. as part of 
the scope of 
work.  
 
The conditions 
of the RfP 
remains 
unchanged. 
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13.  Clause 5.5 

 
 
Clause 5.4.2.1 

Detailed Scope of Services for Part D: Preparation of Final 
Base Map 
 
The consultant will be responsible for collecting basic 
information regarding the site, its surrounding and 
available infrastructure. 

Kindly please provide a detailed map of the study area and 
profile to assess the quantity of work. 

Refer 
Corrigendum 
No. 2 

14.  Clause 5.7.1 Detailed Scope of Services for Part F: Preparation of 
Concept Master Plan 
 
The preparation of a Detailed Master Plan will be 
preceded by the formulation of key design and 
development principles for the Master Plan. Among other 
things these will include KPIs for sustainable development 
and smart city development. These principles and KPIs will 
also become the basis of evaluation for three master plan 
options to be developed and presented to the client for 
their consideration 

Kindly provide the KPIs as referred in the RFP, need to be 
considered. 
 

The KPIs needs 
to be firmed 
up by the 
consultant in 
consultation 
with various 
stakeholders 
as part of the 
scope of work. 
 
The conditions 
of the RfP 
remains 
unchanged 

15.  Clause 6.8.2 The client will release 60% payment due against a 
particular milestone if the comments/approval from the 
respective State Government is not received within 45 
days from the date of forwarding the report. Remaining 
40% shall be released only after receipt of comments/ 
approval from the concerned State Government/ Nodal 
Agency. 

We request you to release 80% pf the payment against a 
particular milestone within 45 days as substantial manpower 
and expenses are incurred by the consultant. 

The conditions 
of the RfP 
remains 
unchanged. 

16.  Clause 6.11 If the selected Consultant fails to complete the 
Assignment, within the period specified under the 
contract, the consultant shall pay to the Client, fixed and 
agreed liquidated damages, and not as penalty, @ 1% of 

If it is conclusively proved that the delay is because of the 
Consultant, then this clause will be applicable. Please confirm 

The 
applicability of 
Clause related 
to liquidated 
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the contract fees for each week of delay or part thereof. 
The aggregate maximum of liquidated damages payable to 
the Client under this clause shall be subject to a maximum 
of 10% of the total contract fees. The client may assess 
the applicability of the liquidated damages, if any at the 
time of the closure of the contract. 

damages will 
only be 
exercised if 
the delays are 
attributable to 
the 
consultants. 
 
The conditions 
of the RfP 
remains 
unchanged. 

17.  Clause 6.1.7 For domestic consultants/personnel and foreign 
consultants/personnel who are permanent residents in 
India The Consultants and the personnel shall pay the 
taxes, duties, fees, levies/expenses and other impositions 
levied under the existing, amended or enacted laws during 
life of this contract and the Client will perform such duties 
in regard to the deduction of such tax as may be lawfully 
imposed. The Consultant will be paid by DMICDC only 
service tax over and above the cost of Financial Proposal. 
All other applicable taxes, levies, duties, etc., if any, shall 
be borne by Consultant. 

It is mentioned service tax in the clause. Please confirm that 
this will be GST instead of service tax 

Refer 
Corrigendum-
2 
 

18.  Clause 6.5.8(c) Professional Liability Insurance: Consultants will maintain 
at its expense, Professional Liability Insurance including 
coverage for errors and omissions caused by Consultant’s 
negligence, breach in the performance of its duties under 
this Contract from an Insurance Company permitted to 
offer such policies in India, for a period of five years 
beyond completion of Consultancy Services commencing 
from the Effective Date,……. 

Considering the nature of assignment and scope of the 
consultant, the professional liability insurance for the period of 
five (5) years beyond completion of services is very much on 
higher side. We hereby request DMICDC to reduce this to the 
project duration instead of 5 years 

The conditions 
of the RfP 
remains 
unchanged. 
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19.  Section 2. 

Instructions to 
Consultants; 
2.18 Tentative 
schedule for 
selection 
process 

The Client will endeavour to follow the following 
schedule: 

Date of issue of RFQ CUM RFP 11.02.2020 
Last date for receiving queries/ requests 
for clarifications 20.02.2020 

Pre-bid meeting 24.02.2020 
Client’s response to queries/requests for 
clarifications 28.02.2020 

Proposal Due Date 20.03.2020 
 

After the response to Pre- bid queries, there is very limited 
timeframe for preparation of RFQ cum RFP Proposal. 
Request your consideration for extension of time for 
submission of Proposal after response of queries. 

Please refer 
Corrigendum-
2 

20.  5.4.2 Surveys 
and 
investigations 

Surveys and investigations There are some numbering format issues in this section. This 
should be 5.5.2 (part of section 5.5 Detailed scope of services 
for Part C: Technical Assessments…) and the same numbering 
should be followed after that… 

Please refer 
Corrigendum-
2 

21.  5.4.2 Surveys 
and 
investigations; 
sub section- 
5.4.2.1 

The consultant will be responsible for collecting basic 
information regarding the site, its surrounding and 
available infrastructure. The consultant shall procure the 
data regarding land boundaries, topography, land 
acquisition etc. Also, the procurement of the satellite 
imagery is the responsibility of the consultant. If 
additional data is needed, the client will support the 
consultant in terms of procurement of the data based on 
specific request by the consultants. 

This is mentioned in the section that the procurement of the 
Satellite Imagery is the responsibility of the consultant. 
Please clarify that the cost pertaining to procurement of 
satellite imagery will be borne by Client or Consultant. 
Satellite image is a very time consuming process from NRSA. 
We request use of google earth images as part of the design 
process. 

Responsibility 
of procuring 
satellite 
imagery along 
with its 
associated 
cost lies with 
the consultant. 
 
The conditions 
of the RfP 
remains 
unchanged. 

22.  5.4.2 Surveys 
and 
investigations; 
sub section- 

The Consultant will collect information related to Land 
use, zoning map as per adopted development plan if any, 
and shall also carry out reconnaissance survey of the site 
area to gauge an overall idea about the terrain, and build 

In refer section, Please clarify that the Geotechnical studies 
and hydraulic & hydrological data is available with Client and 
other departments/ agencies 
OR 

The 
consultants 
are requested 
to carry out all 
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5.4.2.4 up a detailed list/ inventory of existing roads/ culverts/ 

structures, if any, in the project area for reference 
purposes. Geotechnical studies and hydraulic & 
hydrological data will also be available from previous 
studies. 

The consultant need to conduct these surveys mentioned in 
this section. 

necessary 
technical 
surveys/ 
investigations 
etc. as part of 
the scope of 
work.  
 
The conditions 
of the RfP 
remains 
unchanged. 

23.  2.18.2 List of 
minimum key 
personnel/ 
staff; 
3rd bullet 
Point 

Consultants, who are executing ongoing mandates from 
Client, must propose a separate team of key staff while 
bidding for this project. 

It is understood that the ongoing team cannot proposed in this 
projects. 
Please Clarify the same team can be proposed for 2 project 
Nodes in Tamil Nadu State and the separate team for Node in 
Kerala state 

The conditions 
of the RfP 
remains 
unchanged. 

24.  Form 3A: Pre-
qualification 
Proposal 
Submission 
Form; Point-
11 

11. We further certify that no investigation by a regulatory 
authority is pending either against us or against our 
affiliates or against our CEO or any of our Directors/ 
Managers/ employees. 

Please clarify, This declaration can be issued only towards the 
directors, company & signing Authority. 
Confirmation on behalf of all employees should not be 
including. 

The conditions 
of the RfP 
remains 
unchanged. 

25.  6.8 Payments 
to the 
consultants 

6.8.2 The client will release 60% payment due against a 
particular milestone if the comments/approval from the 
respective State Government is not received within 45 
days from the date of forwarding the report. Remaining 
40% shall be released only after receipt of 
comments/approval from the concerned State 
Government/Nodal Agency. 

The delay in payment as envisaged in this clause can be a 
potential delay in project. 
It is also recommended that there should be a deemed 
approval provision in event of lapse of a definite time period 
for balance 40% payment and it should also be released post 
such period to avoid further delay on project progress. 

The conditions 
of the RfP 
remains 
unchanged. 
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26.  6.5.8 Risks 

and coverage 
(c) Professional Liability Insurance: Consultants will 
maintain at its expense, Professional Liability Insurance 
including coverage for errors and omissions caused by 
Consultant’s negligence, breach in the performance of its 
duties under this Contract from an Insurance Company 
permitted to offer such policies in India, for a period of 
five years beyond completion of Consultancy Services 
commencing from the Effective Date, (i) For an amount 
not exceeding total payments for Professional Fees and 
Reimbursable Expenditures made or expected to be made 
to the Consultants hereunder or (ii) the proceeds, the 
Consultants may be entitled to receive from any insurance 
maintained by the Consultants to cover such a liability, 
whichever of (i) or (ii) is higher with a minimum coverage 
of [insert amount and currency]. The indemnity limit in 
terms of “Any One Accident” (AOA) and “Aggregate limit 
on the policy period” (AOP) should not be less than the 
amount stated in the contract. In case of joint venture or 
‘in association’, the policy should be in the name of joint 
venture / in association entity and not by the individual 
partners of the joint venture/association. 

It is suggested that the tenure of Professional Liability 
Insurance (PLI) should not exceed duration of the agreement 
or a period of 2 years after expiry or termination whichever is 
earlier. 

The conditions 
of the RfP 
remains 
unchanged. 

27.  Section 2, 
Clause 2.1.21, 
 

RFQ CUM RFP Processing Fee: The RFQ CUM RFP 
submissions shall be accompanied by a Bank Draft of USD 
2,000.00 only (USD Two Thousand Only) or INR 
1,00,000.00 (Indian Rupees One Lakh only) plus GST 
@18% in favour of “Delhi Mumbai Industrial Corridor 
Development Corporation Limited”, payable at New Delhi, 
India, as a non-refundable RFQ CUM RFP processing fee 
(the “RFQ CUM RFP Processing Fee”). 

We request you to reduce the non-refundable Processing Fee 
to USD 1,000 only (USD One Thousand Only) or INR 50,000.00 
(Indian Rupees Fifty thousand only). 

The conditions 
of the RfP 
remains 
unchanged. 

28.  Section 2, 
Clause 2.7.3, 

The team leader proposed must be permanent full-time 
employees of the firm. It is desirable that the other key 

As the TOR envisaging multi-dimensional skill-set to undertake 
the proposed assignments, we request you to allow firms to 

Refer 
corrigendum 2 
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Sub 
Clause 1 & 
2,  

staff be either permanent full-time employees of the firm 
or have a dedicated full-time contract to work on this 
project. 
 
If any key staff proposed is not a permanent employee of 
the Applicant (including in case of a JV, of its members), a 
certificate from the key staff along with his current 
employer must be furnished mentioning his/ her 
availability for the project. In the absence of such 
certificate, his/ her CV will not be evaluated. 

propose competent Freelancer / Independent Consultant for 
the Team Leader & other Key Positions. However, the 
proposed key expert would require to submit project specific 
consent to work on the Project, along with an undertaking for 
his / her availability throughout the project period. Please 
consider and confirm 

 
 

29.  Section 2, 
Clause 2.9.4, 
Sub Clause 
(a),  

Experience in preparation of DPR (Detailed Project 
Report)/ Preliminary Design Report (PDR) for trunk 
infrastructure of Industrial/Residential Townships, SEZ’s or 
Urban Infrastructure Projects spread over minimum 5 
sq.km area with capital costs more than Rs. 500 Crore 
each on which the construction work has started. 
Experience of last ten years will only be considered. 

We understand that in absence of completion certificate 
documentary evidence like CA certified revenue details form 
the specific project along with agreement / work order can be 
submitted as a proof of completion of DPR/ PDR. Please 
confirm. 
 
We also understand that area parameter and capital costs of 
projects would be substantiated through area breakup and 
costs as available with final DPR/ PDR submitted to clients, 
please confirm. 
 
It is difficult to prove ‘start of construction work’ through 
documentary evident since such DPR/PDR takes lots of time 
and approval to implement on ground and sometimes the 
project kept on hold due to change in Govt. setup. We 
therefore request you to remove this requirement for an 
eligible assignment. 
Also if the scope of the consultant is only limited to DPR/PDR 
under the contract, it would be very difficult to showcase such 
information. 

Relevant 
evidence like 
CA certified 
payment 
details, pages 
of the contract 
agreement or 
other 
approvals 
given by the 
Client during 
or after 
completion of 
the project to 
substantiate 
the desired 
details will be 
accepted. 
However, the 
essence of the 
initial clause 
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remains 
unchanged. 
 
Area 
parameter and 
capital costs of 
projects 
should be 
substantiated 
through client 
certificate 
and/or any 
other written 
evidence from 
the client.  
 
The conditions 
of the RfP 
remains 
unchanged. 

30.  Section 2, 
Clause 2.9.4, 
Sub Clause 
(b),  

Experience of engineering design of individual projects 
such as arterial/ collector/ local roads (typically 12m to 
70m widths) or utility services (water supply, sewage 
disposal, drainage network, power supply including 
Transmission and Distribution network, including 
treatment plants) in an urban context with capital costs 
more than Rs. 100 crore each for Government /Semi 
Government Agency or private entity during last 10 years. 

Please clarify if the term ‘utility services’ can be separately 
read as water supply/ sewage disposal/ drainage network/ 
power supply including Transmission and Distribution 
network/ including treatment plants or together with all the 
infrastructure components for an individual project. 
 
We understand that max. 2 nos. of assignment would be 
considered in each category to justify min qualification with 
technical scoring allocated for max. 5nos. of eligible projects, 
please re-confirm. 

The utility 
services under 
single work 
order shall be 
considered as 
single project. 
 
The conditions 
of the RfP 
remains 
unchanged.  
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31.  Section 2, 
Clause 2.9.4, 
Sub 
Clause (c),  

Experience in preparation of Detailed Master Planning of 
SEZ, Industrial Park, Area Development, Smart City Project 
of similar nature of at least 5 sq.km. on which 
construction work has started. Experience of last ten years 
will only be considered. At least 1 out of the two projects 
shall be an international project. Minimum 1 project 
should also have the scope related to EIA studies and EIA 
clearance. 

We suggest to relax area related parameter while considering 
experience in Area development or Smart City Projects since 
very few assignments of 5 sq.km. may have implemented 
under current Smart City Mission Projects in India. Please 
consider and confirm. 

The conditions 
of the RfP 
remains 
unchanged. 

32.   Scope related to EIA studied and EIA clearance may or may not 
be undertaken under a single contract so we request you to 
give additional weightage for eligible project consisted EIA 
scope while evaluating technical scoring, please consider and 
confirm. 

Please refer 
Corrigendum-
2 

33.  We understand that max. 2 nos. of assignment would be 
considered in each category to justify min qualification with 
technical scoring allocated for max. 5 nos. of similar 
assignments, please confirm 

The conditions 
of the RfP 
remains 
unchanged. 

34.  Section 2, 
Clause 2.9.4, 
 

Note : 
Projects ‘a’ ‘b’ and ‘c’ shall be collectively referred to as 
“Eligible Projects”. For Eligible Projects, ongoing projects 
completed to 80 percent can be considered. For ‘a’, ‘b’, 
and ‘c’, a single project can qualify for all three categories. 
In that event, it will be counted as one project separately 
for each category; however, a maximum of one such 
project shall be admissible. 

We understand that ongoing eligible projects of PDMC (Project 
Development and Management Consultant) contact may be 
considered for full weightage for scoring eligible project since 
substantially completed PDMC scope covers preparation/ 
revision of Master Plan/ DPR/ PDR, Detailed Design including 
Project Management services under a single contract. 
 
We understand that substantial completion Certificate for 
PDMC contract would be considered under the Project 
Experience category ‘a’, ‘b’ and ‘c’ please confirm. 

The conditions 
of the RfP 
remains 
unchanged. 
 

35.  Section 2, 
Clause 2.9.5, 
Sub 
Clause (a),  

Specific experience of the consultants related to the 
Assignment 
The firm should have undertaken / completed 5 nos of 
similar project of Master Planning and Preliminary 
Engineering for various trunk infrastructure components. 

We request you to re-consider project experience undertaken 
for any infrastructure component from your given lists of 
infrastructure component: 
Roads 
• Water supply 

Please refer 
Corrigendum-
2 
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The said project experience shall comprise of at least 
three different infrastructure components in the last ten 
years preceding the PDD, will be considered for the 
purpose of qualification. The infrastructure components 
that would be considered include: 
• Roads 
• Water supply 
• Sewerage 
• Drainage 
• Integrated solid waste management 
• Power/Energy 
• ICT Infrastructure 

The emphasis will be on relevance of the projects to the 
assignment, size and nature of the projects i.e. of 
comparable size, complexity and technical specialty. It 
includes preparation of master plans and 
DPRs/preliminary engineering for industrial 
estates/townships/ special economic zones/ special 
investment zones/ area development plans. Minimum 1 
project should also have the scope related to EIA studies 
and EIA clearance. 

• Sewerage 
• Drainage 
• Integrated solid waste management 
• Power/Energy 
• ICT Infrastructure 

 
Since currently various state govt. / central schemes like 
AMRUT are under implementation for city wide trunk 
infrastructure for water supply / sewerage/ drainage or under 
SBM for ISWM, etc. 
 
Also, we request you to separately consider scope related to 
EIA studied and EIA clearance may or may not be undertaken 
under a single contract for an eligible assignment which you 
may consider for additional weightage while awarding marks 
for technical scoring, please consider and confirm. 

36.  Clause No. 
2.1.22 

“Project Office: Consultant is advised to have their main 
Project Office at Kochi” 

We understand that the key staff will be available for all 
meetings in Delhi and Kochi. However, the Key staff will not be 
stationed in the Project office. Request clarification. 

The conditions 
of the RfP 
remains 
unchanged. 

37.  Clause No 
2.18 

Tentative schedule for selection process We request 3 weeks extension time for submission of the bid 
proposal 

Please refer 
Corrigendum-
2 

38.  Clause No. 
5.4.2.5 

The consultant shall validate the project boundary and 
demarcation of the site. 

We assume that the boundary will be verified as per the DGPS 
method of an already demarcated boundary. 
Demarcation of the boundary on the site is a separate detailed 

All necessary 
surveys needs 
to be done as 
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survey exercise that will entail a separate cost. We request 
clarity for conducting this exercise. 

part of the 
scope of the 
work. 
 
The conditions 
of the RfP 
remains 
unchanged. 

39.  Clause No. 
5.4.2.5 

“The Consultant shall carry out a detailed physical site 
survey to map all relevant physical features along with a 
topographic survey and/or any other survey……” 

We request clarity on the type of Topographic survey method 
– either total station survey or other methods like Drone 
survey are permissible. We request that this be specified as 
conducting a physical total station topographic survey will 
involve time and higher costs. 

The conditions 
of the RfP 
remains 
unchanged. 

40.  Clause No 
6.8.2 

“The client will release 60% payment due against a 
particular milestone if the comments/approval from the 
respective State Government is not received within 45 
days…” 

We request that this breakup be made 80:20. This is 
particularly requested as it impacts staffing and budgeting if 
the State Government Approvals do not come in time for the 
next deliverable. 

The conditions 
of the RfP 
remains 
unchanged. 

41.  Clause 6.8.1 “Consultancy fee will be paid in accordance with the 
submission and acceptance of following milestone by 
DMICDC and State/Nodal agencies…” Point 3 

Base Mapping is a critical exercise which apart from survey 
mapping, includes analysis of revenue information for 
ownership. This is a time staking process. We request that the 
Base Map deliverable payment terms be revised to 10 percent 
of the total fee value. 

The conditions 
of the RfP 
remains 
unchanged. 

42.  Clause 6.8.1 “Consultancy fee will be paid in accordance with the 
submission and acceptance of following milestone by 
DMICDC and State/Nodal agencies…” Points 9 and 10 

From our experience on older projects, we believe that 
Deliverable Nos 9 (Statutory Development Plan) and 10 
(Notification of Final Master Plan) are a state issue and 
sometimes Notification of the master plan does not happen 
even after all the other Deliverables are completed. We 
request exclusion of these two deliverables and the payment 
terms be modified accordingly. 

The conditions 
of the RfP 
remains 
unchanged. 

43.  Clause 6.8.1 Deliverables and Timeframe Based on experience from similar assignments it is felt that the The conditions 
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time period given for completion of base map is insufficient 
and should be changed to at least 5 months considering the 
level of effort involved. Please consider. The total assignment 
duration maybe kept same by adjusting delivery time of other 
milestones. 

of the RfP 
remains 
unchanged. 

44.  Clause 6.8.1 “Consultancy fee will be paid in accordance with the 
submission and acceptance of following milestone by 
DMICDC and State/Nodal agencies…” Milestone No. 12 

Preparation of Draft preliminary design report is a key 
deliverable in the assignment covering engineering designs, 
cost estimates, financial analysis and as such requires 
substantial resources and time. It is requested that payment 
against this milestone be revised to 10 percent of the total fee 
value. 

The conditions 
of the RfP 
remains 
unchanged. 

45.  2.1.22 
Project Office 

Project Office: Consultant is advised to have their main 
Project Office at Kochi. 

It would be more advisable to keep the project offices at the 
city near the site or in the city where State Nodal Agency is 
located for better coordination. Please confirm. 

The conditions 
of the RfP 
remains 
unchanged. 

46.  2.7.11-7 
 
Scoring for 
eligible 
projects 

Ongoing projects can be submitted with detail of progress 
supported by suitable documents. Projects/ assignments 
completed up to 80 percent or more shall only be 
considered for evaluation, but marks awarded for such 
projects shall only be up to 80 percent of maximum 
marks. The Applicant shall provide the proof that the 
project is completed up to 80 percent through copy of 
invoice or payment received till date or through certificate 
from the respective client. 

For large scale projects, 80% completed work is technically 
complete project. Request you to consider 100% scoring for all 
such projects. Please confirm. 
For large scale projects, 80% work is completed for prioritized 
phase which can be considered as technically complete project 
with Complete Master Plan of overall area. The invoice of 
Phasing may not be part of main contract. Request you to 
consider 100% scoring for all such projects. 

The conditions 
of the RfP 
remains 
unchanged. 

47.  2.9.4-a 
Project 
Experience 

Experience in preparation of DPR (Detailed Project 
Report)/ Preliminary Design Report (PDR) for trunk 
infrastructure of Industrial/Residential Townships, SEZ’s or 
Urban Infrastructure Projects spread over minimum 5 
sq.km area with capital costs more than Rs. 500 Crore 
each on which the construction work has started. 

Master Planning & engineering are Separate efforts which 
subsequently leads the project to enter in construction phase. 
However, initiation of construction is linked with various 
subsequent parameters beyond the control of master plan & 
engineering consultants. Request you to consider removing 
the phrase “on which the construction work has started” for 

The conditions 
of the RfP 
remains 
unchanged. 
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Experience of last ten years will only be considered. project experience. Please confirm. 

48.  2.9.4-c 
Project 
Experience 

Experience in preparation of Detailed Master Planning of 
SEZ, Industrial Park, Area Development, Smart City Project 
of similar nature of at least 5 sq.km. on which 
construction work has started. Experience of last ten years 
will only be considered. At least 1 out of the two projects 
shall be an international project. 
Minimum 1 project should also have the scope related to 
EIA studies and EIA clearance. 

For other master planning & engineering projects, EIA and 
construction work are not always within the scope of the same 
consultant. Request you to revise the as follows: 
Experience in preparation of Detailed Master Planning of SEZ, 
Industrial Park, Area Development, Smart City Project of 
similar nature of at least 5 sq.km. on which construction work 
has started. Experience of last ten years will only be 
considered. At least 1 out of the two projects shall be an 
international project. Minimum 1 project should also have the 
scope related to EIA studies and/or EIA clearance. 

Please refer 
Corrigendum-
2 

49.  2.18.4 
Key Staff 

Consultants, who are executing ongoing mandates from 
DMICDC, must propose a separate team of key staff while 
bidding for this project. 

Key staff for ongoing projects are not committed to the project 
for 100% time. Having prior experience with DMICDC provides 
the consultant with a deep understanding of the client, the 
statutory procedures as well as the vision of the project. 
With this mind, request you to kindly consider removal of this 
clause. 

The conditions 
of the RfP 
remains 
unchanged. 

50.  Form 3I  
Proof of 
completion of 
project 

Projects without the proof of experience from client will 
not be considered for evaluation. 

In the event that proof of experience from client cannot be 
made available due to lack of time, please allow LOA and self- 
declaration to claim as proof of experience. 

Relevant 
evidence like 
CA certified 
payment 
details, pages 
of the contract 
agreement or 
other 
approvals 
given by the 
Client during 
or after 
completion of 
the project to 



 
 

REPLY TO PRE-BID QUERIES 
Preparation of Detailed Master Plan and Preliminary Design Report for Roads & Services/ Utilities for Integrated Manufacturing Cluster (IMC) at Palakkad Node 

and Kochi Global City in Kerala under Extension of Chennai Bengaluru Industrial Corridor (CBIC) to Kochi via Coimbatore 

18 
 

Sl. 
No Clause of RFP Reference Bidder Query Reply to 

Query 
substantiate 
the desired 
details will be 
accepted. 
However, the 
essence of the 
initial clause 
remains 
unchanged. 
 
The conditions 
of the RfP 
remains 
unchanged. 

51.  Section 5 
– Terms of 
Site Area 
Reference 

Demarcated project area for the development of the 
proposed Industrial node. 

Kindly share the project location with a map clarifying the area 
and attributes of the project site. Request you to provide the 
associated notification related to acquisition of project area. 

Please refer 
Corrigendum-
2 

52.  5.1.1 
Aim and 
objective of 
the 
assignment 

Review the perspective plan/concept master plan and 
other available reports 

Please share the reports and master plan for review The 
consultants 
are requested 
to visit NICDC 
Office and 
study the 
available 
reports. 
The conditions 
of the RfP 
remains 
unchanged 

53.  5.1.1 Prepare statutory plan for approval We understand that consultant’s role will be to coordinate The 
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Aim and 
objective of 
the 
assignment 

with the Client, provide technical assistance in obtaining 
approval from the concerned authority. Please confirm. 

understanding 
is correct. 
 
The conditions 
of the RfP 
remains 
unchanged 

54.  5.2.3 
Structural 
designs and 
drawings 

For all structural designs and drawings the consultant, at 
his own cost, shall get the proof check done by registered 
structural designer/ engineer before submitting for the 
approval of the client. The cost of proof checking shall be 
borne by the consultant. 

The scope of works envisage master planning and preliminary 
design engineering. The proof checking tasks comes under 
PMCM and EPC’s scope. Kindly delete as this clause is beyond 
the scope of current assignment. 

The conditions 
of the RfP 
remains 
unchanged. 

55.  5.3.1.3 
 

Conduct (1) Constructability Review and (2) Value 
Engineering session with stakeholders, the details of 
which would be provided by Client at a later date. 
Constructability is part of the design process. 
Constructability reviews during preliminary design consist 
of (a) viability of constructing the design as proposed i.e. 
can it be built in a cost- effective manner or are there 
better alternative (b) ensures incorporation of 
sustainability during construction (material sourcing, 
recycling, water usage, storage etc) (c) ensures 
environmental, health and safety practices as per program 
standards. 

Does the ‘Constructability Review’ include safety? This could 
be in the form of ensuring that the contractors can build this 
safety and also ensure that the design is safe for use. 

The conditions 
of the RfP 
remains 
unchanged. 

56.  5.4.2.3 
Validation of 
project 
boundary 

The Consultant shall assess all the prior site surveys at an 
early stage. The consultant shall validate the project 
boundary and demarcation of the site. 

Request you to reconsider this. The consultant will procure all 
necessary data and submit to client for validation. Since 
revenue data is sensitive, the consultant cannot take 
ownership of validating the data. Please replace word 
“validate” with “verify”. 

The conditions 
of the RfP 
remains 
unchanged. 

57.  5.7.1.1 Overall illustrative master plan at a scale of 1:2500 Request you consider removing the requirement for illustrative The conditions 
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Concept Plan 
options for 
proposed 

illustrating general delineation of proposed land uses, 
building massing, vehicular and pedestrian circulation, 
open space relationships, and development character 

master plans for all three concept options. As per clause 
5.8.1.1 the consultant shall provide the 1:2500 illustrative 
master plan for the selected option. 

of the RfP 
remains 
unchanged. 

58.  5.8.2.3 
Development 
Control 
Regulations 

Preparation of Statutory master plan shall include the 
following: 
The consultant shall prepare necessary drawings, reports, 
development control regulations, area statements, and 
other material as may be necessary for submission of the 
master plan to the SPA or local authority as the case may 
be for approval of the master plan. 

Kindly clarify if there is any existing DCR that has been 
prepared by the state that will govern the development. 

The 
consultants 
are requested 
to kindly 
confirm with 
the State 
Government 
regarding any 
existing DCR 
Rules. 
 
The conditions 
of the RfP 
remains 
unchanged. 

59.  5.9.1.3 
Branding 

Guidance for development of street and information 
signage according to branding guidelines and brand 
identity material established for the development 

Kindly clarify who will provide the consultant with the required 
branding guidelines for this development. 

The branding 
guidelines 
would have to 
be discussed 
with the State 
Government 
as part of 
Scope of 
Work. 
The conditions 
of the RfP 
remains 
unchanged. 
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60.  5.11.1.2 f) 

Contour Plans 
Prepare contour information for proposed sub-grade for 
the total site. The level of accuracy shall not be less than 
that of input information. 

The client is requested to kindly change the requirement of 
Proposed subgrade levels contour information to Finished 
Road Levels as the profiles of roads would be submitted with 
Finished Road Levels. 

The conditions 
of the RfP 
remains 
unchanged. 

61.  5.11.4.5 
Preliminary 
design for all 
roads 

Geometric design: Road geometry should be designed 
based on IRC guidelines and international codes also to be 
referred in case of any missing data. The preliminary 
design should support overall drainage of the site. Latest 
design software such as MX road has to be used for the 
same. Design analysis and any other software output has 
to be shared with the client. 

Since MX roads services are discontinued by Bentley services, 
the client is requested to allow Civil 3D or Open Roads as 
design softwares. 

The consultant 
to use latest 
design 
softwares and 
versions for 
design. 

62.  5.11.8.4 
Preliminary 
design for 
power supply 

a) Planning of Main Receiving Sub Stations (MRSS) and 
source of electricity within the overall framework of 
Industrial Area 

Consultant presumes that the scope shall exclude design of 
External power connectivity from existing source substation to 
proposed industrial node which shall be by client/others. 
Please confirm 

Scope includes 
design of 
External 
power 
connectivity 
from existing 
source 
substation to 
proposed 
industrial 
node. 
 
The conditions 
of the RfP 
remains 
unchanged. 

63.  2.18.1 & 
5.14.3 & 
5.15.1 
Total duration 

Data Factsheet (Section 5, 5.5.2) states Duration of 
project: 30 months including the hand holding period of 6 
months. 
The Consultant shall provide all technical assistance in 

Clause 2.18.1 states the hand holding period is 6 months, 
however the Deliverables and Timeframe Period table under 
Clause 5.15.1 states that the handholding period is for 4 
months post approval of GFCs. 

Please refer 
Corrigendum-
2 
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of the project, 
and project 
management 
during 
handholding 
period 

providing any further clarifications, details, designs and 
drawings required by the contractor(s) during the Detailed 
Design stage and address any queries raised by the 
contractor(s) for roads & services/ utilities. The Consultant 
shall act as an interface or coordination agency between 
Client and the contractor(s) during the handholding period 
for the Detailed Design stage. 
Deliverables and Timeframe table states period of 
handholding is 4 months post approval of GFCs. 

Kindly clarify the total handholding period for detailed design 
and post approval of GFCs. 

64.  5.14.3.2 
Review of DD 
& GFC 

The Consultant shall review and approve detailed design 
and GFCs prepared by the contractor(s) and ensure that 
all preliminary design aspects and parameters have been 
adhered to. The Consultant shall analyse the detailed BoQ 
prepared by the contractor. 

We understand that handholding period starts subsequent to 
hiring of EPC/DB contractors, therefore Project milestones 
beyond submission of Tender Packages are not under control 
of the consultants. Kindly clarify if any delay to such stages / 
milestones will be considered as extension of time and can be 
mutually discussed for appropriate variation at such point in 
time. 
If contracts under this study are awarded in various packages 
and phases over time, please confirm how the duration of 
consultant’s timeline has been envisaged. 

The conditions 
of the RfP 
remains 
unchanged. 

65.  5.15.1 
Deliverables 
and 
timeframe 

All the deliverables as per the list below shall be in the 
form of 05 (five) hard copies +1 (one) soft copy in MS 
Word and PDF format for Reports and GIS, AUTOCAD 
DWG & PDF formats for drawings/ plans. 

Request to consider other forms of editable soft copy files for 
submission, including but not limited to Adobe InDesign. 

Adobe 
InDesign can 
be permitted 
in addition to 
the already 
mentioned 
softwares. 
 
The conditions 
of the RfP 
remains 
unchanged. 
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66.  5.15.1 

Deliverables 
and 
timeframe 

Notification of the final master plan 
– D+11 Months 
Final EIA clearance – D+13 Months 

Consultant will provide the deliverables for notification and 
EIA clearance. The timelines of notification will be subject to 
due government processes. Request to replace the word 
‘notification’ to ‘submission of final master plan for 
notification’. 

The conditions 
of the 
RfPremains 
unchanged. 

67.  6.1.7 
Taxes and 
Duties: 

Unless otherwise specified in the SC, the Consultants, Sub-
consultants and their Personnel shall pay such taxes, 
duties, fees and other impositions as may be levied under 
the Applicable Law, the amount of which is deemed to 
have been included in the Contract Price. 

The fees and rates quoted herein are exclusive of the Central 
Goods and Services Tax and State Goods and Services Tax / 
Integrated Goods and Services Tax, as may be applicable, 
which is to be reimbursed extra at the rates in force. Should 
there be any additional imposition of new taxes/ levies or 
change in the tax rate/ tax laws, the same shall be paid extra 
by client. 

The conditions 
of the RfP 
remains 
unchanged. 

68.  2.12.3 
 
6.6.2.1 
 
Removal 
and/or 
Replacement 
of Key 
Personnel 

The Client will not normally consider substitutions except 
in cases of incapacity of key personnel for reasons of 
health. Similarly, after award of contract the Client 
expects all of the proposed key personnel to be available 
during implementation of the contract. The Client will not 
consider substitutions during contract implementation 
except under exceptional circumstances up to a maximum 
of two (2) personnel and that too by only equally or better 
qualified and experienced personnel. During the course of 
providing services, substitution of key personnel in excess 
of two (2) Key Personnel would call for reduction in the 
remuneration, which will not exceed 80 (eighty) percent 
of the remuneration agreed for the Original Key personnel 
against first replacement, Thereafter reduction at the rate 
of 10% of the original quoted rates in respect of each 
subsequent replacement i.e. 70%, 60% and so on. 
The Client will not normally consider substitutions except 
in cases of incapacity of key personnel for reasons of 
health. Similarly, after award of contract the Client 

There is a conflict of information between clause 2.12.3 and 
clause 6.6.2.1 of the RfP. In long tenure of consultancy and for 
the reasons beyond the control of consultants, it is requested 
to allow upto four (4) key personnel who can be replaced 
without any reduction of rates. 
Additionally, Clause 6.6.2.1 states that the team leader cannot 
be replaced. However, under certain extenuating 
circumstances, and reasons beyond the control of the 
consultant, kindly consider allowing the replacement of team 
leader. 

Refer 
Corrigendum-
2. 
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expects all of the proposed key personnel to be available 
during implementation of the contract. The Client will not 
consider substitutions during contract implementation 
except under exceptional circumstances up to a maximum 
of four (4) personnel and that too by only equally or 
better qualified and experienced personnel which will not 
exceed 80 (eighty) percent of the remuneration agreed for 
the Original Key personnel against first replacement, 
Thereafter reduction at the rate of 10% of the original 
quoted rates in respect of each subsequent replacement 
i.e. 70%, 60% and so on. The replacement of the team 
leader shall not be considered. 

69.  6.5.8 
Insurance to 
be taken out 
by the 
Consultants: 

The Consultants (i) shall take out and maintain, and shall 
cause any Sub consultants to take out and maintain, at 
their (or the Sub consultants’, as the case may be) own 
cost but on terms and conditions approved by the Client, 
insurance against the risks, and for the coverages, as shall 
be specified in the Special Conditions (SC), and (ii) within 
15 (fifteen) days of receiving any insurance policy 
certificate in respect of insurances required to be 
obtained and maintained under this , the Consultant shall 
furnish to the Client, copies of such policy certificates, 
copies of the insurance certificates and evidence that the 
insurance premium have been paid in respect of such 
insurance. No insurance shall be cancelled, modified or 
allowed to expire or lapse during the terms of this 
Contract. (iii) if the Consultant fails to effect and keep in 
force the aforesaid insurances for which it is responsible 
pursuant hereto, the Client will apart from having other 
recourse available under this Contract have the option 
without prejudice to the obligations of the Consultant, to 

We propose to maintain the requirement under an annually 
renewable insurance policy with an aggregate cap equivalent 
to the limit required under the Contract. 
We also propose to provide certificate of insurance from our 
insurers, as documentary evidence of insurance, which can be 
provided annually and on each renewal as documentary 
evidence of compliance. 
Will this be acceptable? 
 
The Consultants (i) shall take out and maintain, and shall cause 
any Sub consultants to take out and maintain, at their (or the 
Sub consultants’, as the case may be) own cost, insurance 
against the risks, and for the coverages, as shall be specified in 
the Special Conditions (SC), and (ii) within 15 (fifteen) days of 
receiving / renewing any insurance policy, required to be 
obtained and maintained under this , the Consultant shall 
furnish to the Client, copies of certificate of insurance from its 
insurers as documentary evidence of compliance with the 
contractual obligations. Such certificates will additionally 

The conditions 
of the RfP 
remains 
unchanged. 
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take out the aforesaid insurance, to keep in force any such 
insurances, and pay such premia and recover the costs 
thereof from the Consultants, and the Consultants shall be 
liable to pay such amounts on demand by the Client. (iv) 
the insurance policies so procured shall mention the Client 
as the beneficiary of the Consultants and the Consultants 
shall procure an undertaking from the insurance company 
in this regard. 

confirm that the insurance premium have been paid in respect 
of such insurance. No insurance shall be cancelled, reduced 
below agreed limits or allowed to expire or lapse during the 
terms of this Contract. (iii) if the Consultant fails to effect and 
keep in force the aforesaid insurances for which it is 
responsible pursuant hereto, the Client will subject, to 15 days’ 
notice to cure to the Consultant, apart from having other 
recourse available under this Contract have the option without 
prejudice to the obligations of the Consultant, to take out the 
aforesaid insurance, to keep in force any such insurances, and 
pay such premia and recover the costs thereof from the 
Consultants, and the Consultants shall be liable to pay such 
amounts on demand by the Client. (iv) the certificate of 
insurance provided shall mention the Client as the certificate 
holder. 

70.  6.8.2 
Release of 
payment 

The client will release 60% payment due against a 
particular milestone if the comments/approval from the 
respective State Government is not received within 45 
days from the date of forwarding the report. 
Remaining 40% shall be released only after receipt of 
comments/approval from the concerned State 
Government/Nodal Agency. 

Seeking approval from State government generally take/s time 
for the reasons not attributable to consultants. This affect the 
overall schedule and cash flows. In view of the same, we 
request you to change this percentage from 60% to 80% 
Kindly clarify the time limit for receiving comments/ approval 
from the concerned state government/ nodal agency. 
In the event that no comments are received, kindly clarify 
when the remaining payment shall be released. 

The conditions 
of the RfP 
remains 
unchanged. 

71.  6.10.1.2 
General 
Conditions of 
Contract 

The Consultant shall be fully responsible for the accuracy 
of plans and drawings. The Consultant shall indemnify the 
Client against any inaccuracy / deficiency in the designs 
and drawings noticed and the Client will bear no 
responsibility for the accuracy of the designs and drawings 
submitted by the Consultants. 

Consultant requests that since it is providing design services, it 
will re-perform its defective services but should not be 
obligated with repair and replacement related obligations 
which are par for the course for contractors. 
It is proposed to add following in this clause: 
Notwithstanding anything to the contrary in the Contract, 
Consultant shall in no event have liability for including but not 
limited to costs and expenses related to repair, replacement, 

The conditions 
of the RfP 
remains 
unchanged. 
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addition or deletion of materials, facilities or equipment. 
Consultant makes no warranties, guarantees or 
representations express or implied in respect of or in 
connection with the Services. Implied warranties of fitness for 
a particular purpose and/or merchantability and/or 
satisfactory quality are hereby specifically excluded 

72.  6.13.2, 
General 
Conditions of 
contract: 
Indemnity 

The Consultant agrees to indemnify and hold harmless the 
Client from and against any and all claims, actions, 
proceedings, lawsuits, demands, losses, liabilities, 
damages, fines or expenses (including interest, penalties, 
attorneys’ fees and other costs of defence or investigation 
(i) related to or arising out of, whether directly or 
indirectly, (a) the breach by the Consultant of any 
obligations specified in relevant clauses hereof; 
(b) the alleged negligent, reckless or otherwise wrongful 
act or omission of the Consultant including professional 
negligence or misconduct of any nature whatsoever in 
relation to Services rendered to the Client; (c) any Services 
related to or rendered pursuant to the Contract 
(collectively “Indemnified matter”). As soon as reasonably 
practicable after the receipt by the Client of a notice of 
the commencement of any action by a third party, the 
Client will notify the Consultant of the commencement 
thereof; provided, however, that the omission so to notify 
shall not relieve the Consultant from any liability which it 
may have to the Client or the third party. The obligations 
to indemnify and hold harmless, or to contribute, with 
respect to losses, claims, actions, damages and liabilities 
relating to the Indemnified Matter shall survive until all 
claims for indemnification and/or contribution asserted 
shall survive and until their final resolution thereof. The 

Consultant would request that the indemnity obligations 
should be negligence based. 
It is proposed to add following in this clause: 
Notwithstanding anything to the contrary mentioned above or 
in this Contract, the indemnity obligations of the Consultant 
under this Contract shall be limited to the extent that it is 
caused by the Consultant’s negligence. 

The conditions 
of the RfP 
remains 
unchanged. 
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foregoing provisions are in addition to any rights which 
the Client may have at common law, in equity or 
otherwise. 

73.  6.5.7 of 
Special 
Conditions of 
Contract: 
Limitation of 
the 
Consultants’ 
Liability 
towards the 
Client 

Limitation of the Consultants’ Liability towards the Client: 
(a) Except in case of fraud negligence or Wilful Misconduct 
on the part of the Consultants or on the part of any 
person or firm acting on behalf of the Consultants in 
carrying out the Services, the Consultants, with respect to 
damage caused by the Consultants to the Client’s 
property, shall not be liable to the Client: for any indirect 
or consequential loss or damage including loss of profit or 
revenue; and or any direct loss or damage that exceeds (i) 
the total payments for Professional Fees and 
Reimbursable Expenditure made or expected to be made 
to the Consultants hereunder, or (ii) the proceeds the 
Consultants may be entitled to receive from any 
insurance maintained by the consultants to cover such a 
liability, whichever of (i) or (ii) is higher. 
 
(b) This limitation of liability shall not affect the 
Consultants’ liability, if any, for damage to Third Parties 
caused by the Consultants or any person or firm acting on 
behalf of the Consultants in carrying out the Services. 

For clarity, we propose that term negligence be replaced by 
fraud and ‘Wilful Misconduct’ be defined. The definition for 
Wilful Misconduct has been included in the proposed clause. 
The limitation on liability shall be for all kinds of damages with 
the exclusion provided under points (i) and (ii). The Consultant 
proposed to limit the liability equal to the fee. 
Also, for clarity consequential losses should include loss of 
profit in it as well, hence the same has been suggested for 
consideration. 
 
It is proposed to add following in this clause: 
 
For the purpose of this clause, Wilful Misconduct shall mean 
intentionally and wrongfully causing harm by a member of 
Consultant’s senior management personnel (being the Project 
Manager, the Project Engineering Manager, the Construction 
Manager or above). 

The conditions 
of the RfP 
remains 
unchanged. 

74.  6.5.8 
Risks and 
coverage 

(b) Third Party liability insurance with a minimum 
coverage, for Rs.10,00,000/- 
(Rupees Ten Lakhs only) for the period of consultancy. 

(b) Third Party liability insurance with coverage, for 
Rs.10,00,000/- (Rupees Ten Lakhs only) in the aggregate for 
the period of consultancy. 

The conditions 
of the RfP 
remains 
unchanged. 

75.  6.5.8 
Risks and 
coverage 

(c) Professional Liability Insurance: Consultants will 
maintain at its expense, Professional Liability Insurance 
including coverage for errors and omissions 
caused by Consultant’s negligence, breach in the 

The requirements are to maintain long term project specific 
professional indemnity, as a cost beneficial approach Halcrow 
proposes to use its annually renewable policy to support the 
project; will this be acceptable? 

The conditions 
of the RfP 
remains 
unchanged. 
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performance of its duties under this Contract from an 
Insurance Company permitted to offer such policies in 
India, for a period of five years beyond completion of 
Consultancy Services commencing from the Effective 
Date, (i) For an amount not Exceeding total payments for 
Professional Fees and Reimbursable Expenditures made or 
expected to be made to the Consultants hereunder or (ii) 
the proceeds, the Consultants may be entitled to receive 
from any insurance maintained by the Consultants to 
cover such a liability, whichever of (i) or (ii) is higher with a 
minimum coverage of [insert amount and currency]. The 
indemnity limit in terms of “Any One Accident” (AOA) and 
“Aggregate limit on the policy period” (AOP) should not be 
less than the amount stated in the contract. In case of 
joint venture or ‘in association’, the policy should be in the 
name of joint venture / in association entity and not by 
the individual partners of the joint venture/association. 

The time period for such proposed liability should be in 
conjunction with the Defect Liability Period or for an additional 
3 years period in line with limitation period under Indian laws. 
Please confirm. 
(c) Professional Liability Insurance: Consultants will maintain at 
its expense, Professional Liability Insurance including coverage 
for errors and omissions caused by Consultant’s negligence, 
breach in the performance of its duties under this Contract 
from an Insurance Company permitted to offer such policies in 
India. Such policy will be further renewed annually for a period 
of three years beyond completion of Consultancy Services and 
shall be valid during the project period. (i) For an aggregate 
amount equivalent to the total payments for Professional Fees 
and Reimbursable Expenditures made or expected to be made 
to the Consultants hereunder. The indemnity limit in terms of 
“Any One Accident” (AOA) and “Aggregate limit on the policy 
period” (AOP) should not be less than the amount stated in the 
contract. In case of joint venture or ‘in association’, the policy 
should be in the name of joint venture / in association entity 
and not by the individual partners of the joint 
venture/association. 

76.  6.5.8 
Risks and 
coverage 

(d) Employer’s liability and workers’ compensation 
insurance shall be in respect of the Personnel of the 
Consultants and of any Sub consultant, in accordance with 
the relevant revisions of the Applicable Law, as well as, 
with respect to such Personnel, any such life, health, 
accident, travel or other insurance as may be appropriate; 
and all insurances and policies should start from the date 
of commencement of services and remain effective as per 
relevant requirements of contract agreement. 

We understand that the intention in requiring to ensure that 
such insurance is maintained as per statute and should be valid 
during the period when services are being provided. 
 
As such modify the same to: 
 
(d) Employer’s liability and workers’ compensation insurance 
shall be in respect of the Personnel of the Consultants, in 
accordance with the relevant revisions of the Applicable Law. 
The Consultant shall ensure the same for its Sub consultant. 

The conditions 
of the RfP 
remains 
unchanged. 
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Additionally, the Consultant and its Sub consultant may 
maintain insurances with respect to such Personnel, any such 
life, health, accident, travel or other insurance as may be 
appropriate; and all insurances and policies should be valid 
during the project period as per relevant requirements of 
contract agreement. 

77.  6.5.8 
Risks and 
coverage 

(e) Any other insurance that may be necessary to protect 
the Client, its employees and its assets (against loss, 
damage or destruction, at replacement value) including 
rioting and all Force Majeure Events that are insurable. 

In order to clearly understand the requirements, we would 
suggest that the insurances required be listed with requested 
limits to avoid any ambiguity, so that the same can be mutually 
agreed by both parties. 

The conditions 
of the RfP 
remains 
unchanged. 

78.  6.8.1 
Timeframe for 
receipt of 
comments 

The relevant core staff of the consultant will be required 
to give a presentation to client regarding the broad 
features of the deliverable before the submission of each 
deliverable as per the delivery milestone. The comments 
of the client shall be incorporated in the scheduled 
deliverable. 

Kindly clarify the timeframe within which comments will be 
provided by the client. In situations where no comments are 
received within the said timeframe, the consultant shall 
assume that there are no comments for the scheduled 
deliverable. 

The conditions 
of the RfP 
remains 
unchanged. 
 
 

79.  6.8.1 
Milestones 
and fees 
payable 

Statutory plan – 5% 
Notification of the final master plan 
– 10% 

Request you to consider revising the payment structure as 
below. 
Statutory plan – 10% 
Notification of final master plan – 5% 
Submission of draft EIA report – 8% 
Final EIA Clearance – 2% 

The conditions 
of the RfP 
remains 
unchanged. 

80.  General 
General 

 Kindly provide the list of the prior reports/ studies and also 
clarify if all prior reports are available for review by the bidder. 

The 
consultants 
are requested 
to visit NICDC 
Office and 
study the 
available 
reports. 
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The conditions 
of the RfP 
remains 
unchanged 

81.  Clause 2.18.1 
Data Sheet, 
2.7.6 
Extension of 
Time 

The last date of submission of Proposal is 20th March 
2020 before 3:00 pm (IST). 

In order to submit competitive bid including all quality 
compliances, we request extension of bid for 4 Weeks from 
issue of reply to queries / Addendum / Corrigendum. 

Refer 
Corrigendum-
2. 

82.  Clause 2.7.11 
 

Projects/ assignments completed up to 80 percent or 
more shall only be considered for evaluation but marks 
awarded for such projects shall only be up to 80 percent 
of maximum marks. 

Kindly consider 100% marks for ongoing projects (upto 80%), 
which is the usual norm in similar bids. Kindly consider and 
confirm. 

The conditions 
of the RfP 
remains 
unchanged. 

83.  Clause 2.9.4 
Min 
Qualification 
Criteria,  

a) Experience in preparation of DPR (Detailed Project 
Report)/ Preliminary Design Report (PDR) for trunk 
infrastructure of Industrial/Residential Townships, SEZ’s or 
Urban Infrastructure Projects spread over minimum 5 
sq.km area with capital costs more than Rs. 500 Crore 
each on which the construction work has started. 
Experience of last ten years will only be considered. 

Kindly include ‘Preliminary Project Report’ in addition to DPR 
(Detailed Project Report)/ Preliminary Design Report (PDR); 
We understand ‘Urban Infrastructure’ includes 
Water/Wastewater/Sewerage; (b) Urban Roads; (c) Flyover; (b) 
Public Transit/Bus Rapid Transit System. Kindly confirm; 
We understand ‘Project Management Consultancy’ and/or 
‘Infrastructure Support’ services which include ‘design’ as a 
key component would be eligible under this criterion; 
You may appreciate that proof of construction is difficult to be 
obtained from Clients with whom work has been completed 
long back. We would confirm that ‘construction work has 
started’ which DMICDC may get cross checked. Kindly consider 
and confirm; 
Since, only executed projects are being considered, request for 
relaxation of time period beyond 10 years, till about 15 years. 
Kindly consider and confirm. 

The conditions 
of the RfP 
remains 
unchanged. 
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84.  Clause 2.9.4 

Min 
Qualification 
Criteria,  

c) Experience in preparation of Detailed Master 
Planning of SEZ, Industrial Park, Area Development, Smart 
City Project of similar nature of at least 5 sq.km. on which 
construction work has started. Experience of last ten years 
will only be considered. At least 1 out of the two projects 
shall be an international project. Minimum 1 project 
should also have the scope related to EIA studies and EIA 
clearance. 

Smart City proposal preparation under Smart City Challenge 
may also be considered as eligible project under this criterion. 
Kindly consider and confirm, 
Detailed Master Planning would also include preparation of 
Statutory Master Plans and Zonal Plans of cities. Kindly 
confirm. 
Since, only executed projects are being considered, request for 
relaxation of time period beyond 10 years, till about 15 years. 
Kindly consider and confirm, 
With a plethora of Indian works of similar nature and 
complexity, we request DMICDC to remove the requirement of 
having an international project. Kindly consider and confirm. 
Since EIA clearance is a specialised work in itself, we request 
for making this a separate evaluation criterion. 

Refer 
Corrigendum-
2 

85.  Clause 2.9.4 
Min 
Qualification 
Criteria, Last 
paragraph 

For Eligible Projects (‘b’), ongoing projects completed to 
80 percent can be considered. 

We understand that ongoing projects upto 80% progress are 
eligible to be included under all the criteria. Kindly clarify. 

The conditions 
of the RfP 
remains 
unchanged.  

86.  Clause 2.9.5 
Technical 
Evaluation 
Score, Pg 17 

The firm should have undertaken / completed 5 nos of 
similar project of Master Planning and Preliminary 
Engineering for various trunk infrastructure components. 

We suggest to have exclusive marking under statutory master 
planning and preliminary engineering, for instance; 
Experience in Preparation of Detailed Master Plans – 3 
projects, 15 marks. 
Experience in preparation of Preliminary Engineering for 
various urban infrastructure components – 2 projects, 10 
marks. 
Kindly consider and confirm. 

The conditions 
of the RfP 
remains 
unchanged. 

87.  Clause 2.7.3, 
 

The team leader proposed must be permanent full-time 
employees of the firm. 

We request DMICDC to remove the requirement of permanent 
full-time employee. 

The conditions 
of the RfP 
remains 
unchanged. 
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88.  marking 

criteria for 
CVs 

Overseas/ International experience-10% We request DMICDC to remove the 10% weightage assigned to 
every key expert CV on international experience. Kindly 
consider and confirm. 

The conditions 
of the RfP 
remains 
unchanged. 

89.  marking 
criteria for 
CVs, Point D. 

Association with the Firm-10% We request for removal of weightage with respect to 
‘association with firm’ especially in reference to Clause 2.7.3 
wherein contractual employees are being allowed to be 
included as 
part of team. Kindly consider and confirm. 

The conditions 
of the 
RfPremains 
unchanged. 

90.  Clause 2.18.2 
List of 
minimum key 
personnel/ 
staff 

The consultants are free to make their own estimate of 
man months required for effective execution of the 
project however it is mandated to provide a minimum of 
70 man-months for the Key experts 

We feel 70 person months for key experts is grossly 
inadequate We estimate 130-160 person months of key 
experts and 250 support professionals will be needed for this 
assignment, atleast. Kindly consider and confirm. 

The conditions 
of the RfP 
remains 
unchanged. 

91.  Clause 5.4.2 
Surveys and 
Investigations, 

The consultant shall procure the data regarding land 
boundaries, topography, land acquisition etc. 

Kindly suggest if the State Government can share with us the 
cadastral maps of the site, readily (at no cost) or Consultants 
have to obtain the same at their cost. 

The conditions 
of the RfP 
remains 
unchanged. 

92.  Clause 5.4.2 
Surveys and 
Investigations 

The consultants shall conduct traffic surveys. Kindly suggest the minimum requirement for traffic volume 
count and origin-destination surveys. 

The conditions 
of the RfP 
remains 
unchanged. 

93.  Clause 5.4.2 
Surveys and 
Investigations 

The consultants shall carry out geotechnical investigations 
and sub-surface explorations…….. 

Kindly suggest the minimum requirement for surveys. All necessary 
surveys needs 
to be done as 
part of the 
scope of the 
work. 
 
The conditions 
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of the RfP 
remains 
unchanged. 

94.  Clause 5.14.4 
 

Scope of Work for Environmental Impact Assessment for 
the project 

Kindly provide a scoping for the baseline environmental 
surveys with regard to ambient air quality, water quality, noise 
quality and other social surveys, that the consultants may need 
to undertake. 

Consultant 
shall under 
take Baseline 
surveys. 
 
The conditions 
of the RfP 
remains 
unchanged. 

95.  Clause 6.6.2.1,  
Removal 
and/or 
Replacement 
of Key 
Personnel 

The Client will not normally consider substitutions except 
in cases of incapacity of key personnel for reasons of 
health. Similarly, after award of contract the Client 
expects all of the proposed key personnel to be available 
during implementation of the contract. The Client will not 
consider substitutions during contract implementation 
except under exceptional circumstances up to a maximum 
of four (4) personnel and that too by only equally or 
better qualified and experienced personnel which will not 
exceed 80 (eighty) percent of the remuneration agreed for 
the Original Key personnel against first replacement, 
Thereafter reduction at the rate of 10% of the original 
quoted rates in respect of each subsequent replacement 
i.e. 70%, 60% and so on. The replacement of the team 
leader shall not be considered. 

We request for removal of reduction in fees, in case of any 
substitution, due to genuine reasons. 
 
Kindly consider and confirm. 

The conditions 
of the RfP 
remains 
unchanged. 

96.  Clause 6.8, 
Payment to 
Consultants,  

The client will release 60% payment due against a 
particular milestone if the comments/approval from the 
respective State Government is not received within 45 
days from the date of forwarding the report. Remaining 

Kindly consider to release 90% payment due against a 
particular milestone if comments/approval from the respective 
State Government is not received within 45 days from the date 
of forwarding the report. Kindly share with us the Nodal 

The conditions 
of the RfP 
remains 
unchanged. 
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40% shall be released only after receipt of 
comments/approval from the concerned State 
Government/Nodal Agency. 

Agency of State Government for the projects. 

97.    In case the consultants wish to submit applications for more 
than one node, may the same team be repeated across all the 
3 bids. Kindly confirm. 

No. 
 
The conditions 
of the RfP 
remains 
unchanged.  

98.    Since this is a large bid kindly allow at least 2-3 weeks, post 
receipt of clarifications, for bid submission. 

Refer 
Corrigendum-
2. 

99.  Cl. 2.1.21; 
 

RFQ CUM RFP Processing Fee: The RFQ CUM RFP 
submissions shall be accompanied by a Bank Draft of USD 
2,000.00 only (USD Two Thousand Only) or INR 
1,00,000.00 (Indian Rupees One Lakh only) plus GST 
@18% in favour of “Delhi Mumbai Industrial Corridor 
Development Corporation Limited”, payable at New Delhi, 
India, as a non-refundable RFQ CUM RFP processing fee 

It is requested to allow making payment of the Processing fee 
via Online method (NEFT etc.) also. 
 
It is convenient for all bidders as well as promotes the idea of 
Digital India. 
 
If it is accepted, please provide the Bank account details for 
the same. 

Refer 
Corrigendum-
2 

100   Cl. 2.7.3, Sr. 
12; 
 

If the Applicant being a Consortium is qualified on the 
strength of the experience of a member which is a foreign 
company/ entity, requisite key personnel from that 
foreign company/ entity shall be fielded. 

It is understood that the key personnel from the Indian 
subsidiary of that parent foreign company are also allowed to 
be fielded. Please confirm. 

If the 
Applicant 
being a 
Consortium is 
qualified on 
the strength of 
the experience 
of a member 
which is a 
foreign 
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company/ 
entity, Indian 
Subsidiary of 
that foreign 
entity shall 
also deploy 
requisite key 
personnel 
from that 
foreign 
company/ 
entity. 
 
The conditions 
of the RfP 
remains 
unchanged. 

101   Cl. 2.9.4; Sr. 
a);  

Experience in preparation of DPR (Detailed Project 
Report)/ Preliminary Design Report (PDR) for trunk 
infrastructure of Industrial/Residential Townships, SEZ’s or 
Urban Infrastructure Projects spread over minimum 5 
sq.km area with capital costs more than Rs. 500 Crore 
each on which the construction work has started. 
Experience of last ten years will only be considered. 

It is requested that 
 
DPR/preliminary study/feasibility study of urban transit project 
like metro/BRTS/light rail with capital costs more than 500 Cr 
is also accepted as the eligible project under Category ‘a’. 
 
Also experience of Project Management Consulting (PMC) for 
trunk infrastructure of Industrial/Residential Townships, SEZ’s 
or Urban Infrastructure Projects spread over minimum 5 sq.km 
area with capital costs more than Rs. 500 Crore should be 
considered. 

The conditions 
of the RfP 
remains 
unchanged. 

102   Cl. 2.9.4; Sr. 
b);  

Experience of engineering design of individual projects 
such as arterial/ collector/ local roads (typically 12m to 
70m widths) or utility services (water supply, sewage 

Please clarify, if the individual project with capital costs more 
than Rs. 100 Cr. should consist of only one type of 
infrastructure project or can it have engineering design of 

The conditions 
of the RfP 
remains 
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disposal, drainage network, power supply including 
Transmission and Distribution network, including 
treatment plants) in an urban context with capital costs 
more than Rs. 100 crore each for Government / Semi 
Government Agency or private entity during last 10 years 

multiple components viz road, water supply, and other utility 
services. 
 
It is requested that engineering design of infrastructure project 
having more than one component (e.g. roads, utility services) 
of an urban area should be considered as one project if its 
capital cost is more than 100 Crores. 
Also experience of PMC of individual projects such as arterial/ 
collector/ local roads (typically 12m to 70m widths) or utility 
services (water supply, sewage disposal, drainage network, 
power supply including Transmission and Distribution network, 
including treatment plants) in an urban context with capital 
costs more than Rs. 100 crore be considered. 

unchanged. 

103   Cl. 2.9.4; Sr. 
c);  

Experience in preparation of Detailed Master Planning of 
SEZ, Industrial Park, Area Development, Smart City Project 
of similar nature of at least 5 sq.km. on which 
construction work has started. Experience of last ten years 
will only be considered. At least 1 out of the two projects 
shall be an international project. Minimum 1 project 
should also have the scope related to EIA studies and EIA 
clearance. 

It is requested that City level Master Plans should also be 
considered as eligible projects. 
 
It is also pertinent to note that: total area of 4000 acres 
(i.e.16.18 sq.km) is equivalent to small cities. 
TOR requires (refer Pg. no 62 of RFP) to “prepare statutory 
plan for approval by the State Town Planning department or 
the relevant local authority as may be applicable” 
 
Therefore, it is requested that experience of City level Master 
Plans should be considered as one of the eligible projects. 

Refer 
Corrigendum-
2 

104   Cl. 2.9.5; Sr. 
a);  

The firm should have undertaken / completed 5 nos of 
similar project of Master Planning and Preliminary 
Engineering for various trunk infrastructure components. 

It is understood that Master Planning and preliminary 
engineering for trunk infrastructure can be of different 
projects. Hence, experience in 5 nos of projects of Master 
Planning and 5 nos of projects of preliminary engineering 
would also be considered for full marks. 
Please clarify. 

The conditions 
of the RfP 
remains 
unchanged. 

105   Cl. 2.18.3; Sr. Team Leader: Should have Master Degree in Engineering Please allow Team Leader from any of the members of the The conditions 
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1); 
 

or Planning and relevant experience of at least 10 years as 
project manager or project director for master planning 
and infrastructure design components of large 
infrastructure development projects like Townships, SEZ’s, 
Industrial cities, etc. 
Should have experience of being Team Leader in at least 2 
earlier similar projects. It is desirable to have international 
experience. The Team leader should be from the Lead 
member of the consortium. He/She should be a 
permanent employee of the firm. 

consortium. It is requested to modify the condition as follows: 
 
“He/She should be a permanent employee of the any member 
of consortium firms” 

of the RfP 
remains 
unchanged. 

106   Cl. 2.18.3; Sr. 
2); 
 

Senior Urban Planner/Senior Master Planner: 
Should be a Postgraduate in urban planning or equivalent 
degree with relevant experience in master planning of 
integrated industrial townships, large campuses involving 
an economic component and mixed housing 
development. 
At least 5 out of the 15 years’ experience should be 
international experience in the planning and design of 
economic clusters or corridors, townships, or campus 
developments. 

It is requested that international experience should be a 
desirable condition – as in case of Team Leader – and not a 
minimum criteria for eligibility by requiring at-least 5 years of 
international experience in the planning and design of 
economic clusters or corridors, townships, or campus 
developments. 
 
Also requested that additional marks should be given for 
international experience in economic development planning as 
the project requires planning based on Demand assessment of 
the proposed economic node. For this international experience 
by way of international qualification and project experience 
should be given 1 Marks out of 6 marks for this position. 

The conditions 
of the RfP 
remains 
unchanged. 

107   Cl. 2.18.3; Sr. 
3); 
 

Senior Infrastructure Planning / Engineer: Should be a 
Postgraduate in Infrastructure Planning/ Engineering or 
related field with relevant experience in Infrastructure 
Planning/ Designing of Integrated Industrial Townships, 
large campuses or area development projects. 
At least 5 out of the 15 years should be international 
experience in Infrastructure planning and designing of 
economic cluster or corridors townships or campus 

It is requested that international experience should be a 
desirable condition – as in case of Team Leader – and not a 
minimum criteria for eligibility by requiring atleast 5 years of 
international experience in Infrastructure planning and 
designing of economic cluster or corridors townships or 
campus developments. 

The conditions 
of the RfP 
remains 
unchanged. 
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developments. 

108   Cl. 2.18.3; Sr. 
4); 
 

Urban Designer: 
Should be a Postgraduate in urban design or equivalent 
degree with relevant experience in master planning or 
urban design of integrated industrial townships, large 
campuses involving an economic component and mixed 
housing development. 
 
At least 3 out of the 10 years’ experience should be 
international experience in the planning and urban design 
of economic clusters or corridors, townships, or campus 
developments. 

It is requested that international experience should be a 
desirable condition – as in case of Team Leader – and not a 
minimum criteria for eligibility by requiring at-least 3 years of 
international experience in the planning and urban design of 
economic clusters or corridors, townships, or campus 
developments. 

The conditions 
of the RfP 
remains 
unchanged. 

109   Clause 2.12.3, 
and Clause 
6.6.2.1, 
Replacement 
of Key 
Personnel  

Cl 2.12.3: The Client will not normally consider 
substitutions except in cases of incapacity of key 
personnel for reasons of health. Similarly, after award of 
contract the Client expects all of the proposed key 
personnel to be available during implementation of the 
contract. The Client will not consider substitutions during 
contract implementation except under exceptional 
circumstances up to a maximum of two (2) personnel and 
that too by only equally or better qualified and 
experienced personnel. During the course of providing 
services, substitution of key personnel in excess of two (2) 
Key Personnel would call for reduction in the 
remuneration, which will not exceed 80 (eighty) percent 
of the remuneration agreed for the Original Key personnel 
against first replacement, Thereafter reduction at the rate 
of 10% of the original quoted rates in respect of each 
subsequent replacement i.e. 70%, 60% and so on. 
and  
Cl 6.6.2.1: The Client will not normally consider 

An ambiguity is observed between the aforesaid clauses 
regarding the replacement of Key personnel. Hence we 
request you to kindly consider the following: 
 
The Client will not consider substitutions during contract 
implementation except under exceptional circumstances up to 
a maximum of four (4) personnel and that too by only equally 
or better qualified and any further replacement of key 
personnel would call for a reduction of 2% of the original 
quoted rate. Thereafter reduction at the rate of 3% of the 
original quoted rates in respect of each subsequent 
replacement. 
 

Please refer 
corrigendum-2 
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substitutions except in cases of incapacity of key 
personnel for reasons of health. Similarly, after award of 
contract the Client expects all of the proposed key 
personnel to be available during implementation of the 
contract. The Client will not consider substitutions during 
contract implementation except under exceptional 
circumstances up to a maximum of four (4) personnel and 
that too by only equally or better qualified and 
experienced personnel which will not exceed 80 (eighty) 
percent of the remuneration agreed for the Original Key 
personnel against first replacement, Thereafter reduction 
at the rate of 10% of the original quoted rates in respect 
of each subsequent replacement i.e. 70%, 60% and so on. 
The replacement of the team leader shall not be 
considered. 

110   Clause 2.18.4 
of RFP 

D Association with the firm (10%) 
D1 – Full time of permanent staff (6%) 
D2 – Years of Associations (4%) 

As most of the candidates need to have an international 
experience, Hence we are planning to identify and propose the 
best possible candidates. So, we request you to kindly delete 
this requirement of association with the firm, so the best 
suitable candidates can be proposed for this assignment. 
 

The conditions 
of the RfP 
remains 
unchanged. 

111   Sl.no 9 of 
Clause 5.1.1: 
The objectives 
of the 
assignment, 
of RFP 
and 
Clause 6.8.1: 
Consultancy 
Fee, of RFP 

To assist the Client in the process of selection of 
contractor(s) and provide technical assistance to Client 
during Detailed Design by the contractor(s) ensuring 
highest quality standards in implementation. 
 
 
#16: Approval of GFC’s and handholding - 5 % 
 
 

The payment towards approval of GFC is marked as 5% of the 
agreed Consultancy Fee. But it is pertinent to mention that the 
timely submission of Design and Drawings and project 
progress dependent on the progress of work by the 
Contractors.  
In the case of delay in approval of GFC (i.e., more than D+26 
months), due to the Contractor, the Consultant would be 
affected due to such delay that are not attributable to him. As 
such, we request you to modify the same as: 
#16: Handholding - 5 % (Equally distributed over the period of 

The conditions 
of the RfP 
remains 
unchanged. 
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D+20 (Selection of EPC/DB contractor(s) and D+30 (Hand 
holding) 
This handholding work is for a definite period of 6 months or 
till the end of the contract period. 
Nonetheless, the Consultant shall be obliged to carryout the 
approval of GFCs as per the Contract till the contract period. 

112   Clause 6.8.1: 
Consultancy 
Fee, of RFP 
And  
Clause 5.15: 
Deliverables 
and 
Timeframe , 
of RFP 

10. Notification of the Final Master Plan – 10% of Payable 
Fee  
 
Duration: D (start date of assignment) +11 months  

You may appreciate the point that the final approval of Master 
Plan shall involve numerous procedural works owing to 
compliances toward regulatory and statutory provisions.  
In this regard, We request you to kindly modify the clause as 
follows: 
10. Approval of draft Notification of the Final Master Plan – 
10% of Payable Fee  

The conditions 
of the RfP 
remains 
unchanged. 

113   Clause 6.8.2 
Payments to 
the 
consultants, 
of RFP 

The client will release 60% payment due against a 
particular milestone if the comments/approval from the 
respective State Government is not received within 45 
days from the date of forwarding the report. Remaining 
40% shall be released only after receipt of comments/ 
approval from the concerned State Government/Nodal 
Agency.  

In the interest of the project the following modification is 
solicited:  
The payment of 60% after 45 days of non-receipt of 
comments/approval is very late as most of the milestones are 
within a short span of 1 month. The consultant would not be 
able to proceed further for the next milestone without the due 
approval of the previous milestones. Also, the Consultant 
would suffer from cash flow management as initial part of the 
assignment major involves surveys, procurement of maps, site 
mobilisation etc. Hence, we request you to split the payment 
as below: 
60% payment within 15 days of submission of deliverables. 
40% within 30 days of comments/approval received from state 
government/Nodal Agency or within 45 days from the date of 
submission, whichever is earlier. 
Also, if the comments/approval for the respective milestone is 

The conditions 
of the RfP 
remains 
unchanged. 
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not received within 30 days from the date of submission then 
the milestone may be deemed to be approved.  

114   Clause 2.1.21, 
of RFP 

2.1.21 RFQ CUM RFP Processing Fee: The RFQ CUM RFP 
submissions shall be accompanied by a Bank Draft of USD 
2,000.00 only (USD Two Thousand Only) or INR 
1,00,000.00 (Indian Rupees One Lakh only) plus GST 
@18% in favour of “Delhi Mumbai Industrial Corridor 
Development Corporation Limited”, payable at New Delhi, 
India, as a non-refundable RFQ CUM RFP processing fee 
(the “RFQ CUM RFP Processing Fee”). Proposals 
unaccompanied with the aforesaid RFQ CUM RFP 
Processing Fee shall be liable to be rejected by the Client. 
The scanned copy of the processing fee shall be submitted 
online at the time of submission of bid proposals. The 
hard copy of the processing fee in the form of Bank Draft 
shall be submitted at the Client’s office before last date of 
submission of proposals. Applicants whose processing fee 
is not received by the Client before the last date of 
submission, their proposals will be rejected 

We request you to kindly provide at least a day’s time after the 
online submission date to submit the hard copy of the 
processing fee, considering the logistic challenges. 

The conditions 
of the RfP 
remains 
unchanged. 

115   Clause 2.18.3, 
Qualification 
and 
competence 
of key staff, 
page 24 of 
RFP 

The Team leader should be from the Lead member of the 
consortium. He/She should be a permanent employee of 
the firm 

Since the engagement of the Team Lead is for a prolonged 
duration of 30 months, we request you to kindly consider 
contractual staff which shall ensure exclusive inputs from the 
personnels for the entire duration of the assignment. 

The conditions 
of the RfP 
remains 
unchanged. 

116   Clause 2.7.8,  Similarly, Power of Attorney for both authorised 
representative and lead member of the JV/Consortium 
shall also be furnished as per the formats available in the 
RFQ CUM RFP. 

We request you to kindly accept the General Power of 
Attorney of Authorized representative who is a also a director 
of the firm instead of proposed POA format in RFP. 

The conditions 
of the RfP 
remains 
unchanged. 
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117   Clause 6.5.7, 

of RFP 
Limitation of the Consultants’ Liability towards the Client We request you to kindly limit the maximum liability of 

consultant to 20% of the professional fees of the consultant. 
The conditions 
of the RfP 
remains 
unchanged. 

118   Clause 2.18.3, 
SlNo.3, 
Qualification 
and 
competence 
of key staff, of 
RFP 

Senior Infrastructure Planner/ Engineer 
Should be a Postgraduate in Infrastructure Planning/ 
Engineering or related field with relevant experience in 
Infrastructure Planning/ Designing of Integrated Industrial 
Townships, large campuses or area development projects 

We request you to Kindly consider a Graduate/ Post graduate 
in Infrastructure Planning/Civil/Environmental/Engineering or 
related field with relevant experience in Infrastructure 
Planning/ Designing of Integrated Industrial Townships, large 
infrastructure project, large campuses or area development 
projects 

The conditions 
of the 
RfPremains 
unchanged. 

119   Clause 2.7.3, 
Point 10, of 
RFP 

The completion certifications must confirm the project 
attributes (size, fee, duration etc) and the scope of work 
on the projects.  

Sometimes the completion certificate doesn’t contains all the 
information of project. In such cases please allow us to 
produce the supporting documents to prove the missing 
data/information. 

Relevant 
evidence like 
CA certified 
payment 
details, pages 
of the contract 
agreement or 
other 
approvals 
given by the 
Client during 
or after 
completion of 
the project to 
substantiate 
the desired 
details will be 
accepted. 
However, the 
essence of the 
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initial clause 
remains 
unchanged. 
 
The conditions 
of the RfP 
remains 
unchanged. 

120   Form 3D, 3E 
and 3F 

As per the Form 3D, 3E and 3F, the requirements states 
that: 
For a Joint Bidding Agreement executed and issued 
overseas, the document shall be legalized by the Indian 
Embassy and notarized in the jurisdiction where the 
Power of Attorney has been executed. 
For a Power of Attorney executed and issued overseas, 
the document will also have to be l/legalized by the Indian 
Embassy and notarized in the jurisdiction where the 
Power of Attorney is being issued. However, the Power of 
Attorney provided by Applicants from countries that have 
signed The Hague Legislation Convention, 1961 are not 
required to be legalised by the Indian Embassy if it carries 
a conforming Apostille certificate. 

Kindly relax this requirement as attestation from Indian 
embassy takes around 2 weeks. The documents legalized from 
Indian embassy may be accepted at the time of contract 
signing. 
 

The conditions 
of the RfP 
remains 
unchanged. 

121   Clause no. 
5.5.1.1  

Review Perspective Plan / Concept Master plan/other 
important document 

Can DMICDC provide such documents and facilitate to source 
documents which are not available under public domain. 

The 
consultants 
are requested 
to visit NICDC 
Office and 
study the 
available 
reports 
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The conditions 
of the RfP 
remains 
unchanged 

122   Background 
Section 5, TOR 
 

An area of approximately 1520, 4000, 4000 Acres has 
been demarcated for Palakkad, Salem &Ponneri 
respectively. 
 

What would be the approximate deviation from this total 
area? Is it 10 - 20%? 
Since the area is scattered, there are maximum chances of 
deviation that would be visible upon studying land details.  
To avoid major implication on the financial bid projections and 
later cash/operations implications we would like to know if 
this can go higher or lower. What would be the upper or lower 
limit. 

There will not 
be any 
deviations in 
terms of the 
project area.  
 
The conditions 
of the RfP 
remains 
unchanged 

123   Clause 5.4.2.1 
Surveys & 
Investigations 
5.5.I High-Res 
0.5/0.6 
Satellite 
imagery from 
NRSC, Section 
5 ,TOR 

Procurement of the satellite imagery is the responsibility 
of the consultant.  

From our experience it takes min 3 months to get satellite 
imageries from NRSC. In some cases imagery procurement 
applications are rejected. and not sure if the required 
resolution will be available.  
Can DMICDC procure the image for faster assessment?  
Or 
Instead of Sat Imagery, it is requested to allow us Drone based 
surveys and outputs to prepare Base Maps. For a small area of 
4000 acres it is advised for Drone survey. Kindly consider. 

The conditions 
of the RfP 
remains 
unchanged.  
 

124   Clause 5.4.2 
Surveys and 
Investigations, 
Section 5 , 
TOR 

Surveys and Investigations Can DMICDC facilitate sourcing secondary data/information, 
provide authorisation letters to conduct primary surveys, also 
intimate the relevant authorities on such programs’ 
requirement. 

Necessary 
support can be 
provided by 
NICDC, 
however, the 
responsibility 
lies with the 
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consultant as 
part of the 
Scope of 
Work. 
 
The conditions 
of the RfP 
remains 
unchanged.  
 

125   Clause 5.4.2.3; 
5.4.2.5, 
Section 5 , 
TOR 

The consultant shall validate the project boundary and 
demarcation of the site; carry out detailed physical site 
survey 

Past experiences in certain locations were tough due to locals 
disrupting survey activity as well as validation impacting on 
smooth progress/timelines of the project. Can DMICDC 
provide us relevant security during such activities?  

 
The conditions 
of the RfP 
remains 
unchanged.  
 

126   Clause 5.4.2.4, 
Section 5 , 
TOR 

Collect information related to Land Use  For the expected Master Plan and Preliminary Design, in a 
brown field area of Ponneri, adequate land use survey will be 
collected achieving not less than 85% accuracy. Kindly confirm.  

 
The conditions 
of the RfP 
remains 
unchanged. 
Query NA for 
the RfP. 
 

127   Clause 5.7.1.5, 
Section 5 , 
TOR 

Preliminary 3 D sketches for design theme Kindly confirm that the expectations are 3D sketches only not 
walk throughs and videos, since there could be many such 
design components. This will have a major time and resource 
implication. Hence clarify.  

The conditions 
of the RfP 
remains 
unchanged.  
 

128   Clause 5.7.1.6; Bulk Metrics on a GIS platform Can you elaborate your expectations on this? We assume The conditions 
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5.8.1.6, 
Section 5 , 
TOR 

these are attributes. Can you confirm on the ‘bulk metrics’ 
components? 

of the RfP 
remains 
unchanged.  
 

129   5.7.1 Section 
5 , TOR 

Three master plan options to be developed and presented 
with details of 5.7.1.1 to 5.7.1.7 

If the 4000 acres of land is contiguous then 3 concepts are 
feasible. If land is not contiguous, then it is not viable to 
prepare 3 CMPs along with 5.7.1.1 to 5.7.1.7. Kindly confirm 
 
If the land is contiguous then attending 3 options for 5.7.1.5 
and 5.7.1.6 are too cumbersome. It is suggested to amend that 
5.7.1.5 and 5.7.1.6 to be attended to only after selection 
/approval of CMP. Kindly confirm.  

The conditions 
of the RfP 
remains 
unchanged.  
 

130   Clause 5.8.2.3, 
Section 5 , 
TOR 

Preparation of Statutory MP shall include…..submission of 
the master plan to the SPA or local authority as the case 
may be for the approval of the master plan. Consultant 
shall provide necessary support in carrying out the due 
process requirements of the statutory adoption of the 
master plan. 

Can you elaborate on the necessary support expected from the 
consultant? 

The conditions 
of the RfP 
remains 
unchanged.  
 

131   Clause 5.10 
Section 5 , 
TOR 

To develop GIS database for the entire MP operable in an 
ARCGIS 10.0 format.  

ARCGIS 10.0 is an old version. Can we use the ARCGIS Pro to 
develop the GIS database and submit in ARCGIS Pro version? 
ARCGIS Pro provides greater flexibility and ease of use.  

The consultant 
to use latest 
design 
softwares and 
versions for 
design. 

132   Form 4 B 
Page 59 of 
RFP 
 

Total Cost of Financial Proposal (including GST) We Request you to kindly review and modify to "Total Cost of 
Financial Proposal (including all taxes but excluding GST)".GST 
shall be kept as non-competitive price. 

The conditions 
of the RfP 
remains 
unchanged.  
 

133   Additional  Source of fund: Kindly clarify the source of fund towards the Consultancy 
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Information  consultancy. will be funded 

by the client. 
 
The conditions 
of the RfP 
remains 
unchanged.  

134   Clause 2.18.1, 
Sub clause 
2.7.6 
of RFP 

Proposal Due Date: 20.03.2020 Please provide 3 weeks from the date of issue of the 
clarification to queries. Kindly extend the proposal due date 
accordingly 

Please refer 
corrigendum-2 

135   Clause 5.4.2.1 
- –  

The consultant will be responsible for collecting basic 
information regarding the site, its surrounding and 
available infrastructure. The consultant shall procure the 
data regarding land boundaries, topography, land 
acquisition etc. Also, the procurement of the satellite 
imagery is the responsibility of the consultant. If 
additional data is needed, the client will support the 
consultant in terms of procurement of the data based on 
specific request by the consultants. 

Please confirm the modality for claiming cost of topo survey 
and geo-tech investigation is to be borne by the consultant or 
the client. 

The 
consultants 
are requested 
to carry out all 
necessary 
technical 
surveys/ 
investigations 
etc. as part of 
the scope of 
work.  
 
The conditions 
of the RfP 
remains 
unchanged. 

136   Clause 5.4.2 – 
 

 The extent of survey to be carried out cannot be assessed at 
the bidding stage and the same will be covered as part of 
inception report as per RFP requirement. We request you to 
consider that all 

The 
consultants 
are requested 
to carry out all 



 
 

REPLY TO PRE-BID QUERIES 
Preparation of Detailed Master Plan and Preliminary Design Report for Roads & Services/ Utilities for Integrated Manufacturing Cluster (IMC) at Palakkad Node 

and Kochi Global City in Kerala under Extension of Chennai Bengaluru Industrial Corridor (CBIC) to Kochi via Coimbatore 

48 
 

Sl. 
No Clause of RFP Reference Bidder Query Reply to 

Query 
survey costs shall be considered as reimbursable against 
submission of actual bills. 

necessary 
technical 
surveys/ 
investigations 
etc. as part of 
the scope of 
work.  
 
The conditions 
of the RfP 
remains 
unchanged. 

137   Clause 5.4.2.1 
– 
 

The consultant will be responsible for collecting basic 
information regarding the site, its surrounding and 
available infrastructure. The consultant shall procure the 
data regarding land boundaries, topography, land 
acquisition etc. Also, the procurement of the satellite 
imagery is the responsibility of the consultant. If 
additional data is needed, the client will support the 
consultant in terms of procurement of the data based on 
specific request by the consultants. 

We request you to consider that all satellite imagery 
procurement costs shall be considered as reimbursable against 
submission of actual bills. 

Responsibility 
of procuring 
satellite 
imagery along 
with its 
associated 
cost lies with 
the consultant. 
 
The conditions 
of the RfP 
remains 
unchanged. 

138   General  Kindly confirm if the total project area proposed is already 
acquired and under possession of client/ stakeholder or if 
some parts are yet to be acquired. 

The conditions 
of the RfP 
remains 
unchanged. 

139   Clause 5.11.3 
– 

Transportation – Scope of works Please confirm if there are any specific requirements for traffic 
assessment studies using tools like VISSUM or equivalent. Also 

The conditions 
of the RfP 
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Query 
 please clarify the extent of traffic study area to be considered 

in terms of km- radius. 
remains 
unchanged 

140   Clause 2.7.3,  
 
 
 
 
Sr. No. 1, Page 
25 

Team Leader 
The team leader proposed must be permanent full-time 
employees of the firm. 
 
 
The Team leader should be from the Lead member of the 
consortium. 

We request the esteemed authority to kindly amend the 
clause as: 
The team leader proposed must be permanent full-time 
employees of the firm / resourced key professional from 
outside shall also be allowed. 
And 
The Team leader should be from the any member of the 
consortium. 

The conditions 
of the RfP 
remains 
unchanged. 

141   Clause 2.9.4 
(a), 

Experience in preparation of DPR (Detailed Project Report) 
/ Preliminary Design Report (PDR) for trunk infrastructure 
of Industrial / Residential Townships, SEZ’s or Urban 
Infrastructure Projects spread over minimum 5 sq.km area 
with capital costs more than Rs. 500 Crore each on which 
the construction work has started. Experience of last ten 
years will only be considered. 

We request the esteemed authority to kindly amend the 
clause as: Experience in preparation of DPR (Detailed Project 
Report)/ Preliminary Design Report (PDR) / PMC for trunk 
infrastructure of Industrial / Residential Townships, SEZ’s or 
Urban Infrastructure Projects spread over minimum 5 sq.km 
area with capital costs more than Rs. 500 Crore each on which 
the construction work has started. 
Experience of last ten years will only be considered. 

The conditions 
of the RfP 
remains 
unchanged. 

142   Clause 2.9.4 
(b), 

Experience of engineering design of individual projects 
such as arterial / collector / local roads (typically 12m to 
70m widths) or utility services (water supply, sewage 
disposal, drainage network, power supply including 
Transmission and Distribution network, including 
treatment plants) in an urban context with capital costs 
more than Rs. 100 crore each for Government / Semi 
Government Agency or private entity during last 10 years. 

We request the esteemed authority to kindly amend the 
clause as: 
 
Experience of engineering design / PMC of individual projects 
such as arterial / collector / local roads (typically 12m to 70m 
widths) or utility services (water supply, sewage disposal, 
drainage network, power supply including Transmission and 
Distribution network, including treatment plants) in an urban 
context with capital costs more than Rs. 100 crore each for 
Government / Semi Government Agency or private entity 
during last 10 years. 

Please refer 
corrigendum-2 

143   Clause 2.9.4 Experience in preparation of Detailed Master Planning of We request the esteemed authority to kindly amend the Please refer 
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(b), SEZ, Industrial Park, Area Development, Smart City Project 

of similar nature of at least 5 sq.km. on which 
construction work has started. Experience of last ten years 
will only be considered. At least 1 out of the two projects 
shall be an international project. Minimum 1 project 
should also have the scope related to EIA studies and EIA 
clearance. 

clause as: 
 
Experience in preparation of Detailed Master Planning of SEZ, 
Industrial Park, Area Development, Smart City Project of 
similar nature of at least 5 sq.km. on which construction work 
has started. Experience of last ten years will only be 
considered. 

corrigendum-2 

144   Clause a;  Specific experience of the consultants related to the 
Assignment 
The firm should have undertaken / completed 5 nos. of 
similar project of Master Planning and Preliminary 
Engineering for various trunk infrastructure components. 
The said project experience shall comprise of at least 
three different infrastructure components in the last ten 
years preceding the PDD, will be considered for the 
purpose of qualification. The infrastructure components 
that would be considered include: 
Roads 
Water supply 
Sewerage 
Drainage 
Integrated solid waste management 
Power/Energy 
ICT Infrastructure 
The emphasis will be on relevance of the projects to the 
assignment, size and nature of the projects i.e. of 
comparable size, complexity and technical specialty. It 
includes preparation of master plans and 
DPRs/preliminary engineering for industrial estates/ 
townships/ special economic zones / special investment 
zones/ area development plans. Minimum 1 project 

We request the esteemed authority to kindly amend the 
statement as: 
The firm should have undertaken / completed 3 nos. of similar 
project of Master Planning and Preliminary Engineering for
 various trunk infrastructure components. 
The said project experience shall comprise of at least two 
different infrastructure components in the last ten years 
preceding the PDD, will be considered for the purpose of 
qualification. The infrastructure components that would be 
considered include: 
Roads 
Water supply 
Sewerage 
Drainage 
Integrated solid waste management 
Power/Energy 
ICT Infrastructure 
The emphasis will be on relevance of the projects to the 
assignment, size and nature of the projects i.e. of comparable 
size, complexity and technical specialty. It includes preparation 
of master plans and DPRs/preliminary engineering for 
industrial estates/townships/ special economic zones / special 
investment zones/ area development plans. Minimum 1 
project should also have the scope related to EIA studies and 

Please refer 
corrigendum-2 
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should also have the scope related to EIA studies and EIA 
clearance. 
For Eligible Projects, ongoing projects completed to 80 
percent can be considered. 

EIA clearance. For Eligible Projects, ongoing projects 
completed to 50 percent can be considered. 

145   Clause No. 
2.18.3; 
Sr. 1); 
 

Team Leader: Should have Master Degree in Engineering 
or Planning and relevant experience of at least 10 years as 
project manager or project director for master planning 
and infrastructure design components of large 
infrastructure development projects like Townships, SEZ’s, 
Industrial cities, etc. 
Should have experience of being Team Leader in at least 2 
earlier similar projects. It is desirable to have international 
experience. 
 
The Team leader should be from the Lead member of the 
consortium. He/She should be a permanent employee of 
the firm. 

Please allow Team Leader from any of the members of the 
consortium. It is requested to modify the condition as follows: 
 
“He/She should be a permanent employee of the any member 
of consortium firms” 

The conditions 
of the RfP 
remains 
unchanged. 

146   Clause No. 
2.18.3; 
Sr. 2); 
 

Senior Urban Planner/Senior Master Planner: 
Should be a Postgraduate in urban planning or equivalent 
degree with relevant experience in master planning of 
integrated industrial townships, large campuses involving 
an economic component and mixed housing 
development. At least 5 out of the 15 years’ experience 
should be international experience in the planning and 
design of economic clusters or corridors, townships, or 
campus developments. 

It is requested that international experience should be a 
desirable condition – as in case of Team Leader – and not a 
minimum criteria for eligibility by requiring at-least 5 years of 
international experience in the planning and design of 
economic clusters or corridors, townships, or campus 
developments. 
Also requested that additional marks should be given for 
international experience in economic 
development planning as the project requires planning based 
on Demand assessment of the proposed economic node. For 
this international experience by way of international 
qualification and project experience should be given 1 Marks 
out of 6 marks for this position. 

The conditions 
of the RfP 
remains 
unchanged. 

147   Clause No. Senior Infrastructure Planning / Engineer: Should be a It is requested that international experience should be a The conditions 
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2.18.3; 
Sr. 3); 
 

Postgraduate in Infrastructure Planning / Engineering or 
related field with relevant experience in Infrastructure 
Planning/ Designing of Integrated Industrial Townships, 
large campuses or area development projects. 
 
At least 5 out of the 15 years should be international 
experience in Infrastructure planning and designing of 
economic cluster or corridors townships or campus 
developments. 

desirable condition – as in case of Team Leader – and not a 
minimum criteria for eligibility by requiring at-least 5 years of 
international experience in Infrastructure planning and 
designing of economic cluster or corridors townships or 
campus developments. 

of the RfP 
remains 
unchanged. 

148   Clause No. 
2.18.3; 
Sr. 4); 
 

Urban Designer: 
Should be a Postgraduate in urban design or equivalent 
degree with relevant experience in master planning or 
urban design of integrated industrial townships, large 
campuses involving an economic component and mixed 
housing development. 
 
At least 3 out of the 10 years’ experience should be 
international experience in the planning and urban design 
of economic clusters or corridors, townships, or campus 
developments. 

It is requested that international experience should be a 
desirable condition – as in case of Team Leader – and not a 
minimum criteria for eligibility by requiring at-least 3 years of 
international experience in the planning and urban design of 
economic clusters or corridors, townships, or campus 
developments. 

The conditions 
of the RfP 
remains 
unchanged. 

149   Clause 2.7.6;  
 

The last date of submission of Proposal is 20.03.2020 
before 3:00 pm (IST). 

We request the esteemed authority to kindly extend the 
submission date by at least 2 weeks from the date of receipt of 
the clarification. 

Please refer 
Corrigendum-
2.  

150   Section 2 
2.9.4 (a) 

Experience in preparation of DPR (Detailed Project 
Report)/ Preliminary Design Report (PDR) for trunk 
infrastructure of Industrial/Residential Townships, SEZ's or 
Urban Infrastructure Projects spread over minimum 5 
sq.km area with capital costs more than Rs. 500 Crore 
each on which the construction work has started. 
Experience of last ten years will only be considered. 

We request the criteria be amended as Experience in 
preparation of DPR (Detailed Project Report)/ Design /for 
Industrial corridors/ Residential Townships/ Commercial 
buildings/ data centers/hotels, SEZ's, Airports or Urban 
Infrastructure Projects spread over minimum 5 sq.km area 
with capital costs more than Rs. 300 Crore. Experience of last 
10 years will only be considered. 
It is presumed that Airports/ Metro Projects, Metro Viaducts, 

The conditions 
of the RfP 
remains 
unchanged. 
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Elevated Corridors, Flyovers, Rail Flyovers, metro stations shall 
be considered as Urban Infrastructure Projects for evaluation 
subject to the meeting the criteria of capital cost and years of 
experience. Please clarify 
It is assumed that the 5 sq. km area under urban context is 
referred to Urban Area. Please clarify Also request to amend 
the number of projects to 1 in all the minimum eligibility 
criteria. 

151   Section 2 
2.9.4 (b) 

Experience of engineering design of individual projects 
such as arterial/ collector/ local roads (typically 12m to 
70m widths) or utility services (water supply, sewage 
disposal, drainage network, power supply including 
Transmission and Distribution network, including 
treatment plants) in an urban context with capital costs 
more than Rs. 100 crore each for Government /Semi 
Government Agency or private entity during last 10 years. 

We request the criteria to be amended as 
 
"Experience of engineering design of individual projects such 
as arterial/ collector/ local roads/ rural roads (typically 12m to 
70m widths), elevated corridor/ Bridges/ Flyovers/ Rail 
Flyovers/ Viaducts or utility services (water supply, sewage 
disposal, drainage network, power supply including 
Transmission and Distribution network, including treatment 
plants) in an urban context with capital costs more than Rs. 
100 crore each for Government/Semi Government Agency or 
private entity during last 15 years". Also request to amend the 
number of projects to 1 in all the minimum eligibility criteria. 

The conditions 
of the RfP 
remains 
unchanged. 

152   Section 2 
2.9.4 (c) 

Experience in preparation of Detailed Master Planning of 
SEZ, Industrial Park, Area Development, and Smart City 
Project of similar nature of at least 5 sq.km. on which 
construction work has started. Experience of last ten years 
will only be considered. At least 1 out of the two projects 
shall be an international project. Minimum 1 project 
should also have the scope related to EIA studies and EIA 
clearance. 

We request the criteria to amended as 
 
"Experience in preparation of Detailed Master Planning of SEZ, 
Industrial Park, Area Development, Airport, Smart City Project 
of similar nature of atleast 5 sq.km. Experience of last ten 
years will only be considered. At least 1 out of the two projects 
shall be an international project. Minimum 1 project should 
also have the scope related to EIA studies and EIA clearance. 
Also request to amend the number of projects to 1 in all the 
minimum eligibility criteria. Also request to amend the number 
of projects to 1 in all the minimum eligibility criteria. 

Please refer 
Corrigendum-
2. 
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153   Form 3D Joint venture/consortium participation in tender. Please kindly specify how many consortium/joint venture 

partners are allowed to participate in the tender. 
Kindly refer 
Clause 2.6.8 of 
the RfQ cum 
RfP document. 
 
The conditions 
of the RfP 
remains 
unchanged. 

154   Section 2 
2.9.4 (c) 

The Team leader should be from the Lead member of the 
consortium. He/She should be a 
permanent employee of the firm 

The Team leader should be a permanent employee 
of the firm 

The conditions 
of the RfP 
remains 
unchanged. 

155   Section 2. 
Instructions to 
Consultants  
2.7 
Preparation of 
proposal, 
2.7.3 – Point 
12 

If the Applicant being a Consortium is qualified on the 
strength of the experience of a member which is a foreign 
company/ entity, requisite key personnel from that 
foreign company/ entity shall be fielded.  

Request you to please clarify the minimum number of key 
personnel required to be proposed from that foreign 
company/ entity. 
 

The conditions 
of the RfP 
remains 
unchanged. 
 
 

156   Section 2. 
Instructions to 
Consultants  
2.9 Proposal 
evaluation, 
2.9.4 
Minimum 
Qualification 
Criteria,  
 

In Minimum Qualification Criteria - No. of Projects asked 
are 3+3+2 = 8 Projects 
 
Evaluation Criteria - Points mentioned are 25 (Max. of 5 
projects to be submitted) 

The minimum qualification criteria are divided into three parts 
and the no of projects also mentioned. 
 
In the technical evaluation (marking) criteria all are clubbed in 
to one and the maximum no of projects to be submitted are 
mentioned as 5. 
 
The above two clauses are not matching. Can you pleaseclarify. 
 

 The 
conditions of 
the RfP 
remains 
unchanged. 
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2.9.5 
Technical 
Evaluation 
Criteria,  

157   2.18 Tentative 
schedule for 
selection 
process 
2.18.3 
Qualification 
and 
competence 
of key staff 

3. Senior Infrastructure Planner/ Engineer  
 
Should be a Postgraduate in Infrastructure Planning/ 
Engineering or related field with relevant experience in 
Infrastructure Planning/ Designing of Integrated Industrial 
Townships, large campuses or area development projects. 
At least 5 out of the 15 years should be international 
experience in Infrastructure planning and designing of 
economic cluster or corridors townships or campus 
developments.  

We understand that who has done master’s in 
urban/regional/town planning or civil engineering can propose 
against this position. Please confirm. 
 

The conditions 
of the RfP 
remains 
unchanged. 

158   Section 2. 
Instructions to 
Consultants  
2.18.1 Data 
Sheet  
 

2.7.6  
The last date of Submission of Proposal is 20.03.2020 
before 3:00 pm (IST).  
 
The address for submission of Proposal is,  
CEO & Managing Director,  
Delhi Mumbai Industrial Corridor Development 
Corporation Limited,  
8th Floor, Tower-1, LIC, Jeevan Bharti Building,  
Connaught Place, New Delhi-110001, India  

In order to submit a competitive and comprehensive proposal, 
involvement of highly experienced experts with very specific 
criteria is required, hence it is requested to extend the 
submission deadline by at least 4 weeks. 

Please refer 
corrigendum-2 

159    General Query As International projects are needed for qualification and 
technical evaluation and projects are spread across different 
geographic locations and owned by the respective offices in 
the project locations, it will not be possible to create 
consortium with each of those offices. Therefore, we request 
you to kindly allow to use Parent Firm Qualification (of which 
the Bidder is a wholly owned subsidiary) for the purpose of 

The conditions 
of the RfP 
remains 
unchanged. 
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Minimum Eligibility and Technical Evaluation criteria. 

160   Form 3B: Projects experience without the client certificate will not 
be evaluated 

As internationally, it is not a common practice to get 
completion certificate from the client, most of the projects 
does not have any completion or client reference certificates. 
Therefore request you to kindly allow us to show work order 
or contract and self-certification by Chief Financial Officer or 
company Secretary or Authorised Signatory of the Firm. 

The conditions 
of the RfP 
remains 
unchanged. 

161   Form 3I: Applicant’s experience: 
Projects without the proof of experience from client will 
not be considered for evaluation. 

  

162   2.9.5 
Technical 
Evaluation 
Criteria: 
 

 (a) Specific experience of the consultants related to the 
Assignment The firm should have undertaken / completed 
5 nos of similar project of Master Planning and 
Preliminary Engineering for various trunk infrastructure 
components. 
The said project experience shall comprise of at least 
three different infrastructure components in the last ten 
years preceding the PDD, will be considered for the 
purpose of qualification. The infrastructure components 
that would be considered include: 
• Roads 
• Water supply 
• Sewerage 
• Drainage 
• Integrated solid waste management 
• Power/Energy 
• ICT Infrastructure 

The emphasis will be on relevance of the projects to the 
assignment, size and nature of the projects i.e. of 
comparable size, complexity and technical specialty. It 
includes preparation of master plans and 

In line with Clause 2.9.4 Minimum Qualification Criteria, please 
include separate marking criteria for projects pertaining: 
a & b) Detailed Project Report/ Preliminary Design Report for 
trunk infrastructure & Engineering design of individual projects 
c) Preparation of Detailed Master Planning with suggested 
marking criteria as: 
Minimum 2 projects in each criteria subject to a maximum of 5 
projects together. 

Please refer 
corrigendum-2 
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DPRs/preliminary engineering for industrial 
estates/townships/ special economic zones / special 
investment zones/ area development plans. Minimum 1 
project should also have the scope related to EIA studies 
and EIA clearance. 
For Eligible Projects, ongoing projects completed to 80 
percent can be considered. 
(Max. of 5 projects to be submitted) 

163   Form 3C: Pre-
qualification 
Proposal 

 (Average Annual Turnover of Applicant) Certificate from 
the Statutory Auditor 

Request to consider certificate from Chief Financial Officer. The conditions 
of the RfP 
remains 
unchanged. 

164   2.1.22 Project 
Office 

Consultant is advised to have their main Project Office at 
at Kochi 

Request to allow us to submit an undertaking to establish a 
project office within 60 days on successful award of the 
project. 

The conditions 
of the RfP 
remains 
unchanged. 

165    9. A CV shall be summarily rejected if the educational 
qualification of the key personnel proposed does not 
match with the requirement as given in the RFQ CUM RFP. 

As sometimes degrees provided by International universities 
are not similar to each other, kindly allow equivalent 
educational qualifications for the respective positions 

The conditions 
of the RfP 
remains 
unchanged. 

166    11. The Applicant should form a Joint Venture/ 
Consortium with his Associate in case he wants to submit 
the proposal using the experience/ strength of his 
Associate 

We request you to kindly allow to use Parent Firm 
Qualification (of which the Bidder is a wholly owned 
subsidiary) for the purpose of Pre-Qualification and Technical 
evaluation 

 
The conditions 
of the RfP 
remains 
unchanged. 
 

167   2.18.3 
Qualification 
and 
competence 

Team Leader 
Minimum No. of years of Professional Experience: 20 

Requesting to kindly modify the minimum no. of years of 
Professional Experience to 15 years 
 

The conditions 
of the RfP 
remains 
unchanged. 
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of key staff  

168    Senior Urban Planner / Senior Master Planner 
Minimum No. of years of Professional Experience: 15 
At least 5 out of the 15 years’ experience should be 
international experience 

Requesting to kindly modify the minimum no. of years of 
Professional Experience to 12 years and minimum 
international experience to 3 years 
Or  
Experience in 5 international projects 

The conditions 
of the RfP 
remains 
unchanged. 
 

169    Senior Infrastructure Planner/ Engineer 
Minimum No. of years of Professional Experience: 15 
At least 5 out of the 15 years’ experience should be 
international experience 

Requesting to kindly modify the minimum no. of years of 
Professional Experience to 12 years and minimum 
international experience to 3 years 
Or  
Experience in 5 international projects 

The conditions 
of the RfP 
remains 
unchanged. 
 

170    Urban Designer 
Minimum No. of years of Professional Experience: 10 
At least 3 out of the 10 years’ experience should be 
international experience 

Requesting to kindly modify the minimum international 
experience to 2 years 
Or  
Experience in 3 international projects 

The conditions 
of the RfP 
remains 
unchanged. 
 

171    Structural Engineer 
(Roads and bridges) 
Minimum No. of years of Professional Experience: 15 

Requesting to kindly modify the minimum no. of years of 
Professional Experience to 10 years 

The conditions 
of the RfP 
remains 
unchanged. 
 

172    Transportation / Roads Expert 
Minimum No. of years of Professional Experience: 15 

Requesting to kindly modify the minimum no. of years of 
Professional Experience to 10 years 

The conditions 
of the RfP 
remains 
unchanged. 
 

173    Transportation Planner 
Minimum No. of years of Professional Experience: 15 

Requesting to kindly modify the minimum no. of years of 
Professional Experience to 10 years 

The conditions 
of the RfP 
remains 
unchanged. 
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174   Clause 2.1.22- 
page 6 

Project Office: Consultantisadvisedtohavetheirmain 
Project Office at Kochi 

We request you to allow the consultant to operate from their 
home office with visit to the site based on work requirements.  

 

The conditions 
of the RfP 
remains 
unchanged. 
 

175   Clause 2.3;  
page  7 

Clarification and/ or interpretation of reports 
After submission of the final reports of each phase by the 
Consultant, to the satisfaction of the Client or State Nodal 
Agency, if clarifications are required or doubt arises as to 
the interpretation of anything included in the reports, 
consultant shall, on receipt of written request form the 
Client or State Nodal Agency, furnish such clarification to 
the satisfaction of Client or State Nodal Agency within five 
(05) working days without any extra charge 

We request you to consider the time duration of 10 days as 
relevant key resources may be required to address the same.  

The conditions 
of the RfP 
remains 
unchanged. 
 

176   Clause 2.18.3, 
page 25 

Qualification and competenceofkey staff 
Senior Urban Planner / Senior Master Planner 
Should be a Postgraduate in 
urbanplanningorequivalentdegreewithrelevantexperience 
in master planningofintegrated industrial townships, 
largecampusesinvolvinganeconomiccomponent and mixed 
housing development.  
At least 5 outofthe 15 years’ experienceshould be 
internationalexperience in theplanning and 
designofeconomicclustersorcorridors, townships, or 
campus developments.  

Requesting to change to  
 
“Should be a Postgraduate in 
urbanplanningorequivalentdegreewithrelevantexperience in 
master planningofintegrated industrial townships, 
largecampusesinvolvinganeconomiccomponent and 
mixedhousing development.  
RequesttoconsidertheOverseasexperiencecriteriatominimum 
2 years. 

The conditions 
of the RfP 
remains 
unchanged. 
 

177   Clause 2.18.3, 
page 25 

Senior InfrastructurePlanner/ Engineer 
Should be a Postgraduate in InfrastructurePlanning/ 

Requesting to change to  
 

The conditions 
of the RfP 
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Engineeringorrelatedfieldwithrelevantexperience in 
InfrastructurePlanning/ DesigningofIntegrated Industrial 
Townships, largecampusesorareadevelopmentprojects.  
At least 5 out of the 15 years should be international 
experience in Infrastructure planning and designing of 
economic cluster or corridors townships or campus 
developments.  

“Should be a Postgraduate in InfrastructurePlanning/ 
Engineeringorrelatedfieldwithrelevantexperience in 
InfrastructurePlanning/ DesigningofIntegrated Industrial 
Townships, largecampusesorareadevelopmentprojects.  
Request to consider the Overseas experience criteria to 
minimum 2 years. 

remains 
unchanged. 
 

178   Clause 2.18.3, 
page 25 

Urban Designer 
Should be a Postgraduate in 
urbandesignorequivalentdegreewithrelevantexperience in 
master planningorurbandesignofintegrated industrial 
townships, 
largecampusesinvolvinganeconomiccomponent and mixed 
housing development.  
At least 3 out of the 10 years’ experience should be 
international experience in the planning and urban design 
of economic clusters or corridors, townships, or campus 
developments.  

Requesting to change to  
 
“Should be a Postgraduate in 
urbandesignorequivalentdegreewithrelevantexperience in 
master planningorurbandesignofintegrated industrial 
townships, largecampusesinvolvinganeconomiccomponent 
and mixed housing development.  
Request to consider the Overseas experience criteria to 
minimum 2 years. 

The conditions 
of the RfP 
remains 
unchanged. 
 

179   Clause 2.18.3, 
page 25 

Transportation / Roads Expert and 
Transportationplanner: 
Minimumyearsofexperience- 15 years; 
 

Requesting to change to consider 10 years’ experience for the 
position also. 

The conditions 
of the 
RfPremains 
unchanged. 
 

180   Clause 5.2.3, 
Page  63 

For all structural designs and drawings, the consultant, at 
his own cost, shall get the proof check done by registered 
structural designer/engineer before submitting for the 
approval of the client. The cost of proof checking shall be 
borne by the consultant.  

As the works are carried out till Preliminary design stage, 
request to exclude the same from the present assignment; this 
can be added in the EPC / Design build contractor. Please 
confirm. 

The conditions 
of the RfP 
remains 
unchanged. 
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181   Clause 5.4.2 
page 66 

Survey and Investigations • Presume, that, Topographical survey is required for the 
entire area. Please confirm. 

• Presume, that R&R surveys are excluded from this 
assignment. Please confirm.  

• The project boundary physically at site will be shown by 
DMICDC / Concerned authorities during survey and the 
necessary Revenue data for the land ownership required if 
any will be provided free of cost to the Consultants. Please 
confirm. 

The 
consultants 
are requested 
to carry out all 
necessary 
technical 
surveys/ 
investigations 
etc. as part of 
the scope of 
work.  
 
The conditions 
of the RfP 
remains 
unchanged. 

182   General General • Request to specify the extent of data available with 
DMICDC 

• We request you to extend the last date of submission to at 
least 20 days from the date of issue of pre- bid 
clarifications. 

Please refer 
corrigendum-2 

183   General Site Visit Request to provide the concerned person / organization 
details for guiding the site Visits for the consultants.  

A site visit 
shall be 
scheduled on 
02nd/03rdApril, 
2020. 

184   Clause 
5.13.1.2, Page 

3D Model and Spatial Database 
 

Please confirm the cost of software will be borne by the client.  The 
consultants 
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82 The consultant shall propose the required specialist 

modelling software to the client for facilitating high level 
modelling analysis.  

are requested 
to carry out all 
necessary cost 
as part of the 
scope of work.  
 

185   Clause 6.5.6, 
Page 97 

Documents Prepared by the Consultants to be the 
Property of the Client:  
 
All plans, drawings, specifications, designs, reports, 
other documents and software submitted by the 
Consultants pursuant to this contract shall become and 
remain the property of the Client, and the Consultants 
shall, not later than upon termination or expiration of 
this Contract, deliver all such documents and software 
to the Client, together with a detailed inventory 
thereof. The Consultants may retain a copy of such 
documents and software. Restrictions about the future 
use of these documents and software, if any, shall be 
specified in the SC. 

Please clarify which Softwares are to be submitted to the 
client.  

The 
consultants 
are requested 
to carry out all 
necessary cost 
as part of the 
scope of work.  
The consultant 
to use latest 
design 
softwares and 
versions for 
design. 
 
No Softwares 
are to be 
submitted to 
the client. 

186   Clause 6.11, 
Page 100 

Liquidated damages: 
 
If the selected Consultant fails to complete the 
Assignment, within the period specified under the 
contract, the consultant shall pay to the Client, fixed 

We request you to kindly amend the clause as mentioned 
below:  
 
If any delay in services attributable to CONSULTANT, results in 
extending the overall schedule for completion of the Project, 

The conditions 
of the RfP 
remains 
unchanged. 
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and agreed liquidated damages, and not as penalty, @ 
1% of the contract fees for each week of delay or part 
thereof. The aggregate maximum of liquidated 
damages payable to the Client under this clause shall 
be subject to a maximum of 10% of the total contract 
fees. The client may assess the applicability of the 
liquidated damages, if any at the time of the closure of 
the contract 

then CLIENT shall be entitled to recover from CONSULTANT by 
way of liquidated damages an amount calculated at the rate of 
quarter percent (¼%) per week or part thereof for such delay, 
subject to a maximum of five percent (5%) of CONSULTANT’s 
compensation.  
 

187   Clause 6.5.7, 
Page 103 

Limitation of the Consultants’ Liability towards the 
Client 
 
(a) Except in case of negligence or wilful misconduct on 
the part of the Consultants or on the part of any person 
or firm acting on behalf of the Consultants in carrying 
out the Services, the Consultants, with respect to 
damage caused by the Consultants to the Client’s 
property, shall not be liable to the Client: 
(i) for any indirect or consequential loss or damage; and 
(ii) For any direct loss or damage that exceeds (i) the 
total payments for Professional Fees and Reimbursable 
Expenditure made or expected to be made to the 
Consultants hereunder, or (ii) the proceeds the 
Consultants may be entitled to receive from any 
insurance maintained by the consultants to cover such 
a liability, whichever of (i) or (ii) is higher. 
(b) This limitation of liability shall not affect the 
Consultants’ liability, if any, for damage to Third Parties 
caused by the Consultants or any person or firm acting 
on behalf of the Consultants in carrying out the 

We request you to kindly amend the clause as mentioned 
below:  
 
(a) Except in case of negligence or wilful misconduct on the 
part of the Consultants or on the part of any person or firm 
acting on behalf of the Consultants in carrying out the 
Services, the Consultants, with respect to damage caused by 
the Consultants to the Client’s property, shall not be liable 
to the Client: 

(i) for any indirect or consequential loss or damage; and 
(ii) For any direct loss or damage that exceeds (i) the 
ten percent (10%) of the Professional Fees and 
Reimbursable Expenditure made or expected to be 
made to the Consultants hereunder, or (ii) the proceeds 
the Consultants may be entitled to receive from any 
insurance maintained by the consultants to cover such 
a liability, whichever of (i) or (ii) is higher. 

(b) This limitation of liability shall not affect the Consultants’ 
liability, if any, for damage to Third Parties caused by the 
Consultants or any person or firm acting on behalf of the 
Consultants in carrying out the Services. 

The conditions 
of the RfP 
remains 
unchanged. 



 
 

REPLY TO PRE-BID QUERIES 
Preparation of Detailed Master Plan and Preliminary Design Report for Roads & Services/ Utilities for Integrated Manufacturing Cluster (IMC) at Palakkad Node 

and Kochi Global City in Kerala under Extension of Chennai Bengaluru Industrial Corridor (CBIC) to Kochi via Coimbatore 

64 
 

Sl. 
No Clause of RFP Reference Bidder Query Reply to 

Query 
Services. 

188   Section 2. 
Instructions to 
Consultants  
2.7 
Preparation of 
proposal, 
2.7.3 – Point 
12,  
Page 11 

If the Applicant being a Consortium is qualified on the 
strength of the experience of a member which is a foreign 
company/ entity, requisite key personnel from that 
foreign company/ entity shall be fielded.  

Request you to please clarify the minimum number of key 
personnel required to be proposed from that foreign 
company/ entity. 
 

The conditions 
of the RfP 
remains 
unchanged. 

189   Section 2. 
Instructions to 
Consultants  
2.9 Proposal 
evaluation, 
2.9.4 
Minimum 
Qualification 
Criteria,  
Page 16 
 
2.9.5 
Technical 
Evaluation 
Criteria, Page 
17 

In Minimum Qualification Criteria - No. of Projects asked 
are 3+3+2 = 8 Projects 
 
 
 
 
 
Evaluation Criteria - Points mentioned are 25 (Max. of 5 
projects to be submitted) 

The minimum qualification criteria are divided into three parts 
and the no of projects also mentioned. 
 
In the technical evaluation (marking) criteria all are clubbed in 
to one and the maximum no of projects to be submitted are 
mentioned as 5. 
 
The above two clauses are not matching. Can you please 
clarify. 
 

The conditions 
of the RfP 
remains 
unchanged. 

190   2.18 Tentative 
schedule for 
selection 
process 

3. Senior Infrastructure Planner/ Engineer  
Should be a Postgraduate in Infrastructure Planning/ 
Engineering or related field with relevant experience in 
Infrastructure Planning/ Designing of Integrated Industrial 

We understand that who has done master’s in 
urban/regional/town planning or civil engineering can propose 
against this position. Please confirm. 
 

The conditions 
of the RfP 
remains 
unchanged. 
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2.18.3 
Qualification 
and 
competence 
of key staff 
Page 25 

Townships, large campuses or area development projects. 
At least 5 out of the 15 years should be international 
experience in Infrastructure planning and designing of 
economic cluster or corridors townships or campus 
developments.  
 

191   Section 5. 
Terms of 
Reference 
Background 
Page 62 

Delhi Mumbai Industrial Corridor Development 
Corporation Ltd (DMICDC) is undertaking the activities 
related to Preparation of Detailed Master Plan and 
Preliminary Design Report for Integrated Manufacturing 
Cluster (IMC) at Palakkad/ Thrissur Node in Kerala under 
Extension of Chennai Bengaluru Industrial Corridor (CBIC) 
to Kochi via Coimbatore. An area of approximately 1520 
acres has been demarcated for the development of the 
Integrated Manufacturing Cluster (IMC) at Palakkad in 
Kerala. 

Request you to please clarify whether the land is in possession 
of Local Government/DMICDC. 
 
 

Please refer 
Annexure-A of 
corrigendum-2 

192   Section 2.  
Instructions to 
Consultants  
2.18.1 Data 
Sheet  
Page 22 

2.7.6  
The last date of Submission of Proposal is 20.03.2020 
before 3:00 pm (IST).  
 
The address for submission of Proposal is,  
CEO & Managing Director,  
Delhi Mumbai Industrial Corridor Development 
Corporation Limited,  
8th Floor, Tower-1, LIC, Jeevan Bharti Building,  
Connaught Place, New Delhi-110001, India  

In order to submit a competitive and comprehensive proposal, 
involvement of highly experienced experts with very specific 
criteria is required, hence it is requested to extend the 
submission deadline by at least 4 weeks. 

Please refer 
corrigendum-2 

 


