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DELHI MUMBAI INDUSTRIAL CORRIDOR DEVELOPMENT CORPORATION LTD. 

 

Website: www.dmicdc.com or http://eprocure.gov.in. 

 

Addendum/ Corrigendum No. 1 dated November 17, 2017 

 

Request for Proposals for Selection of Operator for India International Convention & Expo Centre at Dwarka, New Delhi 

 

This Addendum/ Corrigendum is issued pursuant to the Pre-Proposal Meeting held on November 1, 2017 and sets out the changes to the RfP and Operation Services 

Agreement (“Agreement”) as below: 

 

S. 

No. 

Clause No. / 

Page No.  

Existing Clause Revision / Modified Clause 

(Deletions are indicated with a strikethrough and 

additions are highlighted by an underline)  

Request for Proposals 

1. 2.1.3(iv)/ 8 The term of the Agreement (“Term”) shall be for (i) the period (the “Design 

Phase”) between the date of execution of the Agreement and the COD, and, (ii) for 

a period of 15 (fifteen) years thereafter; 

The term of the Agreement (“Term”) shall be for (i) 

the period (the “Design Phase”) between the date of 

execution of the Agreement and the COD, and, (ii) a 

period of 15 (fifteen) 20 (twenty) years thereafter: 

Provided that the Operator shall have the option to 

operate and manage the Project Facilities (including 

the Future Development, if any) upon expiry of the 

Term subject to the conditions set out in Clause 3.3 

of the Agreement; 

2. 2.1.3(vii)/11 Illustration demonstrating the calculation of the MAG This illustration shall stand revised as set out in 

Annexure A hereto. 

3. 2.1.7/ 12 However, the Operator shall have a right of first refusal to operate and maintain 

any multipurpose arena or other project planned by the SPV within the Site (as 

defined in the Agreement) subject to the following conditions: 

However, the Operator shall have a right of first 

refusal to operate and maintain any multipurpose 

arena or other similar project planned by the SPV 

within the Site (as defined in the Agreement) subject 

to the following conditions: 

4. 2.4.4/ 17 Provided further that this disqualification shall not apply to any ownership by a 

bank, insurance company, pension fund or a public financial institution referred to 

in section 4A of the Companies Act, 2013. 

Provided further that this disqualification shall not 

apply to any ownership by a bank, insurance 

company, pension fund or a public financial 

institution referred to in Section 4A 2(72) of the 

Companies Act, 2013. 

http://www.dmicdc.com/
http://eprocure.gov.in./
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5. 2.14/28 Tentative schedule for Selection Process The tables set forth in the Clause stand revised as set 

out in Annexure B hereto. 

6. 2.15.2/29 The Design Expert and Information Systems and Technology Expert proposed by 

the Applicant (or, subject to approval of SPV, any replacements thereof who meet 

the above minimum qualifications) shall be required to make themselves 

available at New Delhi to perform the relevant portion of the Scope of Work for 

at least 50 (fifty) days in every quarter commencing from the date of issuance of 

the LoA and until the expiry of the Design Phase. 

The Design Expert and Information Systems and 

Technology Expert proposed by the Applicant (or, 

subject to approval of SPV, any replacements 

thereof who meet the above minimum 

qualifications) shall be required to make themselves 

available at New Delhi to perform the relevant 

portion of the Scope of Work for at least 50 working 

(fifty) days in every quarter commencing from the 

date of issuance of the LoA and until the expiry of 

the Design Phase. 

7. Form 3F/ 

45 

  

A. Event details 

S. 

No. 

Exhibition/ 

convention 

Name 

Venue 

where 

event was 

hosted 

Sold space in 

sq. m. (indoor 

air conditioned 

space) 

Year the 

exhibition/ 

convention 

was held 

Exhibition 

organizer 

1.      

2.      

Table A of Form 3F of the RfP stands deleted. 

Operation Services Agreement  

8. Recital G/2 The SPV has accordingly agreed to enter into this Agreement with the Operator for 

the operations and management of the Project Facilities, subject to and on the terms 

and conditions set forth hereinafter, and for an initial period (the “Term”) 

comprising (a) the period commencing from the date of this Agreement till the 

COD (as declared by the SPV) during which the Project Facilities shall be 

constructed by the EPC Contractor where the Operator shall provide inputs to the 

SPV to develop building designs as per Good Industry Practices for the Project to 

optimize the operations at the Project (hereinafter referred to as the “Design 

Phase”), and (b) a period of 15 years during which the Operator shall operate and 

The SPV has accordingly agreed to enter into this 

Agreement with the Operator for the operations and 

management of the Project Facilities, subject to and 

on the terms and conditions set forth hereinafter, and 

for an initial period (the “Term”) comprising (a) the 

period commencing from the date of this Agreement 

till the COD (as declared by the SPV) during which 

the Project Facilities shall be constructed by the EPC 

Contractor where the Operator shall provide inputs 

to the SPV to develop building designs as per Good 
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manage the Project Facilities in accordance with the terms of this Agreement 

(“Operations Period”). 

Industry Practices for the Project to optimize the 

operations at the Project (hereinafter referred to as 

the “Design Phase”), and (b) a period of 15 20 

(twenty) years during which the Operator shall 

operate and manage the Project Facilities in 

accordance with the terms of this Agreement 

(“Operations Period”). 

9. 3.3/8  3.3 Post-Term operation of the Project 

Facilities (and Future Development, if 

any) 

3.3.1 The Operator shall have the option to 

operate and manage the Project Facilities 

(including the Future Development, if any) 

after the Transfer Date subject to the 

following conditions: 

(a) The SPV undertakes a competitive 

bidding process to select an 

operator to operate and manage 

whole of part of the Project 

Facilities (including the Future 

Development, if any); and 

(b) The Operator is eligible to 

participate in such bidding process; 

and 

(c) The Operator participates in and 

qualifies in such bidding process; 

and 

(d) Notwithstanding Operator’s 

financial bid, it agrees to match the 

lowest or highest bid in such 

bidding process, as the case may be; 

and the SPV notifies the Operator’s 

financial bid. 
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3.3.2 Notwithstanding the provisions of Clause 

3.3.1, upon the expiry of the Term, the SPV 

reserves the right to operate and manage the 

Project Facilities (including the Future 

Development, if any) either itself or by 

appointing any third party including 

Government Instrumentality, public sector 

undertaking or any private agency. 

3.3.3 The provisions of Clauses 3.3.1 will not be 

applicable in the event the Agreement is 

terminated in accordance with Article 25 or 

in the event the Operator breaches of its 

obligations under this Agreement. 

10. 4.1.2/9 The Operator may, upon providing the Security During Design Phase to the SPV 

preceding to the COD, in accordance with Article 9, and having delivered to the 

SPV, the legal opinion referred to in Clause 4.1.4 (e) below….., 

The Operator may, upon providing the Security 

During Design Phase to the SPV preceding to the 

COD, in accordance with Article 9, and having 

delivered to the SPV, the legal opinion referred to in 

Clause 4.1.4 (e) (c) below….. 

11. 9.3/ 

21 

 Notwithstanding anything in this Agreement, it is 

clarified that the Operator shall not be liable for any 

breach of this Agreement to the extent that such 

breach is caused by or is the result of any default 

attributable to the SPV and/ or the SPV’s officers, 

servants and/ or agents. 

12. 10.3.1/ 

23 

10.3 Procurement of the Site  

10.3.1 The SPV Representative and the Operator shall, on a mutually agreed date 

and time, inspect the Site and prepare a memorandum containing an 

inventory of the Site including the vacant and unencumbered land, 

buildings, structures, trees and any other immovable property on or 

attached to the Site. On and after signing the memorandum and until the 

Transfer Date, the Operator shall maintain a round-the-clock vigil over the 

Site and shall ensure and procure that no encroachment thereon takes place, 

and in the event of any encroachment or occupation on any part thereof, 

The SPV Representative and the Operator shall, on 

a mutually agreed date and time, which date shall be 

no later than the date which is 10 (ten) days prior to 

the COD, inspect the Project Facilities and the Site 

and prepare a memorandum containing an inventory 

of the Project Facilities and Site including the vacant 

and unencumbered land, buildings, structures, trees 

and any other immovable property on or attached to 

the Site. On and after signing the memorandum and 

until the Transfer Date, the Operator shall maintain 
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the Operator shall report such encroachment or occupation forthwith to the 

SPV and undertake its removal at its cost and expenses. 

a round-the-clock vigil over the Site and shall ensure 

and procure that no encroachment thereon takes 

place, and in the event of any encroachment or 

occupation on any part thereof, the Operator shall 

report such encroachment or occupation forthwith to 

the SPV and undertake its removal at its cost and 

expenses. 

13. 11.1/26 It is hereby clarified that the decision of the SPV with regard to implementation of 

recommendations provided by the Operator in accordance with Clause 12.1 shall 

be final. 

It is hereby clarified that the decision of the SPV 

with regard to implementation of recommendations 

provided by the Operator in accordance with Clause 

12.1 11.1 shall be final. 

14. 16.2.1 (a)/34 A full list of all employees of the Operator engaged in the O&M of the Operator 

O&M Facilities, containing details of claims from any such employees; 

A full list of all employees of the Operator engaged 

in the O&M of the Operator O&M Project Facilities, 

containing details of claims from any such 

employees; 

15. 17.1.4(b)/36 In the event that the Annual License Fee payable for the previous Contract Year 

determined through such reconciliation is lower than payments made by the 

Operator to the SPV in the previous Contract Year, the SPV shall adjust the 

difference to the Operator, at the time of collecting payment of the first quarter of 

the current Contract Year, failing which interest at the rate stipulated above shall 

be levied. 

In the event that the Annual License Fee payable for 

the previous Contract Year determined through such 

reconciliation is lower than payments made by the 

Operator to the SPV in the previous Contract Year, 

the SPV shall adjust the difference to the Operator, 

at the time of collecting payment of the first second 

quarter of the current Contract Year, failing which 

interest at the rate stipulated above shall be levied. 

16. 17.2/ 37 Illustration demonstrating the calculation of the MAG. The illustration shall stand revised as set out in 

Annexure A hereto. 

17. 18.1.2 Notwithstanding the provisions of Clause 18.1.1,  in the event the SPV is notified, 

or is made aware, or discovers on its own accord that that the Operator has 

demanded, collected, charged or diverted the Revenue, or any part thereof, through 

any of its Affiliates/subsidiaries/parent company/any other third party (“Fee 

Diversion”) that is attributable to the facilities being provided (revenues 

attributable to the facilities as defined in Gross Revenues), then the SPV shall be 

entitled to (a) encash a part or the whole Performance Security furnished by the 

Operator forthwith and require the Operator to replenish the Performance Security, 

Notwithstanding the provisions of Clause 18.1.1,  in 

the event the SPV is notified, or is made aware, or 

discovers on its own accord that that the Operator 

has demanded, collected, charged or diverted the 

Revenue, or any part thereof, itself or through any of 

its Affiliates/subsidiaries/parent company/any other 

third party (“Fee Diversion”) that is attributable to 

the facilities being provided (revenues attributable to 
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and/or (b) terminate this Agreement as an Operator event of default along with 

encashment of the Performance Security. 

the facilities as defined in Gross Revenues), then the 

SPV shall be entitled to (a) encash a part or the 

whole Performance Security furnished by the 

Operator forthwith and require the Operator to 

replenish the Performance Security, and/or (b) 

terminate this Agreement as an Operator event of 

default along with encashment of the Performance 

Security. 

18. 18.1.4  The Operator acknowledges and agrees that (a) the 

computation of Revenue, (b) any transaction 

between the Operator and its Affiliates and (c) all 

other accounting practices relating to the recognition 

of Revenue, shall be at arm’s length and adhere to 

the applicable provisions of the Income Tax Act, 

1961, including by not limited to Section 92 of the 

Income Tax Act, 1961 and all other provisions under 

Applicable Law.    

19. 18.2.1 (ii) (ii) at least 10 (ten) large exhibitions should be held at the Project every 
year. For the sake of clarity, a large exhibition would be one with (i) sold 
space greater than 10,000 sq. mts. ;(ii) at least 10 (ten) conventions 
should have been held every year with more than 1000 (one thousand) 
delegates attending each such convention; and (iii)at least 5 (five) 
international conventions should have been held every year at the Project 
Facilities. For the sake of clarity, an international convention would be one 
in which more than 40% (forty percent) of the delegates/participants are 
from countries other than India with a minimum attendance of 300 (three 
hundred) delegates. 

(ii) at least 10 (ten) large exhibitions should be 
held at the Project every year. For the sake 
of clarity, a large exhibition would be one 
with (i) sold space greater than 10,000 sq. 
mts. ; 

(ii)(iii) at least 10 (ten) conventions should 
have been held every year with more than 
1000 (one thousand) delegates attending 
each such convention; and  

(iii)(iv) at least 5 (five) international 
conventions should have been held every 
year at the Project Facilities. For the sake of 
clarity, an international convention would 
be one in which more than 40% (forty 
percent) of the delegates/participants are 
from countries other than India with a 
minimum attendance of 300 (three 
hundred) delegates. 
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20. 18.3.1/ 

40 

Subject to other terms of this Clause 18.3, the Operator shall, on a priority basis, 

provide free usage of the Project Facilities to the Government of India/Central 

Government or any ministry or authority under the direct administrative control or 

aegis of the Central Government (“Central Government Authority”), at a 

discounted rate of 10% (ten percent) applied to the standard rental prices of the 

Project Facilities (as applicable during the time), to carry out any Mega 

Government Event for a cumulative period not exceeding 10 (ten) days in every 

financial year during the term of this Agreement. 

Subject to other terms of this Clause 18.3, the 

Operator shall, on a priority basis, provide free usage 

of the Project Facilities to the Government of India/ 

Central Government or any ministry or authority 

under the direct administrative control or aegis of the 

Central Government (“Central Government 

Authority”), at a discounted rate of 10% (ten 

percent) applied to the standard rental prices of the 

Project Facilities (as applicable during the time), to 

carry out any Mega Government Event for a 

cumulative period not exceeding 10 (ten) days in 

every financial year during the term of this 

Agreement. 

21. 19.4.1(e)/43 

 

Notwithstanding anything to the contrary contained in this Agreement, all amounts 

standing to the credit of the Escrow Account shall, upon Termination, be 

appropriated in the following order:  

(a) all taxes due and payable by the Operator in respect of the Project 

Facilities;  

(b) Annual License Fee due and payable to the SPV;  

(c) all payments and damages relating to the liability for defects and 

deficiencies payable by the Operator to the SPV set forth in Article 27;  

(d)  any other payments required to be made under this Agreement; and  

(e) O&M Expenses;  

(f) O&M Expenses and other costs and expenses incurred by the SPV in 

accordance with the provisions of this Agreement, and certified by the SPV 

as due and payable to it;  

(g) monthly proportionate provisions of any debt due;  

(h) balance, if any, in accordance with the instructions of the Operator:  

Provided that no appropriations shall be made under Sub-clause (i) of this 

Clause 19.4.1 until a Vesting Certificate has been issued by the SPV under 

the provisions of Article 26. 

Notwithstanding anything to the contrary contained 

in this Agreement, all amounts standing to the credit 

of the Escrow Account shall, upon Termination, be 

appropriated in the following order:  

(a) all taxes due and payable by the Operator in 

respect of the Project Facilities;  

(b) Annual License Fee due and payable to the 

SPV;  

(c) all payments and damages relating to the 

liability for defects and deficiencies payable 

by the Operator to the SPV set forth in 

Article 27;  

(d)  any other payments required to be made 

under this Agreement; and  

(e) O&M Expenses; 

(f) O&M Expenses and other costs incurred by 

the SPV in accordance with the provisions 

of this Agreement, and certified by the SPV 

as due and payable to it; 
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(g) monthly proportionate provisions of any 

debt due;  

(h) balance, if any, in accordance with the 

instructions of the Operator:  

Provided that no appropriations shall be made under 

Sub-clause (h) of this Clause 19.4.1 until a Vesting 

Certificate has been issued by the SPV under the 

provisions of Article 26. 

22. Definitions 

“Design 

Phase” 

36/78 

“Design Phase” shall  meaning set forth in Recital [H]; “Design Phase” shall  have the meaning as set forth 

in Recital [H] G; 

23. Definitions 

“O&M 

Expenses” 

36/81 

“O&M Expenses” means expenses incurred by or on behalf of the Operator or by 

the SPV, as the case may be, for all O&M including (a) cost of salaries and other 

compensation to employees, (b) cost of materials, supplies, utilities and other 

services, (c) premia for insurance, (d) all taxes, duties, cess and fees due and 

payable for O&M, (e) all repair, replacement, reconstruction, reinstatement, 

improvement and maintenance costs, (f) payments required to be made under any 

contract in connection with or incidental to O&M, and (g) all other expenditure 

required to be incurred under Applicable Laws, Applicable Permits or this 

Agreement; 

“O&M Expenses” means expenses incurred by or 

on behalf of the Operator or by the SPV for all O&M 

including (a) cost of salaries and other compensation 

to employees, (b) cost of materials, supplies, utilities 

and other services, (c) premia for insurance, (d) all 

taxes, duties, cess and fees due and payable for 

O&M, (e) all repair, replacement, reconstruction, 

reinstatement, improvement and maintenance costs, 

(f) payments required to be made under any contract 

in connection with or incidental to O&M, and (g) all 

other expenditure required to be incurred under 

Applicable Laws, Applicable Permits or this 

Agreement; 

24. Schedule H/ 

102 

Footnote 10. This footnote stands deleted. 

25. 4.2(f) of the 

Escrow 

Agreement/ 

108 

Upon Termination of the Agreement, all amounts standing to the credit of the 

Escrow Account shall, notwithstanding anything in this Agreement, be 

appropriated and dealt with in the following order:  

(a) all taxes due and payable by the Operator in respect of the Project 

Facilities;  

Upon Termination of the Agreement, all amounts 

standing to the credit of the Escrow Account shall, 

notwithstanding anything in this Agreement, be 

appropriated and dealt with in the following order:  
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(b) Annual License Fee due and payable to the SPV;  

(c) all payments and damages relating to the liability for defects and 

deficiencies payable by the Operator to the SPV set forth in Article 27;  

(d) any other payments required to be made under this Agreement; and  

(e) O&M Expenses;  

(f) O&M Expenses and other costs and expenses incurred by the SPV in 

accordance with the provisions of this Agreement, and certified by the SPV 

as due and payable to it;  

(g) monthly proportionate provisions of any debt due;  

(h) balance, if any, in accordance with the instructions of the Operator:  

Provided that the disbursements specified in Sub-clause (i) of this Clause 

4.2 shall be undertaken only after the Vesting Certificate has been issued 

by the SPV. 

(a) all taxes due and payable by the Operator in 

respect of the Project Facilities;  

(b) Annual License Fee due and payable to the 

SPV;  

(c) all payments and damages relating to the 

liability for defects and deficiencies payable 

by the Operator to the SPV set forth in 

Article 27;  

(d) any other payments required to be made 

under this Agreement; and  

(e) O&M Expenses;  

(f) O&M Expenses and other costs incurred by 

the SPV in accordance with the provisions 

of this Agreement, and certified by the SPV 

as due and payable to it; 

(g) monthly proportionate provisions of any 

debt due;  

(h) balance, if any, in accordance with the 

instructions of the Operator:  

Provided that the disbursements specified in 

Sub-clause (h) of this Clause 4.2 shall be 

undertaken only after the Vesting 

Certificate has been issued by the SPV. 

 

The Addendum No. 1 shall form part of the RfP. All other terms and conditions of RfP and Operation Services Agreement shall remain unchanged.  
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Illustration of MAG calculation 

 

Illustration 

Contract Year MAG Rationale 

1 Rs 25.00 25% of MAG 

2 Rs 50.00 50% of MAG 

3 Rs 100.00 MAG 

4 Rs 105.00 MAG escalated by 5% 

5 Rs 110.25 MAG for the 4th Contract Year escalated by 5% 

Future Development is commissioned on the 5th anniversary of the COD 

6 Rs 276.05 
MAG for the 5th Contract Year revised by the 

above formula 

7 Rs 289.85 MAG for the 6th Contract Year escalated at 5% 

8 Rs 304.34 MAG for the 7th Contract Year escalated at 5% 

9 Rs 319.56 MAG for the 8th Contract Year escalated at 5% 

10 Rs 335.54 MAG for the 9th Contract Year escalated at 5% 

11 Rs 352.32 MAG for the 10th Contract Year escalated at 5% 

12 Rs 369.93 MAG for the 11th Contract Year escalated at 5% 

13 Rs 388.43 MAG for the 12th Contract Year escalated at 5% 

14 Rs 407.85 MAG for the 13th Contract Year escalated at 5% 

15 Rs 428.24 MAG for the 14th Contract Year escalated at 5% 

16 Rs 449.65 MAG for the 15th Contract Year escalated at 5% 

17 Rs 472.13 MAG for the 16th Contract Year escalated at 5% 

18 Rs 495.74 MAG for the 17th Contract Year escalated at 5% 

19 Rs 520.53 MAG for the 18th Contract Year escalated at 5% 

20 Rs 546.55 MAG for the 19th Contract Year escalated at 5% 

Assumptions 

 MAG = Rs. 100 

 WPI (WPI has been kept constant for the Term) = 5% 

 Total built-up area prior to commissioning of the Future 

Development = 130,000 sq. m. 

 Total built-up area after commissioning of the Future 

Development = 310,000 sq. m. 
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Revision of Tentative Schedule of Bid Process 

 

2.14 Tentative schedule for Selection Process 

 

2.14.1 The SPV will endeavour to follow the following schedule: 

 

Date of issue of RfP October 14, 2017 

Last date for receiving queries/ requests for clarifications October 25, 2017 

Pre-Proposal meeting November 1, 2017 

The SPV’s response to queries/ requests for clarifications November 7 17, 2017 

PDD November 28 December 8, 2017 

 

2.14.2 Data sheet 

 

Reference Description 

1.2.1 

The objective of this RfP is to select an Operator for the Project Facilities. The 

Operator will undertake the operation and maintenance of the Project Facilities in 

accordance with the detailed Scope of Work. 

1.2.2 
The method of selection is a single-stage selection process conducted as per the 

procedure described in this RfP. 

2.1.1 

The SPV shall be the special purpose company incorporated by the Department of 

Industrial Policy and Promotion to undertake the procurement of the ECC and 

related activities. Until the time of such incorporation, the Selection Process will be 

undertaken by the Delhi Mumbai Industrial Corridor Development Corporation 

Ltd. 

2.1.11 
Proposals shall be valid for a period of not less than 180 (one hundred and eighty) 

days from the PDD. 

2.2.3 
Date and time of pre-Proposal meeting – November 1, 2017 at 11.00 AM (IST), at 

the address set out in Clause 2.6.4. 

2.5.6 
The last date for submission of Proposals is November 28 December 8, 2017 before 

5 PM (IST). 

2.1.12(i) 
Applicants are required to submit a Technical Proposal and Financial Proposal 

online at the CPP Portal. 

2.5.12 The MAG shall be quoted in Indian Rupees. 

2.1.3(iv) 

The Term of the Agreement is for (i) the period between the date of execution of 

the Agreement and the COD, and, (ii) for a period of 15 (fifteen) 20 (twenty) years 

thereafter. 

 


