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1.  Clause 2.2.1 The Client will endeavour to respond to the 
queries not later than 2 (two) weeks prior to the 
Proposal Due Date. The responses will be sent by 
fax or e-mail. The Client will post the reply to all 
such queries on Central Public Procurement 
Portal and on DMICDC website. 

To prepare a comprehensive proposal with all the tender 
requirements it will be tough to submit the proposal 
within 2 weeks of pre bid queries. We request you to 
please allow the bidder minimum 3 weeks’ time post 
receipt of pre bid comments. 

Refer corrigendum 1 

2.  Clause 2.5.2 The scanned copy of the bid security shall be 
submitted online at the time of submission of 
bid proposals. The hard copy of the bid security 
in the form of Bank Guarantee shall be 
submitted at the Client’s office before last date 
of submission of proposals. Applicants whose 
bid security is not received by the Client before 
the last date of submission, their proposals will 
be rejected. 

The bankers take more time now a days to issue the BG. 
Please allow the bidder to submit the original BG within 
3-4 working days after submission of bid. Please confirm 

The conditions of the RfP 
remains unchanged. 

3.  Clause 2.7.3 
Point No. 1 

The team leader proposed must be permanent 
full-time employees of the firm. It is desirable 
that the other key staff be either permanent full-
time employees of the firm or have a dedicated 
full-time contract to work on this project. 

We request you to modify this clause as follows: 
It is desirable that the 50% of other key staff be 
permanent full-time employees of the firm. 

The conditions of the RfP 
remains unchanged. 

4.  Clause 2.7.3 Point 
no.2 

If any key staff proposed is not a permanent 
employee of the Applicant (including in case of a 
JV, of its members), a certificate from the key 
staff along with his current employer must be 
furnished mentioning his/ her availability for the 
project. In the absence of such certificate, his/ 
her CV will not be evaluated. 

As it is practically impossible to obtain a certificate from 
current employer of a key staff for future project for non-
permanent staff of a consultant, we request you to 
change this clause as follows: 
 
If any key staff proposed is not a permanent employee of 
the Applicant (including in case of a JV, of its members), 
a certificate from the key staff must be furnished 
mentioning his/ her availability for the project. In the 
absence of such certificate, his/ her CV will not be 
evaluated. 

Refer corrigendum 1 
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5.  Clause 2.7.3 Point 
no.10 

Client certifications for the projects listed under 
the experience section. The certifications must 
confirm the project attributes (size, fee, 
duration etc.) and the scope of work on the 
projects. 

DMICDC will appreciate that most of the clients does not 
issue completion certificates with full details as 
mentioned in the clause. We therefore request DMICDC 
to allow to include relevant pages of the contract 
agreement or other approvals given by the Client during 
or after completion of the project to substantiate the 
desired details. 

Relevant pages of the 
contract agreement or 
other approvals given by 
the Client during or after 
completion of the project 
to substantiate the desired 
details will be accepted. 
However, the essence of 
the initial clause remains 
unchanged. 
 
The conditions of the RfP 
remains unchanged 

6.  Clause 2.9.4 S.no. 
c 

Experience in preparation of Detailed Master 
Planning of SEZ, Industrial Park, Area 
Development, Smart City Project of similar 
nature of at least 5 sq.km. on which construction 
work has started. Experience of last ten years 
will only be considered. At least 
1 out of the two projects shall be an 
international project. Minimum 1 project should 
also have the scope related to EIA studies and 
EIA clearances – No. of Projects 2 

1) Please clarify if projects executed by the Consultant on 
DMICDC corridors are considered as International 
Projects or not? 
 
Also please clarify if the projects executed in India 
through other programs are also considered as 
International Projects. 

Projects outside the 
boundary of India will only 
be considered as 
international projects. 
 
The conditions of the RfP 
remains unchanged 

7.  Clause 2.12.3 The Client will not normally consider 
substitutions except in cases of incapacity of key 
personnel for reasons of health. Similarly, after 
award of contract the Client expects all of the 
proposed key personnel to be available during 
implementation of the contract. The Client will 
not consider substitutions during contract 
implementation except under exceptional 

There is scarcity of good professionals in the market and 
with so many options available for these professionals, 
the experts move to other organisation more frequently. 
There are 14 key experts, Hence, we request you to allow 
the consultant for substitution upto maximum of 7 
(seven) personnel. 
 
Also, the reduction in remuneration of the key personnel 

The conditions of the RfP 
remains unchanged 
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circumstances up to a maximum of two (2) 
personnel and that too by only equally or better 
qualified and experienced personnel. During the 
course of providing services, substitution of key 
personnel in excess of two 
(2) Key Personnel would call for reduction in the 
remuneration, which will not exceed 80 (eighty) 
percent of the remuneration agreed for the 
Original Key personnel against first replacement, 
Thereafter reduction at the rate of 10% of the 
original quoted rates in respect of each 
subsequent replacement i.e. 70%, 60% and so 
on. 

in excess of two (2) is 20% and thereafter it is 10% which 
is on a very higher side. As a general practice it is only 5% 
and that too under exceptional circumstances. Please 
confirm. 

8.  Clause 2.18.3 2. Senior Urban Planner / Senior Master Planner- 
with 15 years’ experience- Should be a 
Postgraduate in urban planning or equivalent 
degree with relevant experience in master 
planning of integrated industrial townships, 
large campuses involving an economic 
component and mixed housing development. At 
least 5 out of the 15 years’ experience should be 
international experience in the planning and 
design of economic clusters or corridors, 
townships, or campus developments. 
3. Senior Infrastructure Planner/ Engineer- with 
15 years’ experience- Should be a Postgraduate 
in Infrastructure Planning/ Engineering or 
related field with relevant experience in 
Infrastructure Planning/ Designing of Integrated 
Industrial Townships, large campuses or area 
development projects. At least 5 out of the 15 

Kindly give a breakup (ranges) for the marking 
consideration i.e., years of experience and no of projects 
in relevant field to analyze the requirement. 
 
Preferably, International experience should be made 
desirable but not compulsory. 

The conditions of the RfP 
remains unchanged 
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years should be international experience in 
Infrastructure planning and designing of 
economic cluster or corridors townships or 
campus developments. 
4. Urban Designer- with 10 years’ experience- 
Should be a Postgraduate in urban design or 
equivalent degree with relevant experience in 
master planning or urban design of integrated 
industrial townships, large campuses involving 
an economic component and mixed housing 
development. At least 3 out of the 10 years’ 
experience should be international experience 
in the planning and urban design of economic 
clusters or corridors, townships, or campus 
developments. 

9.  Clause 2.18.4 B3 Overseas / International Experience Please clarify the International Experience of the expert 
to be considered during evaluation. 

Experience of Projects 
executed outside the 
country of residence will 
be considered as 
International projects. 
 
The conditions of the RfP 
remains unchanged 

10.  Clause – 
Background 

Delhi Mumbai Industrial Corridor Development 
Corporation Ltd (DMICDC) is undertaking the 
activities related to Preparation of Master 
Planning and Preliminary Engineering for 
Ponneri Industrial Area in Tamil Nadu. An area of 
approximately 4000 acres has been demarcated 
for the development of the Ponneri Industrial 
Area. 

We request you to provide the key plan showing the 
project area with boundaries for Consultants 
assessment. 

Refer Corrigendum No. 1 
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11.  5.1.1, point 
No. 4 

To prepare a statutory plan for approval by the 
state town planning department or the relevant 
local authority as may be applicable 

Statutory plan preparation requires a demarcated 
administrative boundary. Kindly clarify 

The conditions of the RfP 
remains unchanged. 

12.  Clause 5.4.2.4 The Consultant will collect information related 
to Land use, zoning map as per adopted 
development plan if any, and shall also carry out 
reconnaissance survey of the site area to gauge 
an overall idea about the terrain, and build up a 
detailed list/ inventory of existing roads/ 
culverts/ structures, if any, in the project area 
for reference purposes. 
Geotechnical studies and hydraulic & 
hydrological data will also be available from 
previous studies. 

Please provide the previous study reports ie., adopted 
development plan, transport studies, corridor plan and 
report, Geotechnical studies and hydraulic & 
hydrological data details (i.e, Year and AoI details) etc., 
for reference. 

The consultants are 
requested to carry out all 
necessary technical 
surveys/ investigations 
etc. as part of the scope of 
work.  
 
The conditions of the RfP 
remains unchanged. 

13.  Clause 5.5 
 
 
Clause 5.4.2.1 

Detailed Scope of Services for Part D: 
Preparation of Final Base Map 
 
The consultant will be responsible for collecting 
basic information regarding the site, its 
surrounding and available infrastructure. 

Kindly please provide a detailed map of the study area 
and profile to assess the quantity of work. 

Refer Corrigendum No. 1 

14.  Clause 5.7.1 Detailed Scope of Services for Part F: 
Preparation of Concept Master Plan 
 
The preparation of a Detailed Master Plan will be 
preceded by the formulation of key design and 
development principles for the Master Plan. 
Among other things these will include KPIs for 
sustainable development and smart city 
development. These principles and KPIs will also 
become the basis of evaluation for three master 
plan options to be developed and presented to 

Kindly provide the KPIs as referred in the RFP, need to be 
considered. 
 

The KPIs needs to be 
firmed up by the 
consultant in consultation 
with various stakeholders 
as part of the scope of 
work. 
 
The conditions of the RfP 
remains unchanged 
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the client for their consideration 

15.  Clause 6.8.2 The client will release 60% payment due against 
a particular milestone if the comments/approval 
from the respective State Government is not 
received within 45 days from the date of 
forwarding the report. Remaining 40% shall be 
released only after receipt of comments/ 
approval from the concerned State 
Government/ Nodal Agency. 

We request you to release 80% pf the payment against a 
particular milestone within 45 days as substantial 
manpower and expenses are incurred by the consultant. 

The conditions of the RfP 
remains unchanged. 

16.  Clause 6.11 If the selected Consultant fails to complete the 
Assignment, within the period specified under 
the contract, the consultant shall pay to the 
Client, fixed and agreed liquidated damages, and 
not as penalty, @ 1% of the contract fees for 
each week of delay or part thereof. The 
aggregate maximum of liquidated damages 
payable to the Client under this clause shall be 
subject to a maximum of 10% of the total 
contract fees. The client may assess the 
applicability of the liquidated damages, if any at 
the time of the closure of the contract. 

If it is conclusively proved that the delay is because of the 
Consultant, then this clause will be applicable. Please 
confirm 

The applicability of Clause 
related to liquidated 
damages will only be 
exercised if the delays are 
attributable to the 
consultants. 
 
The conditions of the RfP 
remains unchanged. 

17.  Clause 6.1.7 For domestic consultants/personnel and foreign 
consultants/personnel who are permanent 
residents in India The Consultants and the 
personnel shall pay the taxes, duties, fees, 
levies/expenses and other impositions levied 
under the existing, amended or enacted laws 
during life of this contract and the Client will 
perform such duties in regard to the deduction 
of such tax as may be lawfully imposed. The 
Consultant will be paid by DMICDC only service 

It is mentioned service tax in the clause. Please confirm 
that this will be GST instead of service tax 

Refer Corrigendum-I 
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tax over and above the cost of Financial 
Proposal. All other applicable taxes, levies, 
duties, etc., if any, shall be borne by Consultant. 

18.  Clause 6.5.8(c) Professional Liability Insurance: Consultants will 
maintain at its expense, Professional Liability 
Insurance including coverage for errors and 
omissions caused by Consultant’s negligence, 
breach in the performance of its duties under 
this Contract from an Insurance Company 
permitted to offer such policies in India, for a 
period of five years beyond completion of 
Consultancy Services commencing from the 
Effective Date,……. 

Considering the nature of assignment and scope of the 
consultant, the professional liability insurance for the 
period of five (5) years beyond completion of services is 
very much on higher side. We hereby request DMICDC to 
reduce this to the project duration instead of 5 years 

The conditions of the RfP 
remains unchanged. 

19.  Section 2. 
Instructions to 
Consultants; 
2.18 Tentative 
schedule for 
selection 
process 

The Client will endeavour to follow the following 
schedule: 

Date of issue of RFQ CUM RFP 11.02.2020 

Last date for receiving queries/ 
requests for clarifications 

20.02.2020 

Pre-bid meeting 24.02.2020 

Client’s response to 
queries/requests for 
clarifications 

28.02.2020 

Proposal Due Date 20.03.2020 
 

After the response to Pre- bid queries, there is very 
limited timeframe for preparation of RFQ cum RFP 
Proposal. 
Request your consideration for extension of time for 
submission of Proposal after response of queries. 

Please refer Corrigendum-I 

20.  5.4.2 Surveys and 
investigations 

Surveys and investigations There are some numbering format issues in this section. 
This should be 5.5.2 (part of section 5.5 Detailed scope of 
services for Part C: Technical Assessments…) and the 
same numbering should be followed after that… 

Please refer Corrigendum-I 

21.  5.4.2 Surveys and 
investigations; 
sub section- 
5.4.2.1 

The consultant will be responsible for collecting 
basic information regarding the site, its 
surrounding and available infrastructure. The 
consultant shall procure the data regarding land 

This is mentioned in the section that the procurement of 
the Satellite Imagery is the responsibility of the 
consultant. 
Please clarify that the cost pertaining to procurement of 

Responsibility of procuring 
satellite imagery along 
with its associated cost lies 
with the consultant. 
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boundaries, topography, land acquisition etc. 
Also, the procurement of the satellite imagery is 
the responsibility of the consultant. If additional 
data is needed, the client will support the 
consultant in terms of procurement of the data 
based on specific request by the consultants. 

satellite imagery will be borne by Client or Consultant. 
Satellite image is a very time consuming process from 
NRSA. We request use of google earth images as part of 
the design process. 

 
The conditions of the RfP 
remains unchanged. 

22.  5.4.2 Surveys and 
investigations; 
sub section- 
5.4.2.4 

The Consultant will collect information related 
to Land use, zoning map as per adopted 
development plan if any, and shall also carry out 
reconnaissance survey of the site area to gauge 
an overall idea about the terrain, and build up a 
detailed list/ inventory of existing roads/ 
culverts/ structures, if any, in the project area 
for reference purposes. Geotechnical studies 
and hydraulic & hydrological data will also be 
available from previous studies. 

In refer section, Please clarify that the Geotechnical 
studies and hydraulic & hydrological data is available 
with Client and other departments/ agencies 
OR 
The consultant need to conduct these surveys 
mentioned in this section. 

The consultants are 
requested to carry out all 
necessary technical 
surveys/ investigations 
etc. as part of the scope of 
work.  
 
The conditions of the RfP 
remains unchanged. 

23.  2.18.2 List of 
minimum key 
personnel/ staff; 
3rd bullet Point 

Consultants, who are executing ongoing 
mandates from Client, must propose a separate 
team of key staff while bidding for this project. 

It is understood that the ongoing team cannot proposed 
in this projects. 
Please Clarify the same team can be proposed for 2 
project Nodes in Tamil Nadu State and the separate team 
for Node in Kerala state 

The conditions of the RfP 
remains unchanged. 

24.  Form 3A: Pre-
qualification 
Proposal 
Submission 
Form; Point-11 

11. We further certify that no investigation by a 
regulatory 
authority is pending either against us or against 
our affiliates or against our CEO or any of our 
Directors/ Managers/ employees. 

Please clarify, This declaration can be issued only 
towards the directors, company & signing Authority. 
Confirmation on behalf of all employees should not be 
including. 

The conditions of the RfP 
remains unchanged. 

25.  6.8 Payments to 
the consultants 

6.8.2 The client will release 60% payment due 
against a particular milestone if the 
comments/approval from the respective State 
Government is not received within 45 days from 
the date of forwarding the report. Remaining 

The delay in payment as envisaged in this clause can be a 
potential delay in project. 
It is also recommended that there should be a deemed 
approval provision in event of lapse of a definite time 
period for balance 40% payment and it should also be 

The conditions of the RfP 
remains unchanged. 
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40% shall be released only after receipt of 
comments/approval from the concerned State 
Government/Nodal Agency. 

released post such period to avoid further delay on 
project progress. 

26.  6.5.8 Risks and 
coverage 

(c) Professional Liability Insurance: Consultants 
will maintain at its expense, Professional 
Liability Insurance including coverage for errors 
and omissions caused by Consultant’s 
negligence, breach in the performance of its 
duties under this Contract from an Insurance 
Company permitted to offer such policies in 
India, for a period of five years beyond 
completion of Consultancy Services 
commencing from the Effective Date, (i) For an 
amount not exceeding total payments for 
Professional Fees and Reimbursable 
Expenditures made or expected to be made to 
the Consultants hereunder or (ii) the proceeds, 
the Consultants may be entitled to receive from 
any insurance maintained by the Consultants to 
cover such a liability, whichever of (i) or (ii) is 
higher with a minimum coverage of [insert 
amount and currency]. The indemnity limit in 
terms of “Any One Accident” (AOA) and 
“Aggregate limit on the policy period” (AOP) 
should not be less than the amount stated in the 
contract. In case of joint venture or ‘in 
association’, the policy should be in the name of 
joint venture / in association entity and not by 
the individual partners of the joint 
venture/association. 

It is suggested that the tenure of Professional Liability 
Insurance (PLI) should not exceed duration of the 
agreement or a period of 2 years after expiry or 
termination whichever is earlier. 

The conditions of the RfP 
remains unchanged. 

27.  Section 2, Clause RFQ CUM RFP Processing Fee: The RFQ CUM RFP We request you to reduce the non-refundable Processing The conditions of the RfP 
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2.1.21, 
 

submissions shall be accompanied by a Bank 
Draft of USD 2,000.00 only (USD Two Thousand 
Only) or INR 1,00,000.00 (Indian Rupees One 
Lakh only) plus GST @18% in favour of “Delhi 
Mumbai Industrial Corridor Development 
Corporation Limited”, payable at New Delhi, 
India, as a non-refundable RFQ CUM RFP 
processing fee (the “RFQ CUM RFP Processing 
Fee”). 

Fee to USD 1,000 only (USD One Thousand Only) or INR 
50,000.00 (Indian Rupees Fifty thousand only). 

remains unchanged. 

28.  Section 2, Clause 
2.7.3, Sub 
Clause 1 & 
2,  

The team leader proposed must be permanent 
full-time employees of the firm. It is desirable 
that the other key staff be either permanent full-
time employees of the firm or have a dedicated 
full-time contract to work on this project. 
 
If any key staff proposed is not a permanent 
employee of the Applicant (including in case of a 
JV, of its members), a certificate from the key 
staff along with his current employer must be 
furnished mentioning his/ her availability for the 
project. In the absence of such certificate, his/ 
her CV will not be evaluated. 

As the TOR envisaging multi-dimensional skill-set to 
undertake the proposed assignments, we request you to 
allow firms to propose competent Freelancer / 
Independent Consultant for the Team Leader & other 
Key Positions. However, the proposed key expert would 
require to submit project specific consent to work on the 
Project, along with an undertaking for his / her 
availability throughout the project period. Please 
consider and confirm 

Refer corrigendum 1 
 
 

29.  Section 2, Clause 
2.9.4, Sub Clause 
(a),  

Experience in preparation of DPR (Detailed 
Project Report)/ Preliminary Design Report 
(PDR) for trunk infrastructure of 
Industrial/Residential Townships, SEZ’s or Urban 
Infrastructure Projects spread over minimum 5 
sq.km area with capital costs more than Rs. 500 
Crore each on which the construction work has 
started. Experience of last ten years will only be 
considered. 

We understand that in absence of completion certificate 
documentary evidence like CA certified revenue details 
form the specific project along with agreement / work 
order can be submitted as a proof of completion of DPR/ 
PDR. Please confirm. 
 
We also understand that area parameter and capital 
costs of projects would be substantiated through area 
breakup and costs as available with final DPR/ PDR 

Relevant evidence like CA 
certified payment details, 
pages of the contract 
agreement or other 
approvals given by the 
Client during or after 
completion of the project 
to substantiate the desired 
details will be accepted. 
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submitted to clients, please confirm. 
 
It is difficult to prove ‘start of construction work’ through 
documentary evident since such DPR/PDR takes lots of 
time and approval to implement on ground and 
sometimes the project kept on hold due to change in 
Govt. setup. We therefore request you to remove this 
requirement for an eligible assignment. 
Also if the scope of the consultant is only limited to 
DPR/PDR under the contract, it would be very difficult to 
showcase such information. 

However, the essence of 
the initial clause remains 
unchanged. 
 
Area parameter and 
capital costs of projects 
should be substantiated 
through client certificate 
and/or any other written 
evidence from the client.  
 
The conditions of the RfP 
remains unchanged. 

30.  Section 2, Clause 
2.9.4, Sub Clause 
(b),  

Experience of engineering design of individual 
projects such as arterial/ collector/ local roads 
(typically 12m to 70m widths) or utility services 
(water supply, sewage disposal, drainage 
network, power supply including Transmission 
and Distribution network, including treatment 
plants) in an urban context with capital costs 
more than Rs. 100 crore each for Government 
/Semi Government Agency or private entity 
during last 10 years. 

Please clarify if the term ‘utility services’ can be 
separately read as water supply/ sewage disposal/ 
drainage network/ power supply including Transmission 
and Distribution network/ including treatment plants or 
together with all the infrastructure components for an 
individual project. 
 
We understand that max. 2 nos. of assignment would be 
considered in each category to justify min qualification 
with technical scoring allocated for max. 5 nos. of eligible 
projects, please re-confirm. 

The utility services under 
single work order shall be 
considered as single 
project. 
 
The conditions of the RfP 
remains unchanged.  
 

31.  Section 2, Clause 
2.9.4, Sub 
Clause (c),  

Experience in preparation of Detailed Master 
Planning of SEZ, Industrial Park, Area 
Development, Smart City Project of similar 
nature of at least 5 sq.km. on which construction 
work has started. Experience of last ten years 
will only be considered. At least 1 out of the two 
projects shall be an international project. 

We suggest to relax area related parameter while 
considering experience in Area development or Smart 
City Projects since very few assignments of 5 sq.km. may 
have implemented under current Smart City Mission 
Projects in India. Please consider and confirm. 

The conditions of the RfP 
remains unchanged. 

32.   Scope related to EIA studied and EIA clearance may or 
may not be undertaken under a single contract so we 

Please refer Corrigendum-I 
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Minimum 1 project should also have the scope 
related to EIA studies and EIA clearance. 

request you to give additional weightage for eligible 
project consisted EIA scope while evaluating technical 
scoring, please consider and confirm. 

33.  We understand that max. 2 nos. of assignment would be 
considered in each category to justify min qualification 
with technical scoring allocated for max. 5 nos. of similar 
assignments, please confirm 

The conditions of the RfP 
remains unchanged. 

34.  Section 2, Clause 
2.9.4, 
 

Note : 
Projects ‘a’ ‘b’ and ‘c’ shall be collectively 
referred to as “Eligible Projects”. For Eligible 
Projects, ongoing projects completed to 80 
percent can be considered. For ‘a’, ‘b’, and ‘c’, a 
single project can qualify for all three categories. 
In that event, it will be counted as one project 
separately for each category; however, a 
maximum of one such project shall be 
admissible. 

We understand that ongoing eligible projects of PDMC 
(Project Development and Management Consultant) 
contact may be considered for full weightage for scoring 
eligible project since substantially completed PDMC 
scope covers preparation/ revision of Master Plan/ DPR/ 
PDR, Detailed Design including Project Management 
services under a single contract. 
 
We understand that substantial completion Certificate 
for PDMC contract would be considered under the 
Project Experience category ‘a’, ‘b’ and ‘c’ please 
confirm. 

The conditions of the RfP 
remains unchanged. 
 

35.  Section 2, Clause 
2.9.5, Sub 
Clause (a),  

Specific experience of the consultants related to 
the Assignment 
The firm should have undertaken / completed 5 
nos of similar project of Master Planning and 
Preliminary Engineering for various trunk 
infrastructure components. 
The said project experience shall comprise of at 
least three different infrastructure components 
in the last ten years preceding the PDD, will be 
considered for the purpose of qualification. The 
infrastructure components that would be 
considered include: 

We request you to re-consider project experience 
undertaken for any infrastructure component from your 
given lists of infrastructure component: 
Roads 
• Water supply 
• Sewerage 
• Drainage 
• Integrated solid waste management 
• Power/Energy 
• ICT Infrastructure 

 
Since currently various state govt. / central schemes like 

Please refer Corrigendum-I 



 

 

REPLY TO PRE-BID QUERIES 

Preparation Of Detailed Master Plan and Preliminary Design Report for Roads & Services/ Utilities for Ponneri Industrial Area in Tamil Nadu under CBIC Project 

13 
 

Sl. 
No 

Clause of RFP Reference Bidder Query Reply to Query 

• Roads 
• Water supply 
• Sewerage 
• Drainage 
• Integrated solid waste management 
• Power/Energy 
• ICT Infrastructure 

The emphasis will be on relevance of the 
projects to the assignment, size and nature of 
the projects i.e. of comparable size, complexity 
and technical specialty. It includes preparation 
of master plans and DPRs/preliminary 
engineering for industrial estates/townships/ 
special economic zones/ special investment 
zones/ area development plans. Minimum 1 
project should also have the scope related to EIA 
studies and EIA clearance. 

AMRUT are under implementation for city wide trunk 
infrastructure for water supply / sewerage/ drainage or 
under SBM for ISWM, etc. 
 
Also, we request you to separately consider scope 
related to EIA studied and EIA clearance may or may not 
be undertaken under a single contract for an eligible 
assignment which you may consider for additional 
weightage while awarding marks for technical scoring, 
please consider and confirm. 

36.  Clause No. 2.1.22 “Project Office: Consultant is advised to have 
their main Project Office at Kochi” 

We understand that the key staff will be available for all 
meetings in Delhi and Kochi. However, the Key staff will 
not be stationed in the Project office. Request 
clarification. 

The conditions of the RfP 
remains unchanged. 

37.  Clause No 
2.18 

Tentative schedule for selection process We request 3 weeks extension time for submission of the 
bid proposal 

Please refer Corrigendum-I 

38.  Clause No. 
5.4.2.5 

The consultant shall validate the project 
boundary and demarcation of the site. 

We assume that the boundary will be verified as per the 
DGPS method of an already demarcated boundary. 
Demarcation of the boundary on the site is a separate 
detailed survey exercise that will entail a separate cost. 
We request clarity for conducting this exercise. 

All necessary surveys 
needs to be done as part of 
the scope of the work. 
 
The conditions of the RfP 
remains unchanged. 

39.  Clause No. 
5.4.2.5 

“The Consultant shall carry out a detailed 
physical site survey to map all relevant physical 

We request clarity on the type of Topographic survey 
method – either total station survey or other methods 

The conditions of the RfP 
remains unchanged. 
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features along with a topographic survey and/or 
any other survey……” 

like Drone survey are permissible. We request that this 
be specified as conducting a physical total station 
topographic survey will involve time and higher costs. 

40.  Clause No 
6.8.2 

“The client will release 60% payment due against 
a particular milestone if the comments/approval 
from the respective State Government is not 
received within 45 days…” 

We request that this breakup be made 80:20. This is 
particularly requested as it impacts staffing and 
budgeting if the State Government Approvals do not 
come in time for the next deliverable. 

The conditions of the RfP 
remains unchanged. 

41.  Clause 6.8.1 “Consultancy fee will be paid in accordance with 
the submission and acceptance of following 
milestone by DMICDC and State/Nodal 
agencies…” Point 3 

Base Mapping is a critical exercise which apart from 
survey mapping, includes analysis of revenue 
information for ownership. This is a time staking process. 
We request that the Base Map deliverable payment 
terms be revised to 10 percent of the total fee value. 

The conditions of the RfP 
remains unchanged. 

42.  Clause 6.8.1 “Consultancy fee will be paid in accordance with 
the submission and acceptance of following 
milestone by DMICDC and State/Nodal 
agencies…” Points 9 and 10 

From our experience on older projects, we believe that 
Deliverable Nos 9 (Statutory Development Plan) and 10 
(Notification of Final Master Plan) are a state issue and 
sometimes Notification of the master plan does not 
happen even after all the other Deliverables are 
completed. We request exclusion of these two 
deliverables and the payment terms be modified 
accordingly. 

The conditions of the RfP 
remains unchanged. 

43.  Clause 6.8.1 Deliverables and Timeframe Based on experience from similar assignments it is felt 
that the time period given for completion of base map is 
insufficient and should be changed to at least 5 months 
considering the level of effort involved. Please consider. 
The total assignment duration maybe kept same by 
adjusting delivery time of other milestones. 

The conditions of the RfP 
remains unchanged. 

44.  Clause 6.8.1 “Consultancy fee will be paid in accordance with 
the submission and acceptance of following 
milestone by DMICDC and State/Nodal 
agencies…” Milestone No. 12 

Preparation of Draft preliminary design report is a key 
deliverable in the assignment covering engineering 
designs, cost estimates, financial analysis and as such 
requires substantial resources and time. It is requested 
that payment against this milestone be revised to 10 

The conditions of the RfP 
remains unchanged. 
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percent of the total fee value. 

45.  2.1.22 
Project Office 

Project Office: Consultant is advised to have 
their main Project Office at Kochi. 

It would be more advisable to keep the project offices at 
the city near the site or in the city where State Nodal 
Agency is located for better coordination. Please 
confirm. 

The conditions of the RfP 
remains unchanged. 

46.  2.7.11-7 
 
Scoring for 
eligible projects 

Ongoing projects can be submitted with detail of 
progress supported by suitable documents. 
Projects/ assignments completed up to 80 
percent or more shall only be considered for 
evaluation, but marks awarded for such projects 
shall only be up to 80 percent of maximum 
marks. The Applicant shall provide the proof that 
the project is completed up to 80 percent 
through copy of invoice or payment received till 
date or through certificate from the respective 
client. 

For large scale projects, 80% completed work is 
technically complete project. Request you to consider 
100% scoring for all such projects. Please confirm. 
For large scale projects, 80% work is completed for 
prioritized phase which can be considered as technically 
complete project with Complete Master Plan of overall 
area. The invoice of Phasing may not be part of main 
contract. Request you to consider 100% scoring for all 
such projects. 

The conditions of the RfP 
remains unchanged. 

47.  2.9.4-a 
Project 
Experience 

Experience in preparation of DPR (Detailed 
Project Report)/ Preliminary Design Report 
(PDR) for trunk infrastructure of 
Industrial/Residential Townships, SEZ’s or Urban 
Infrastructure Projects spread over minimum 5 
sq.km area with capital costs more than Rs. 500 
Crore each on which the construction work has 
started. Experience of last ten years will only be 
considered. 

Master Planning & engineering are Separate efforts 
which subsequently leads the project to enter in 
construction phase. However, initiation of construction is 
linked with various subsequent parameters beyond the 
control of master plan & engineering consultants. 
Request you to consider removing the phrase “on which 
the construction work has started” for project 
experience. Please confirm. 

The conditions of the RfP 
remains unchanged. 

48.  2.9.4-c 
Project 
Experience 

Experience in preparation of Detailed Master 
Planning of SEZ, Industrial Park, Area 
Development, Smart City Project of similar 
nature of at least 5 sq.km. on which construction 
work has started. Experience of last ten years 
will only be considered. At least 1 out of the two 

For other master planning & engineering projects, EIA 
and construction work are not always within the scope of 
the same consultant. Request you to revise the as 
follows: 
Experience in preparation of Detailed Master Planning of 
SEZ, Industrial Park, Area Development, Smart City 

Please refer Corrigendum-I 
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projects shall be an international project. 
Minimum 1 project should also have the scope 
related to EIA studies and EIA clearance. 

Project of similar nature of at least 5 sq.km. on which 
construction work has started. Experience of last ten 
years will only be considered. At least 1 out of the two 
projects shall be an international project. Minimum 1 
project should also have the scope related to EIA studies 
and/or EIA clearance. 

49.  2.18.4 
Key Staff 

Consultants, who are executing ongoing 
mandates from DMICDC, must propose a 
separate team of key staff while bidding for this 
project. 

Key staff for ongoing projects are not committed to the 
project for 100% time. Having prior experience with 
DMICDC provides the consultant with a deep 
understanding of the client, the statutory procedures as 
well as the vision of the project. 
With this mind, request you to kindly consider removal 
of this clause. 

The conditions of the RfP 
remains unchanged. 

50.  Form 3I  
Proof of 
completion of 
project 

Projects without the proof of experience from 
client will not be considered for evaluation. 

In the event that proof of experience from client cannot 
be made available due to lack of time, please allow LOA 
and self- declaration to claim as proof of experience. 

Relevant evidence like CA 
certified payment details, 
pages of the contract 
agreement or other 
approvals given by the 
Client during or after 
completion of the project 
to substantiate the desired 
details will be accepted. 
However, the essence of 
the initial clause remains 
unchanged. 
 
The conditions of the RfP 
remains unchanged. 

51.  Section 5 
– Terms of Site 
Area Reference 

Demarcated project area for the development of 
the proposed Industrial node. 

Kindly share the project location with a map clarifying the 
area and attributes of the project site. Request you to 
provide the associated notification related to acquisition 

Please refer Corrigendum-I 
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of project area. 

52.  5.1.1 
Aim and 
objective of the 
assignment 

Review the perspective plan/concept master 
plan and other available reports 

Please share the reports and master plan for review The consultants are 
requested to visit NICDC 
Office and study the 
available reports. 
The conditions of the RfP 
remains unchanged 

53.  5.1.1 
Aim and 
objective of the 
assignment 

Prepare statutory plan for approval We understand that consultant’s role will be to 
coordinate with the Client, provide technical assistance 
in obtaining approval from the concerned authority. 
Please confirm. 

The understanding is 
correct. 
 
The conditions of the RfP 
remains unchanged 

54.  5.2.3 
Structural 
designs and 
drawings 

For all structural designs and drawings the 
consultant, at his own cost, shall get the proof 
check done by registered structural designer/ 
engineer before submitting for the approval of 
the client. The cost of proof checking shall be 
borne by the consultant. 

The scope of works envisage master planning and 
preliminary design engineering. The proof checking tasks 
comes under PMCM and EPC’s scope. Kindly delete as 
this clause is beyond the scope of current assignment. 

The conditions of the RfP 
remains unchanged. 

55.  5.3.1.3 
 

Conduct (1) Constructability Review and (2) 
Value Engineering session with stakeholders, 
the details of which would be provided by Client 
at a later date. Constructability is part of the 
design process. 
Constructability reviews during preliminary 
design consist of (a) viability of constructing the 
design as proposed i.e. can it be built in a cost- 
effective manner or are there better alternative 
(b) ensures incorporation of sustainability 
during construction (material sourcing, 
recycling, water usage, storage etc) (c) ensures 
environmental, health and safety practices as 

Does the ‘Constructability Review’ include safety? This 
could be in the form of ensuring that the contractors can 
build this safety and also ensure that the design is safe 
for use. 

The conditions of the RfP 
remains unchanged. 
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per program standards. 

56.  5.4.2.3 
Validation of 
project boundary 

The Consultant shall assess all the prior site 
surveys at an early stage. The consultant shall 
validate the project boundary and demarcation 
of the site. 

Request you to reconsider this. The consultant will 
procure all necessary data and submit to client for 
validation. Since revenue data is sensitive, the consultant 
cannot take ownership of validating the data. Please 
replace word “validate” with “verify”. 

The conditions of the RfP 
remains unchanged. 

57.  5.7.1.1 
Concept Plan 
options for 
proposed 

Overall illustrative master plan at a scale of 
1:2500 illustrating general delineation of 
proposed land uses, building massing, vehicular 
and pedestrian circulation, open space 
relationships, and development character 

Request you consider removing the requirement for 
illustrative master plans for all three concept options. As 
per clause 5.8.1.1 the consultant shall provide the 1:2500 
illustrative master plan for the selected option. 

The conditions of the RfP 
remains unchanged. 

58.  5.8.2.3 
Development 
Control 
Regulations 

Preparation of Statutory master plan shall 
include the following: 
The consultant shall prepare necessary 
drawings, reports, development control 
regulations, area statements, and other material 
as may be necessary for submission of the 
master plan to the SPA or local authority as the 
case may be for approval of the master plan. 

Kindly clarify if there is any existing DCR that has been 
prepared by the state that will govern the development. 

The consultants are 
requested to kindly 
confirm with the State 
Government regarding any 
existing DCR Rules. 
 
The conditions of the RfP 
remains unchanged. 

59.  5.9.1.3 
Branding 

Guidance for development of street and 
information signage according to branding 
guidelines and brand identity material 
established for the development 

Kindly clarify who will provide the consultant with the 
required branding guidelines for this development. 

The branding guidelines 
would have to be 
discussed with the State 
Government as part of 
Scope of Work. 
The conditions of the RfP 
remains unchanged. 

60.  5.11.1.2 f) 
Contour Plans 

Prepare contour information for proposed sub-
grade for the total site. The level of accuracy 
shall not be less than that of input information. 

The client is requested to kindly change the requirement 
of Proposed subgrade levels contour information to 
Finished Road Levels as the profiles of roads would be 
submitted with Finished Road Levels. 

The conditions of the RfP 
remains unchanged. 

61.  5.11.4.5 Geometric design: Road geometry should be Since MX roads services are discontinued by Bentley The consultant to use 
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Preliminary 
design for all 
roads 

designed based on IRC guidelines and 
international codes also to be referred in case of 
any missing data. The preliminary design should 
support overall drainage of the site. Latest 
design software such as MX road has to be used 
for the same. Design analysis and any other 
software output has to be shared with the client. 

services, the client is requested to allow Civil 3D or Open 
Roads as design softwares. 

latest design softwares 
and versions for design. 

62.  5.11.8.4 
Preliminary 
design for power 
supply 

a) Planning of Main Receiving Sub Stations 
(MRSS) and source of electricity within the 
overall framework of Industrial Area 

Consultant presumes that the scope shall exclude design 
of External power connectivity from existing source 
substation to proposed industrial node which shall be by 
client/others. Please confirm 

Scope includes design of 
External power 
connectivity from existing 
source substation to 
proposed industrial node. 
 
The conditions of the RfP 
remains unchanged. 

63.  2.18.1 & 5.14.3 & 
5.15.1 
Total duration of 
the project, and 
project 
management 
during 
handholding 
period 

Data Factsheet (Section 5, 5.5.2) states Duration 
of project: 30 months including the hand holding 
period of 6 months. 
The Consultant shall provide all technical 
assistance in providing any further clarifications, 
details, designs and drawings required by the 
contractor(s) during the Detailed Design stage 
and address any queries raised by the 
contractor(s) for roads & services/ utilities. The 
Consultant shall act as an interface or 
coordination agency between Client and the 
contractor(s) during the handholding period for 
the Detailed Design stage. 
Deliverables and Timeframe table states period 
of handholding is 4 months post approval of 
GFCs. 

Clause 2.18.1 states the hand holding period is 6 months, 
however the Deliverables and Timeframe Period table 
under Clause 5.15.1 states that the handholding period is 
for 4 months post approval of GFCs. 
Kindly clarify the total handholding period for detailed 
design and post approval of GFCs. 

Please refer Corrigendum-I 
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64.  5.14.3.2 
Review of DD & 
GFC 

The Consultant shall review and approve 
detailed design and GFCs prepared by the 
contractor(s) and ensure that all preliminary 
design aspects and parameters have been 
adhered to. The Consultant shall analyse the 
detailed BoQ prepared by the contractor. 

We understand that handholding period starts 
subsequent to hiring of EPC/DB contractors, therefore 
Project milestones beyond submission of Tender 
Packages are not under control of the consultants. Kindly 
clarify if any delay to such stages / milestones will be 
considered as extension of time and can be mutually 
discussed for appropriate variation at such point in time. 
If contracts under this study are awarded in various 
packages and phases over time, please confirm how the 
duration of consultant’s timeline has been envisaged. 

The conditions of the RfP 
remains unchanged. 

65.  5.15.1 
Deliverables and 
timeframe 

All the deliverables as per the list below shall be 
in the form of 05 (five) hard copies +1 (one) soft 
copy in MS Word and PDF format for Reports 
and GIS, AUTOCAD DWG & PDF formats for 
drawings/ plans. 

Request to consider other forms of editable soft copy 
files for submission, including but not limited to Adobe 
InDesign. 

Adobe InDesign can be 
permitted in addition to 
the already mentioned 
softwares. 
 
The conditions of the RfP 
remains unchanged. 

66.  5.15.1 
Deliverables and 
timeframe 

Notification of the final master plan 
– D+11 Months 
Final EIA clearance – D+13 Months 

Consultant will provide the deliverables for notification 
and EIA clearance. The timelines of notification will be 
subject to due government processes. Request to replace 
the word ‘notification’ to ‘submission of final master plan 
for notification’. 

The conditions of the RfP 
remains unchanged. 

67.  6.1.7 
Taxes and Duties: 

Unless otherwise specified in the SC, the 
Consultants, Sub-consultants and their 
Personnel shall pay such taxes, duties, fees and 
other impositions as may be levied under the 
Applicable Law, the amount of which is deemed 
to have been included in the Contract Price. 

The fees and rates quoted herein are exclusive of the 
Central Goods and Services Tax and State Goods and 
Services Tax / Integrated Goods and Services Tax, as may 
be applicable, which is to be reimbursed extra at the 
rates in force. Should there be any additional imposition 
of new taxes/ levies or change in the tax rate/ tax laws, 
the same shall be paid extra by client. 

The conditions of the RfP 
remains unchanged. 

68.  2.12.3 
 

The Client will not normally consider 
substitutions except in cases of incapacity of key 

There is a conflict of information between clause 2.12.3 
and clause 6.6.2.1 of the RfP. In long tenure of 

Refer Corrigendum-I. 



 

 

REPLY TO PRE-BID QUERIES 

Preparation Of Detailed Master Plan and Preliminary Design Report for Roads & Services/ Utilities for Ponneri Industrial Area in Tamil Nadu under CBIC Project 

21 
 

Sl. 
No 

Clause of RFP Reference Bidder Query Reply to Query 

6.6.2.1 
 
Removal and/or 
Replacement of 
Key Personnel 

personnel for reasons of health. Similarly, after 
award of contract the Client expects all of the 
proposed key personnel to be available during 
implementation of the contract. The Client will 
not consider substitutions during contract 
implementation except under exceptional 
circumstances up to a maximum of two (2) 
personnel and that too by only equally or better 
qualified and experienced personnel. During the 
course of providing services, substitution of key 
personnel in excess of two (2) Key Personnel 
would call for reduction in the remuneration, 
which will not exceed 80 (eighty) percent of the 
remuneration agreed for the Original Key 
personnel against first replacement, Thereafter 
reduction at the rate of 10% of the original 
quoted rates in respect of each subsequent 
replacement i.e. 70%, 60% and so on. 
The Client will not normally consider 
substitutions except in cases of incapacity of key 
personnel for reasons of health. Similarly, after 
award of contract the Client expects all of the 
proposed key personnel to be available during 
implementation of the contract. The Client will 
not consider substitutions during contract 
implementation except under exceptional 
circumstances up to a maximum of four (4) 
personnel and that too by only equally or better 
qualified and experienced personnel which will 
not exceed 80 (eighty) percent of the 
remuneration agreed for the Original Key 

consultancy and for the reasons beyond the control of 
consultants, it is requested to allow upto four (4) key 
personnel who can be replaced without any reduction of 
rates. 
Additionally, Clause 6.6.2.1 states that the team leader 
cannot be replaced. However, under certain extenuating 
circumstances, and reasons beyond the control of the 
consultant, kindly consider allowing the replacement of 
team leader. 
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personnel against first replacement, Thereafter 
reduction at the rate of 10% of the original 
quoted rates in respect of each subsequent 
replacement i.e. 70%, 60% and so on. The 
replacement of the team leader shall not be 
considered. 

69.  6.5.8 
Insurance to be 
taken out by the 
Consultants: 

The Consultants (i) shall take out and maintain, 
and shall cause any Sub consultants to take out 
and maintain, at their (or the Sub consultants’, 
as the case may be) own cost but on terms and 
conditions approved by the Client, insurance 
against the risks, and for the coverages, as shall 
be specified in the Special Conditions (SC), and 
(ii) within 15 (fifteen) days of receiving any 
insurance policy certificate in respect of 
insurances required to be obtained and 
maintained under this , the Consultant shall 
furnish to the Client, copies of such policy 
certificates, copies of the insurance certificates 
and evidence that the insurance premium have 
been paid in respect of such 
insurance. No insurance shall be cancelled, 
modified or allowed to expire or lapse during the 
terms of this Contract. (iii) if the Consultant fails 
to effect and keep in force the aforesaid 
insurances for which it is responsible pursuant 
hereto, the Client will apart from having other 
recourse available under this Contract have the 
option without prejudice to the obligations of 
the Consultant, to take out the aforesaid 
insurance, to keep in force any such insurances, 

We propose to maintain the requirement under an 
annually renewable insurance policy with an aggregate 
cap equivalent to the limit required under the Contract. 
We also propose to provide certificate of insurance from 
our insurers, as documentary evidence of insurance, 
which can be provided annually and on each renewal as 
documentary evidence of compliance. 
Will this be acceptable? 
 
The Consultants (i) shall take out and maintain, and shall 
cause any Sub consultants to take out and maintain, at 
their (or the Sub consultants’, as the case may be) own 
cost, insurance against the risks, and for the coverages, 
as shall be specified in the Special Conditions (SC), and (ii) 
within 15 (fifteen) days of receiving / renewing any 
insurance policy, required to be obtained and 
maintained under this , the Consultant shall furnish to 
the Client, copies of certificate of insurance from its 
insurers as documentary evidence of compliance with 
the contractual obligations. Such certificates will 
additionally confirm that the insurance premium have 
been paid in respect of such insurance. No insurance 
shall be cancelled, reduced below agreed limits or 
allowed to expire or lapse during the terms of this 
Contract. (iii) if the Consultant fails to effect and keep in 

The conditions of the RfP 
remains unchanged. 
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and pay such premia and recover the costs 
thereof from the Consultants, and the 
Consultants shall be liable to pay such amounts 
on demand by the Client. (iv) the insurance 
policies so procured shall mention the Client as 
the beneficiary of the Consultants and the 
Consultants shall procure an undertaking from 
the insurance company in this regard. 

force the aforesaid insurances for which it is responsible 
pursuant hereto, the Client will subject, to 15 days’ 
notice to cure to the Consultant, apart from having other 
recourse available under this Contract have the option 
without prejudice to the obligations of the Consultant, to 
take out the aforesaid insurance, to keep in force any 
such insurances, and pay such premia and recover the 
costs thereof from the Consultants, and the Consultants 
shall be liable to pay such amounts on demand by the 
Client. (iv) the certificate of insurance provided shall 
mention the Client as the certificate holder. 

70.  6.8.2 
Release of 
payment 

The client will release 60% payment due against 
a particular milestone if the comments/approval 
from the respective State Government is not 
received within 45 days from the date of 
forwarding the report. 
Remaining 40% shall be released only after 
receipt of comments/approval from the 
concerned State Government/Nodal Agency. 

Seeking approval from State government generally 
take/s time for the reasons not attributable to 
consultants. This affect the overall schedule and cash 
flows. In view of the same, we request you to change this 
percentage from 60% to 80% 
Kindly clarify the time limit for receiving comments/ 
approval from the concerned state government/ nodal 
agency. 
In the event that no comments are received, kindly clarify 
when the remaining payment shall be released. 

The conditions of the RfP 
remains unchanged. 

71.  6.10.1.2 
General 
Conditions of 
Contract 

The Consultant shall be fully responsible for the 
accuracy of plans and drawings. The Consultant 
shall indemnify the Client against any inaccuracy 
/ deficiency in the designs and drawings noticed 
and the Client will bear no responsibility for the 
accuracy of the designs and drawings submitted 
by the Consultants. 

Consultant requests that since it is providing design 
services, it will re-perform its defective services but 
should not be obligated with repair and replacement 
related obligations which are par for the course for 
contractors. 
It is proposed to add following in this clause: 
Notwithstanding anything to the contrary in the 
Contract, Consultant shall in no event have liability for 
including but not limited to costs and expenses related to 
repair, replacement, addition or deletion of materials, 

The conditions of the RfP 
remains unchanged. 
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facilities or equipment. Consultant makes no warranties, 
guarantees or representations express or implied in 
respect of or in connection with the Services. Implied 
warranties of fitness for a particular purpose and/or 
merchantability and/or satisfactory quality are hereby 
specifically excluded 

72.  6.13.2, 
General 
Conditions of 
contract: 
Indemnity 

The Consultant agrees to indemnify and hold 
harmless the Client from and against any and all 
claims, actions, proceedings, lawsuits, demands, 
losses, liabilities, damages, fines or expenses 
(including interest, penalties, attorneys’ fees 
and other costs of defence or investigation (i) 
related to or arising out of, whether directly or 
indirectly, (a) the breach by the Consultant of 
any obligations specified in relevant clauses 
hereof; 
(b) the alleged negligent, reckless or otherwise 
wrongful act or omission of the Consultant 
including professional negligence or misconduct 
of any nature whatsoever in relation to Services 
rendered to the Client; (c) any Services related 
to or rendered pursuant to the Contract 
(collectively “Indemnified matter”). As soon as 
reasonably practicable after the receipt by the 
Client of a notice of the commencement of any 
action by a third party, the Client will notify the 
Consultant of the commencement thereof; 
provided, however, that the omission so to 
notify shall not relieve the Consultant from any 
liability which it may have to the Client or the 
third party. The obligations to indemnify and 

Consultant would request that the indemnity obligations 
should be negligence based. 
It is proposed to add following in this clause: 
Notwithstanding anything to the contrary mentioned 
above or in this Contract, the indemnity obligations of 
the Consultant under this Contract shall be limited to the 
extent that it is caused by the Consultant’s negligence. 

The conditions of the RfP 
remains unchanged. 
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hold harmless, or to contribute, with respect to 
losses, claims, actions, damages and liabilities 
relating to the Indemnified Matter shall survive 
until all claims for indemnification and/or 
contribution asserted shall survive and until 
their final resolution thereof. The foregoing 
provisions are in addition to any rights which the 
Client may have at common law, in equity or 
otherwise. 

73.  6.5.7 of Special 
Conditions of 
Contract: 
Limitation of the 
Consultants’ 
Liability towards 
the Client 

Limitation of the Consultants’ Liability towards 
the Client: 
(a) Except in case of fraud negligence or Wilful 
Misconduct on the part of the Consultants or on 
the part of any person or firm acting on behalf 
of the Consultants in carrying out the Services, 
the Consultants, with respect to damage caused 
by the Consultants to the Client’s property, shall 
not be liable to the Client: for any indirect or 
consequential loss or damage including loss of 
profit or revenue; and or any direct loss or 
damage that exceeds (i) the total payments for 
Professional Fees and Reimbursable 
Expenditure made or expected to be made to 
the Consultants hereunder, or (ii) the proceeds 
the Consultants may be entitled to receive from 
any insurance maintained by the consultants to 
cover such a liability, whichever of (i) or (ii) is 
higher. 
 
(b) This limitation of liability shall not affect the 
Consultants’ liability, if any, for damage to Third 

For clarity, we propose that term negligence be replaced 
by fraud and ‘Wilful Misconduct’ be defined. The 
definition for Wilful Misconduct has been included in the 
proposed clause. The limitation on liability shall be for all 
kinds of damages with the exclusion provided under 
points (i) and (ii). The Consultant proposed to limit the 
liability equal to the fee. 
Also, for clarity consequential losses should include loss 
of profit in it as well, hence the same has been suggested 
for consideration. 
 
It is proposed to add following in this clause: 
 
For the purpose of this clause, Wilful Misconduct shall 
mean intentionally and wrongfully causing harm by a 
member of Consultant’s senior management personnel 
(being the Project Manager, the Project Engineering 
Manager, the Construction Manager or above). 

The conditions of the RfP 
remains unchanged. 
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Parties caused by the Consultants or any person 
or firm acting on behalf of the Consultants in 
carrying out the Services. 

74.  6.5.8 
Risks and 
coverage 

(b) Third Party liability insurance with a 
minimum coverage, for Rs.10,00,000/- 
(Rupees Ten Lakhs only) for the period of 
consultancy. 

(b) Third Party liability insurance with coverage, for 
Rs.10,00,000/- (Rupees Ten Lakhs only) in the aggregate 
for the period of consultancy. 

The conditions of the RfP 
remains unchanged. 

75.  6.5.8 
Risks and 
coverage 

(c) Professional Liability Insurance: Consultants 
will maintain at its expense, Professional 
Liability Insurance including coverage for errors 
and omissions 
caused by Consultant’s negligence, breach in the 
performance of its duties under this Contract 
from an Insurance Company permitted to offer 
such policies in India, for a period of five years 
beyond completion of Consultancy Services 
commencing from the Effective Date, (i) For an 
amount not Exceeding total payments for 
Professional Fees and Reimbursable 
Expenditures made or expected to be made to 
the Consultants hereunder or (ii) the proceeds, 
the Consultants may be entitled to receive from 
any insurance maintained by the Consultants to 
cover such a liability, whichever of (i) or (ii) is 
higher with a minimum coverage of [insert 
amount and currency]. The indemnity limit in 
terms of “Any One Accident” (AOA) and 
“Aggregate limit on the policy period” (AOP) 
should not be less than the amount stated in the 
contract. In case of joint venture or ‘in 
association’, the policy should be in the name of 

The requirements are to maintain long term project 
specific professional indemnity, as a cost beneficial 
approach Halcrow proposes to use its annually 
renewable policy to support the project; will this be 
acceptable? 
The time period for such proposed liability should be in 
conjunction with the Defect Liability Period or for an 
additional 3 years period in line with limitation period 
under Indian laws. Please confirm. 
(c) Professional Liability Insurance: Consultants will 
maintain at its expense, Professional Liability Insurance 
including coverage for errors and omissions caused by 
Consultant’s negligence, breach in the performance of its 
duties under this Contract from an Insurance Company 
permitted to offer such policies in India. Such policy will 
be further renewed annually for a period of three years 
beyond completion of Consultancy Services and shall be 
valid during the project period. (i) For an aggregate 
amount equivalent to the total payments for 
Professional Fees and Reimbursable Expenditures made 
or expected to be made to the Consultants hereunder. 
The indemnity limit in terms of “Any One Accident” 
(AOA) and “Aggregate limit on the policy period” (AOP) 
should not be less than the amount stated in the 

The conditions of the RfP 
remains unchanged. 
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joint venture / in association entity and not by 
the individual partners of the joint 
venture/association. 

contract. In case of joint venture or ‘in association’, the 
policy should be in the name of joint venture / in 
association entity and not by the individual partners of 
the joint venture/association. 

76.  6.5.8 
Risks and 
coverage 

(d) Employer’s liability and workers’ 
compensation insurance shall be in respect of 
the Personnel of the Consultants and of any Sub 
consultant, in accordance with the relevant 
revisions of the Applicable Law, as well as, with 
respect to such Personnel, any such life, health, 
accident, travel or other insurance as may be 
appropriate; and all insurances and policies 
should start from the date of commencement of 
services and remain effective as per relevant 
requirements of contract agreement. 

We understand that the intention in requiring to ensure 
that such insurance is maintained as per statute and 
should be valid during the period when services are being 
provided. 
 
As such modify the same to: 
 
(d) Employer’s liability and workers’ compensation 
insurance shall be in respect of the Personnel of the 
Consultants, in accordance with the relevant revisions of 
the Applicable Law. The Consultant shall ensure the same 
for its Sub consultant. Additionally, the Consultant and its 
Sub consultant may maintain insurances with respect to 
such Personnel, any such life, health, accident, travel or 
other insurance as may be appropriate; and all 
insurances and policies should be valid during the project 
period as per relevant requirements of contract 
agreement. 

The conditions of the RfP 
remains unchanged. 

77.  6.5.8 
Risks and 
coverage 

(e) Any other insurance that may be necessary 
to protect the Client, its employees and its 
assets (against loss, damage or destruction, at 
replacement value) including rioting and all 
Force Majeure Events that are insurable. 

In order to clearly understand the requirements, we 
would suggest that the insurances required be listed with 
requested limits to avoid any ambiguity, so that the same 
can be mutually agreed by both parties. 

The conditions of the RfP 
remains unchanged. 

78.  6.8.1 
Timeframe for 
receipt of 
comments 

The relevant core staff of the consultant will be 
required to give a presentation to client 
regarding the broad features of the deliverable 
before the submission of each deliverable as per 

Kindly clarify the timeframe within which comments will 
be provided by the client. In situations where no 
comments are received within the said timeframe, the 
consultant shall assume that there are no comments for 

The conditions of the RfP 
remains unchanged. 
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the delivery milestone. The comments of the 
client shall be incorporated in the scheduled 
deliverable. 

the scheduled deliverable. 

79.  6.8.1 
Milestones and 
fees payable 

Statutory plan – 5% 
Notification of the final master plan 
– 10% 

Request you to consider revising the payment structure 
as below. 
Statutory plan – 10% 
Notification of final master plan – 5% 
Submission of draft EIA report – 8% 
Final EIA Clearance – 2% 

The conditions of the RfP 
remains unchanged. 

80.  General 
General 

 Kindly provide the list of the prior reports/ studies and 
also clarify if all prior reports are available for review by 
the bidder. 

The consultants are 
requested to visit NICDC 
Office and study the 
available reports. 
 
The conditions of the RfP 
remains unchanged 

81.  Clause 2.18.1 
Data Sheet, 2.7.6 
Extension of Time 

The last date of submission of Proposal is 20th 
March 2020 before 3:00 pm (IST). 

In order to submit competitive bid including all quality 
compliances, we request extension of bid for 4 Weeks 
from issue of reply to queries / Addendum / 
Corrigendum. 

Refer Corrigendum-I. 

82.  Clause 2.7.11 
 

Projects/ assignments completed up to 80 
percent or more shall only be considered for 
evaluation but marks awarded for such projects 
shall only be up to 80 percent of maximum 
marks. 

Kindly consider 100% marks for ongoing projects (upto 
80%), which is the usual norm in similar bids. Kindly 
consider and confirm. 

The conditions of the RfP 
remains unchanged. 

83.  Clause 2.9.4 Min 
Qualification 
Criteria,  

a) Experience in preparation of DPR 
(Detailed Project Report)/ Preliminary Design 
Report (PDR) for trunk infrastructure of 
Industrial/Residential Townships, SEZ’s or Urban 
Infrastructure Projects spread over minimum 5 
sq.km area with capital costs more than Rs. 500 

Kindly include ‘Preliminary Project Report’ in addition to 
DPR (Detailed Project Report)/ Preliminary Design Report 
(PDR); 
We understand ‘Urban Infrastructure’ includes 
Water/Wastewater/Sewerage; (b) Urban Roads; (c) 
Flyover; (b) Public Transit/Bus Rapid Transit System. 

The conditions of the RfP 
remains unchanged. 
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Crore each on which the construction work has 
started. Experience of last ten years will only be 
considered. 

Kindly confirm; 
We understand ‘Project Management Consultancy’ 
and/or ‘Infrastructure Support’ services which include 
‘design’ as a key component would be eligible under this 
criterion; 
You may appreciate that proof of construction is difficult 
to be obtained from Clients with whom work has been 
completed long back. We would confirm that 
‘construction work has started’ which DMICDC may get 
cross checked. Kindly consider and confirm; 
Since, only executed projects are being considered, 
request for relaxation of time period beyond 10 years, till 
about 15 years. Kindly consider and confirm. 

84.  Clause 2.9.4 Min 
Qualification 
Criteria,  

c) Experience in preparation of Detailed 
Master Planning of SEZ, Industrial Park, Area 
Development, Smart City Project of similar 
nature of at least 5 sq.km. on which construction 
work has started. Experience of last ten years 
will only be considered. At least 1 out of the two 
projects shall be an international project. 
Minimum 1 project should also have the scope 
related to EIA studies and EIA clearance. 

Smart City proposal preparation under Smart City 
Challenge may also be considered as eligible project 
under this criterion. Kindly consider and confirm, 
Detailed Master Planning would also include preparation 
of Statutory Master Plans and Zonal Plans of cities. Kindly 
confirm. 
Since, only executed projects are being considered, 
request for relaxation of time period beyond 10 years, till 
about 15 years. Kindly consider and confirm, 
With a plethora of Indian works of similar nature and 
complexity, we request DMICDC to remove the 
requirement of having an international project. Kindly 
consider and confirm. 
Since EIA clearance is a specialised work in itself, we 
request for making this a separate evaluation criterion. 

Refer Corrigendum-I. 

85.  Clause 2.9.4 Min 
Qualification 
Criteria, Last 

For Eligible Projects (‘b’), ongoing projects 
completed to 80 percent can be considered. 

We understand that ongoing projects upto 80% progress 
are eligible to be included under all the criteria. Kindly 
clarify. 

The conditions of the RfP 
remains unchanged.  
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paragraph 

86.  Clause 2.9.5 
Technical 
Evaluation Score, 
Pg 17 

The firm should have undertaken / completed 5 
nos of similar project of Master Planning and 
Preliminary Engineering for various trunk 
infrastructure components. 

We suggest to have exclusive marking under statutory 
master planning and preliminary engineering, for 
instance; 
Experience in Preparation of Detailed Master Plans – 3 
projects, 15 marks. 
Experience in preparation of Preliminary Engineering for 
various urban infrastructure components – 2 projects, 10 
marks. 
Kindly consider and confirm. 

The conditions of the RfP 
remains unchanged. 

87.  Clause 2.7.3, 
 

The team leader proposed must be permanent 
full-time employees of the firm. 

We request DMICDC to remove the requirement of 
permanent full-time employee. 

The conditions of the RfP 
remains unchanged. 

88.  marking criteria 
for CVs 

Overseas/ International experience-10% We request DMICDC to remove the 10% weightage 
assigned to every key expert CV on international 
experience. Kindly consider and confirm. 

The conditions of the RfP 
remains unchanged. 

89.  marking criteria 
for CVs, Point D. 

Association with the Firm-10% We request for removal of weightage with respect to 
‘association with firm’ especially in reference to Clause 
2.7.3 wherein contractual employees are being allowed 
to be included as 
part of team. Kindly consider and confirm. 

The conditions of the RfP 
remains unchanged. 

90.  Clause 2.18.2 List 
of minimum key 
personnel/ staff 

The consultants are free to make their own 
estimate of man months required for effective 
execution of the project however it is mandated 
to provide a minimum of 70 man-months for the 
Key experts 

We feel 70 person months for key experts is grossly 
inadequate We estimate 130-160 person months of key 
experts and 250 support professionals will be needed for 
this assignment, atleast. Kindly consider and confirm. 

The conditions of the RfP 
remains unchanged. 

91.  Clause 5.4.2 
Surveys and 
Investigations, 

The consultant shall procure the data regarding 
land boundaries, topography, land acquisition 
etc. 

Kindly suggest if the State Government can share with us 
the cadastral maps of the site, readily (at no cost) or 
Consultants have to obtain the same at their cost. 

The conditions of the RfP 
remains unchanged. 

92.  Clause 5.4.2 
Surveys and 
Investigations 

The consultants shall conduct traffic surveys. Kindly suggest the minimum requirement for traffic 
volume count and origin-destination surveys. 

The conditions of the RfP 
remains unchanged. 
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93.  Clause 5.4.2 
Surveys and 
Investigations 

The consultants shall carry out geotechnical 
investigations and sub-surface explorations…….. 

Kindly suggest the minimum requirement for surveys. All necessary surveys 
needs to be done as part of 
the scope of the work. 
 
The conditions of the RfP 
remains unchanged. 

94.  Clause 5.14.4 
 

Scope of Work for Environmental Impact 
Assessment for the project 

Kindly provide a scoping for the baseline environmental 
surveys with regard to ambient air quality, water quality, 
noise quality and other social surveys, that the 
consultants may need to undertake. 

Consultant shall under 
take Baseline surveys. 
 
The conditions of the RfP 
remains unchanged. 

95.  Clause 6.6.2.1,  
Removal and/or 
Replacement of 
Key Personnel 

The Client will not normally consider 
substitutions except in cases of incapacity of key 
personnel for reasons of health. Similarly, after 
award of contract the Client expects all of the 
proposed key personnel to be available during 
implementation of the contract. The Client will 
not consider substitutions during contract 
implementation except under exceptional 
circumstances up to a maximum of four (4) 
personnel and that too by only equally or better 
qualified and experienced personnel which will 
not exceed 80 (eighty) percent of the 
remuneration agreed for the Original Key 
personnel against first replacement, Thereafter 
reduction at the rate of 10% of the original 
quoted rates in respect of each subsequent 
replacement i.e. 70%, 60% and so on. The 
replacement of the team leader shall not be 
considered. 

We request for removal of reduction in fees, in case of 
any substitution, due to genuine reasons. 
 
Kindly consider and confirm. 

The conditions of the RfP 
remains unchanged. 

96.  Clause 6.8, The client will release 60% payment due against Kindly consider to release 90% payment due against a The conditions of the RfP 
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Payment to 
Consultants,  

a particular milestone if the comments/approval 
from the respective State Government is not 
received within 45 days from the date of 
forwarding the report. Remaining 40% shall be 
released only after receipt of 
comments/approval from the concerned State 
Government/Nodal Agency. 

particular milestone if comments/approval from the 
respective State Government is not received within 45 
days from the date of forwarding the report. Kindly share 
with us the Nodal Agency of State Government for the 
projects. 

remains unchanged. 

97.    In case the consultants wish to submit applications for 
more than one node, may the same team be repeated 
across all the 3 bids. Kindly confirm. 

No. 
 
The conditions of the RfP 
remains unchanged.  

98.    Since this is a large bid kindly allow at least 2-3 weeks, 
post receipt of clarifications, for bid submission. 

Refer Corrigendum-I. 

99.  Cl. 2.1.21; 
 

RFQ CUM RFP Processing Fee: The RFQ CUM RFP 
submissions shall be accompanied by a Bank 
Draft of USD 2,000.00 only (USD Two Thousand 
Only) or INR 1,00,000.00 (Indian Rupees One 
Lakh only) plus GST @18% in favour of “Delhi 
Mumbai Industrial Corridor Development 
Corporation Limited”, payable at New Delhi, 
India, as a non-refundable RFQ CUM RFP 
processing fee 

It is requested to allow making payment of the 
Processing fee via Online method (NEFT etc.) also. 
 
It is convenient for all bidders as well as promotes the 
idea of Digital India. 
 
If it is accepted, please provide the Bank account details 
for the same. 

Refer Corrigendum-I. 

100.  Cl. 2.7.3, Sr. 12; 
 

If the Applicant being a Consortium is qualified 
on the strength of the experience of a member 
which is a foreign company/ entity, requisite key 
personnel from that foreign company/ entity 
shall be fielded. 

It is understood that the key personnel from the Indian 
subsidiary of that parent foreign company are also 
allowed to be fielded. Please confirm. 

If the Applicant being a 
Consortium is qualified on 
the strength of the 
experience of a member 
which is a foreign 
company/ entity, Indian 
Subsidiary of that foreign 
entity shall also deploy 
requisite key personnel 
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from that foreign 
company/ entity. 
 
The conditions of the RfP 
remains unchanged. 

101.  Cl. 2.9.4; Sr. a);  Experience in preparation of DPR (Detailed 
Project Report)/ Preliminary Design Report 
(PDR) for trunk infrastructure of 
Industrial/Residential Townships, SEZ’s or Urban 
Infrastructure Projects spread over minimum 5 
sq.km area with capital costs more than Rs. 500 
Crore each on which the construction work has 
started. Experience of last ten years will only be 
considered. 

It is requested that 
 
DPR/preliminary study/feasibility study of urban transit 
project like metro/BRTS/light rail with capital costs more 
than 500 Cr is also accepted as the eligible project under 
Category ‘a’. 
 
Also experience of Project Management Consulting 
(PMC) for trunk infrastructure of Industrial/Residential 
Townships, SEZ’s or Urban Infrastructure Projects spread 
over minimum 5 sq.km area with capital costs more than 
Rs. 500 Crore should be considered. 

The conditions of the RfP 
remains unchanged. 

102.  Cl. 2.9.4; Sr. b);  Experience of engineering design of individual 
projects such as arterial/ collector/ local roads 
(typically 12m to 70m widths) or utility services 
(water supply, sewage disposal, drainage 
network, power supply including Transmission 
and Distribution network, including treatment 
plants) in an urban context with capital costs 
more than Rs. 100 crore each for Government / 
Semi Government Agency or private entity 
during last 10 years 

Please clarify, if the individual project with capital costs 
more than Rs. 100 Cr. should consist of only one type of 
infrastructure project or can it have engineering design 
of multiple components viz road, water supply, and other 
utility services. 
 
It is requested that engineering design of infrastructure 
project having more than one component (e.g. roads, 
utility services) of an urban area should be considered as 
one project if its capital cost is more than 100 Crores. 
Also experience of PMC of individual projects such as 
arterial/ collector/ local roads (typically 12m to 70m 
widths) or utility services (water supply, sewage disposal, 
drainage network, power supply including Transmission 

The conditions of the RfP 
remains unchanged. 
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and Distribution network, including treatment plants) in 
an urban context with capital costs more than Rs. 100 
crore be considered. 

103.  Cl. 2.9.4; Sr. c);  Experience in preparation of Detailed Master 
Planning of SEZ, Industrial Park, Area 
Development, Smart City Project of similar 
nature of at least 5 sq.km. on which construction 
work has started. Experience of last ten years 
will only be considered. At least 1 out of the two 
projects shall be an international project. 
Minimum 1 project should also have the scope 
related to EIA studies and EIA clearance. 

It is requested that City level Master Plans should also be 
considered as eligible projects. 
 
It is also pertinent to note that: total area of 4000 acres 
(i.e.16.18 sq.km) is equivalent to small cities. 
TOR requires (refer Pg. no 62 of RFP) to “prepare 
statutory plan for approval by the State Town Planning 
department or the relevant local authority as may be 
applicable” 
 
Therefore, it is requested that experience of City level 
Master Plans should be considered as one of the eligible 
projects. 

Refer Corrigendum-I. 

104.  Cl. 2.9.5; Sr. a);  The firm should have undertaken / completed 5 
nos of similar project of Master Planning and 
Preliminary Engineering for various trunk 
infrastructure components. 

It is understood that Master Planning and preliminary 
engineering for trunk infrastructure can be of different 
projects. Hence, experience in 5 nos of projects of Master 
Planning and 5 nos of projects of preliminary engineering 
would also be considered for full marks. 
Please clarify. 

The conditions of the RfP 
remains unchanged. 

105.  Cl. 2.18.3; Sr. 1); 
 

Team Leader: Should have Master Degree in 
Engineering or Planning and relevant experience 
of at least 10 years as project manager or project 
director for master planning and infrastructure 
design components of large infrastructure 
development projects like Townships, SEZ’s, 
Industrial cities, etc. 
Should have experience of being Team Leader in 
at least 2 earlier similar projects. It is desirable 

Please allow Team Leader from any of the members of 
the consortium. It is requested to modify the condition 
as follows: 
 
“He/She should be a permanent employee of the any 
member of consortium firms” 

The conditions of the RfP 
remains unchanged. 
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to have international experience. The Team 
leader should be from the Lead member of the 
consortium. He/She should be a permanent 
employee of the firm. 

106.  Cl. 2.18.3; Sr. 2); 
 

Senior Urban Planner/Senior Master Planner: 
Should be a Postgraduate in urban planning or 
equivalent degree with relevant experience in 
master planning of integrated industrial 
townships, large campuses involving an 
economic component and mixed housing 
development. 
At least 5 out of the 15 years’ experience should 
be international experience in the planning and 
design of economic clusters or corridors, 
townships, or campus developments. 

It is requested that international experience should be a 
desirable condition – as in case of Team Leader – and not 
a minimum criteria for eligibility by requiring at-least 5 
years of international experience in the planning and 
design of economic clusters or corridors, townships, or 
campus developments. 
 
Also requested that additional marks should be given for 
international experience in economic development 
planning as the project requires planning based on 
Demand assessment of the proposed economic node. 
For this international experience by way of international 
qualification and project experience should be given 1 
Marks out of 6 marks for this position. 

The conditions of the RfP 
remains unchanged. 

107.  Cl. 2.18.3; Sr. 3); 
 

Senior Infrastructure Planning / Engineer: 
Should be a Postgraduate in Infrastructure 
Planning/ Engineering or related field with 
relevant experience in Infrastructure Planning/ 
Designing of Integrated Industrial Townships, 
large campuses or area development projects. 
At least 5 out of the 15 years should be 
international experience in Infrastructure 
planning and designing of economic cluster or 
corridors townships or campus developments. 

It is requested that international experience should be a 
desirable condition – as in case of Team Leader – and not 
a minimum criteria for eligibility by requiring atleast 5 
years of international experience in Infrastructure 
planning and designing of economic cluster or corridors 
townships or campus developments. 

The conditions of the RfP 
remains unchanged. 

108.  Cl. 2.18.3; Sr. 4); 
 

Urban Designer: 
Should be a Postgraduate in urban design or 
equivalent degree with relevant experience in 

It is requested that international experience should be a 
desirable condition – as in case of Team Leader – and not 
a minimum criteria for eligibility by requiring at-least 3 

The conditions of the RfP 
remains unchanged. 



 

 

REPLY TO PRE-BID QUERIES 

Preparation Of Detailed Master Plan and Preliminary Design Report for Roads & Services/ Utilities for Ponneri Industrial Area in Tamil Nadu under CBIC Project 

36 
 

Sl. 
No 

Clause of RFP Reference Bidder Query Reply to Query 

master planning or urban design of integrated 
industrial townships, large campuses involving 
an economic component and mixed housing 
development. 
 
At least 3 out of the 10 years’ experience should 
be international experience in the planning and 
urban design of economic clusters or corridors, 
townships, or campus developments. 

years of international experience in the planning and 
urban design of economic clusters or corridors, 
townships, or campus developments. 

109.  Clause 2.12.3, 
and Clause 
6.6.2.1, 
Replacement of 
Key Personnel  

Cl 2.12.3: The Client will not normally consider 
substitutions except in cases of incapacity of key 
personnel for reasons of health. Similarly, after 
award of contract the Client expects all of the 
proposed key personnel to be available during 
implementation of the contract. The Client will 
not consider substitutions during contract 
implementation except under exceptional 
circumstances up to a maximum of two (2) 
personnel and that too by only equally or better 
qualified and experienced personnel. During the 
course of providing services, substitution of key 
personnel in excess of two (2) Key Personnel 
would call for reduction in the remuneration, 
which will not exceed 80 (eighty) percent of the 
remuneration agreed for the Original Key 
personnel against first replacement, Thereafter 
reduction at the rate of 10% of the original 
quoted rates in respect of each subsequent 
replacement i.e. 70%, 60% and so on. 
and  
Cl 6.6.2.1: The Client will not normally consider 

An ambiguity is observed between the aforesaid clauses 
regarding the replacement of Key personnel. Hence we 
request you to kindly consider the following: 
 
The Client will not consider substitutions during contract 
implementation except under exceptional circumstances 
up to a maximum of four (4) personnel and that too by 
only equally or better qualified and any further 
replacement of key personnel would call for a reduction 
of 2% of the original quoted rate. Thereafter reduction at 
the rate of 3% of the original quoted rates in respect of 
each subsequent replacement. 
 

Please refer corrigendum-I 
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substitutions except in cases of incapacity of key 
personnel for reasons of health. Similarly, after 
award of contract the Client expects all of the 
proposed key personnel to be available during 
implementation of the contract. The Client will 
not consider substitutions during contract 
implementation except under exceptional 
circumstances up to a maximum of four (4) 
personnel and that too by only equally or better 
qualified and experienced personnel which will 
not exceed 80 (eighty) percent of the 
remuneration agreed for the Original Key 
personnel against first replacement, Thereafter 
reduction at the rate of 10% of the original 
quoted rates in respect of each subsequent 
replacement i.e. 70%, 60% and so on. The 
replacement of the team leader shall not be 
considered. 

110.  Clause 2.18.4 of 
RFP 

D Association with the firm (10%) 
D1 – Full time of permanent staff (6%) 
D2 – Years of Associations (4%) 

As most of the candidates need to have an international 
experience, Hence we are planning to identify and 
propose the best possible candidates. So, we request you 
to kindly delete this requirement of association with the 
firm, so the best suitable candidates can be proposed for 
this assignment. 
 

The conditions of the RfP 
remains unchanged. 

111.  Sl.no 9 of Clause 
5.1.1: The 
objectives of the 
assignment, of 
RFP 
and 

To assist the Client in the process of selection of 
contractor(s) and provide technical assistance to 
Client during Detailed Design by the 
contractor(s) ensuring highest quality standards 
in implementation. 
 

The payment towards approval of GFC is marked as 5% 
of the agreed Consultancy Fee. But it is pertinent to 
mention that the timely submission of Design and 
Drawings and project progress dependent on the 
progress of work by the Contractors.  
In the case of delay in approval of GFC (i.e., more than 

The conditions of the RfP 
remains unchanged. 
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Clause 6.8.1: 
Consultancy Fee, 
of RFP 

 
#16: Approval of GFC’s and handholding - 5 % 
 
 

D+26 months), due to the Contractor, the Consultant 
would be affected due to such delay that are not 
attributable to him. As such, we request you to modify 
the same as: 
#16: Handholding - 5 % (Equally distributed over the 
period of D+20 (Selection of EPC/DB contractor(s) and 
D+30 (Hand holding) 
This handholding work is for a definite period of 6 
months or till the end of the contract period. 
Nonetheless, the Consultant shall be obliged to carryout 
the approval of GFCs as per the Contract till the contract 
period. 

112.  Clause 6.8.1: 
Consultancy Fee, 
of RFP 
And  
Clause 5.15: 
Deliverables and 
Timeframe , of 
RFP 

10. Notification of the Final Master Plan – 10% 
of Payable Fee  
 
Duration: D (start date of assignment) +11 
months  

You may appreciate the point that the final approval of 
Master Plan shall involve numerous procedural works 
owing to compliances toward regulatory and statutory 
provisions.  
In this regard, We request you to kindly modify the clause 
as follows: 
10. Approval of draft Notification of the Final Master Plan 
– 10% of Payable Fee  

The conditions of the RfP 
remains unchanged. 

113.  Clause 6.8.2 
Payments to the 
consultants, of 
RFP 

The client will release 60% payment due against 
a particular milestone if the comments/approval 
from the respective State Government is not 
received within 45 days from the date of 
forwarding the report. Remaining 40% shall be 
released only after receipt of comments/ 
approval from the concerned State 
Government/Nodal Agency.  

In the interest of the project the following modification 
is solicited:  
The payment of 60% after 45 days of non-receipt of 
comments/approval is very late as most of the 
milestones are within a short span of 1 month. The 
consultant would not be able to proceed further for the 
next milestone without the due approval of the previous 
milestones. Also, the Consultant would suffer from cash 
flow management as initial part of the assignment major 
involves surveys, procurement of maps, site mobilisation 
etc. Hence, we request you to split the payment as 

The conditions of the RfP 
remains unchanged. 
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below: 
60% payment within 15 days of submission of 
deliverables. 
40% within 30 days of comments/approval received from 
state government/Nodal Agency or within 45 days from 
the date of submission, whichever is earlier. 
Also, if the comments/approval for the respective 
milestone is not received within 30 days from the date of 
submission then the milestone may be deemed to be 
approved.  

114.  Clause 2.1.21, of 
RFP 

2.1.21 RFQ CUM RFP Processing Fee: The RFQ 
CUM RFP submissions shall be accompanied by 
a Bank Draft of USD 2,000.00 only (USD Two 
Thousand Only) or INR 1,00,000.00 (Indian 
Rupees One Lakh only) plus GST @18% in favour 
of “Delhi Mumbai Industrial Corridor 
Development Corporation Limited”, payable at 
New Delhi, India, as a non-refundable RFQ CUM 
RFP processing fee (the “RFQ CUM RFP 
Processing Fee”). Proposals unaccompanied 
with the aforesaid RFQ CUM RFP Processing Fee 
shall be liable to be rejected by the Client. The 
scanned copy of the processing fee shall be 
submitted online at the time of submission of 
bid proposals. The hard copy of the processing 
fee in the form of Bank Draft shall be submitted 
at the Client’s office before last date of 
submission of proposals. Applicants whose 
processing fee is not received by the Client 
before the last date of submission, their 
proposals will be rejected 

We request you to kindly provide at least a day’s time 
after the online submission date to submit the hard copy 
of the processing fee, considering the logistic challenges. 

The conditions of the RfP 
remains unchanged. 
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115.  Clause 2.18.3, 
Qualification and 
competence of 
key staff, page 24 
of RFP 

The Team leader should be from the Lead 
member of the consortium. He/She should be a 
permanent employee of the firm 

Since the engagement of the Team Lead is for a 
prolonged duration of 30 months, we request you to 
kindly consider contractual staff which shall ensure 
exclusive inputs from the personnels for the entire 
duration of the assignment. 

The conditions of the RfP 
remains unchanged. 

116.  Clause 2.7.8,  Similarly, Power of Attorney for both authorised 
representative and lead member of the 
JV/Consortium shall also be furnished as per the 
formats available in the RFQ CUM RFP. 

We request you to kindly accept the General Power of 
Attorney of Authorized representative who is a also a 
director of the firm instead of proposed POA format in 
RFP. 

The conditions of the RfP 
remains unchanged. 

117.  Clause 6.5.7, of 
RFP 

Limitation of the Consultants’ Liability towards 
the Client 

We request you to kindly limit the maximum liability of 
consultant to 20% of the professional fees of the 
consultant. 

The conditions of the RfP 
remains unchanged. 

118.  Clause 2.18.3, Sl 
No.3, 
Qualification and 
competence of 
key staff, of RFP 

Senior Infrastructure Planner/ Engineer 
Should be a Postgraduate in Infrastructure 
Planning/ Engineering or related field with 
relevant experience in Infrastructure Planning/ 
Designing of Integrated Industrial Townships, 
large campuses or area development projects 

We request you to Kindly consider a Graduate/ Post 
graduate in Infrastructure 
Planning/Civil/Environmental/Engineering or related 
field with relevant experience in Infrastructure Planning/ 
Designing of Integrated Industrial Townships, large 
infrastructure project, large campuses or area 
development projects 

The conditions of the RfP 
remains unchanged. 

119.  Clause 2.7.3, 
Point 10, of RFP 

The completion certifications must confirm the 
project attributes (size, fee, duration etc) and 
the scope of work on the projects.  

Sometimes the completion certificate doesn’t contains 
all the information of project. In such cases please allow 
us to produce the supporting documents to prove the 
missing data/information. 

Relevant evidence like CA 
certified payment details, 
pages of the contract 
agreement or other 
approvals given by the 
Client during or after 
completion of the project 
to substantiate the desired 
details will be accepted. 
However, the essence of 
the initial clause remains 
unchanged. 
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The conditions of the RfP 
remains unchanged. 

120.  Form 3D, 3E and 
3F 

As per the Form 3D, 3E and 3F, the requirements 
states that: 
For a Joint Bidding Agreement executed and 
issued overseas, the document shall be legalized 
by the Indian Embassy and notarized in the 
jurisdiction where the Power of Attorney has 
been executed. 
For a Power of Attorney executed and issued 
overseas, the document will also have to be 
l/legalized by the Indian Embassy and notarized 
in the jurisdiction where the Power of Attorney 
is being issued. However, the Power of Attorney 
provided by Applicants from countries that have 
signed The Hague Legislation Convention, 1961 
are not required to be legalised by the Indian 
Embassy if it carries a conforming Apostille 
certificate. 

Kindly relax this requirement as attestation from Indian 
embassy takes around 2 weeks. The documents legalized 
from Indian embassy may be accepted at the time of 
contract signing. 
 

The conditions of the RfP 
remains unchanged. 

121.  Clause no. 5.5.1.1  Review Perspective Plan / Concept Master 
plan/other important document 

Can DMICDC provide such documents and facilitate to 
source documents which are not available under public 
domain. 

The consultants are 
requested to visit NICDC 
Office and study the 
available reports 
 
 
The conditions of the RfP 
remains unchanged 

122.  Background 
Section 5, TOR 
 

An area of approximately 1520, 4000, 4000 
Acres has been demarcated for Palakkad, Salem 
& Ponneri respectively. 

What would be the approximate deviation from this total 
area? Is it 10 - 20%? 
Since the area is scattered, there are maximum chances 

There will not be any 
deviations in terms of the 
project area.  
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 of deviation that would be visible upon studying land 
details.  
To avoid major implication on the financial bid 
projections and later cash/operations implications we 
would like to know if this can go higher or lower. What 
would be the upper or lower limit.  

 
The conditions of the RfP 
remains unchanged 

123.  Clause 5.4.2.1 
Surveys & 
Investigations 
5.5.I High-Res 
0.5/0.6 Satellite 
imagery from 
NRSC, Section 5 , 
TOR 

Procurement of the satellite imagery is the 
responsibility of the consultant.  

From our experience it takes min 3 months to get 
satellite imageries from NRSC. In some cases imagery 
procurement applications are rejected. and not sure if 
the required resolution will be available.  
Can DMICDC procure the image for faster assessment?  
Or 
Instead of Sat Imagery, it is requested to allow us Drone 
based surveys and outputs to prepare Base Maps. For a 
small area of 4000 acres it is advised for Drone survey. 
Kindly consider. 

The conditions of the RfP 
remains unchanged.  
 

124.  Clause 5.4.2 
Surveys and 
Investigations, 
Section 5 , TOR 

Surveys and Investigations Can DMICDC facilitate sourcing secondary 
data/information, provide authorisation letters to 
conduct primary surveys, also intimate the relevant 
authorities on such programs’ requirement. 

Necessary support can be 
provided by NICDC, 
however, the 
responsibility lies with the 
consultant as part of the 
Scope of Work. 
 
The conditions of the RfP 
remains unchanged.  
 

125.  Clause 5.4.2.3; 
5.4.2.5, Section 5 
, TOR 

The consultant shall validate the project 
boundary and demarcation of the site; carry out 
detailed physical site survey 

Past experiences in certain locations were tough due to 
locals disrupting survey activity as well as validation 
impacting on smooth progress/timelines of the project. 
Can DMICDC provide us relevant security during such 
activities?  

 
The conditions of the RfP 
remains unchanged.  
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126.  Clause 5.4.2.4, 
Section 5 , TOR 

Collect information related to Land Use  For the expected Master Plan and Preliminary Design, in 
a brown field area of Ponneri, adequate land use survey 
will be collected achieving not less than 85% accuracy. 
Kindly confirm.  

 
The conditions of the RfP 
remains unchanged.  
 

127.  Clause 5.7.1.5, 
Section 5 , TOR 

Preliminary 3 D sketches for design theme Kindly confirm that the expectations are 3D sketches only 
not walk throughs and videos, since there could be many 
such design components. This will have a major time and 
resource implication. Hence clarify.  

The conditions of the RfP 
remains unchanged.  
 

128.  Clause 5.7.1.6; 
5.8.1.6, Section 5 
, TOR 

Bulk Metrics on a GIS platform Can you elaborate your expectations on this? We assume 
these are attributes. Can you confirm on the ‘bulk 
metrics’ components? 

The conditions of the RfP 
remains unchanged.  
 

129.  5.7.1 Section 5 , 
TOR 

Three master plan options to be developed and 
presented with details of 5.7.1.1 to 5.7.1.7 

If the 4000 acres of land is contiguous then 3 concepts 
are feasible. If land is not contiguous, then it is not viable 
to prepare 3 CMPs along with 5.7.1.1 to 5.7.1.7. Kindly 
confirm 
 
If the land is contiguous then attending 3 options for 
5.7.1.5 and 5.7.1.6 are too cumbersome. It is suggested 
to amend that 5.7.1.5 and 5.7.1.6 to be attended to only 
after selection /approval of CMP. Kindly confirm.  

The conditions of the RfP 
remains unchanged.  
 

130.  Clause 5.8.2.3, 
Section 5 , TOR 

Preparation of Statutory MP shall 
include…..submission of the master plan to the 
SPA or local authority as the case may be for the 
approval of the master plan. Consultant shall 
provide necessary support in carrying out the 
due process requirements of the statutory 
adoption of the master plan. 

Can you elaborate on the necessary support expected 
from the consultant? 

The conditions of the RfP 
remains unchanged.  
 

131.  Clause 5.10 
Section 5 , TOR 

To develop GIS database for the entire MP 
operable in an ARCGIS 10.0 format.  

ARCGIS 10.0 is an old version. Can we use the ARCGIS Pro 
to develop the GIS database and submit in ARCGIS Pro 
version? ARCGIS Pro provides greater flexibility and ease 
of use.  

The consultant to use 
latest design softwares 
and versions for design. 
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132.  Form 4 B 
Page 59 of RFP 
 

Total Cost of Financial Proposal (including GST) We Request you to kindly review and modify to "Total 
Cost of Financial Proposal (including all taxes but 
excluding GST)". GST shall be kept as non-competitive 
price. 

The conditions of the RfP 
remains unchanged.  
 

133.  Additional 
Information  

 Source of fund: Kindly clarify the source of fund towards 
the consultancy. 

Consultancy will be funded 
by the client. 
 
The conditions of the RfP 
remains unchanged.  

134.  Clause 2.18.1, 
Sub clause 2.7.6 
of RFP 

Proposal Due Date: 20.03.2020 Please provide 3 weeks from the date of issue of the 
clarification to queries. Kindly extend the proposal due 
date accordingly 

Please refer corrigendum-I 

135.  Clause 5.4.2.1 - –  The consultant will be responsible for collecting 
basic information regarding the site, its 
surrounding and available infrastructure. The 
consultant shall procure the data regarding land 
boundaries, topography, land acquisition etc. 
Also, the procurement of the satellite imagery is 
the responsibility of the consultant. If additional 
data is needed, the client will support the 
consultant in terms of procurement of the data 
based on specific request by the consultants. 

Please confirm the modality for claiming cost of topo 
survey and geo-tech investigation is to be borne by the 
consultant or the client. 

The consultants are 
requested to carry out all 
necessary technical 
surveys/ investigations 
etc. as part of the scope of 
work.  
 
The conditions of the RfP 
remains unchanged. 

136.  Clause 5.4.2 – 
 

 The extent of survey to be carried out cannot be assessed 
at the bidding stage and the same will be covered as part 
of inception report as per RFP requirement. We request 
you to consider that all 
survey costs shall be considered as reimbursable against 
submission of actual bills. 

The consultants are 
requested to carry out all 
necessary technical 
surveys/ investigations 
etc. as part of the scope of 
work.  
 
The conditions of the RfP 
remains unchanged. 
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137.  Clause 5.4.2.1 – 
 

The consultant will be responsible for collecting 
basic information regarding the site, its 
surrounding and available infrastructure. The 
consultant shall procure the data regarding land 
boundaries, topography, land acquisition etc. 
Also, the procurement of the satellite imagery is 
the responsibility of the consultant. If additional 
data is needed, the client will support the 
consultant in terms of procurement of the data 
based on specific request by the consultants. 

We request you to consider that all satellite imagery 
procurement costs shall be considered as reimbursable 
against submission of actual bills. 

Responsibility of procuring 
satellite imagery along 
with its associated cost lies 
with the consultant. 
 
The conditions of the RfP 
remains unchanged. 

138.  General  Kindly confirm if the total project area proposed is 
already acquired and under possession of client/ 
stakeholder or if some parts are yet to be acquired. 

The conditions of the RfP 
remains unchanged. 

139.  Clause 5.11.3 – 
 

Transportation – Scope of works Please confirm if there are any specific requirements for 
traffic assessment studies using tools like VISSUM or 
equivalent. Also please clarify the extent of traffic study 
area to be considered in terms of km- radius. 

The conditions of the RfP 
remains unchanged 

140.  Clause 2.7.3,  
 
 
 
 
Sr. No. 1, Page 25 

Team Leader 
The team leader proposed must be permanent 
full-time employees of the firm. 
 
 
The Team leader should be from the Lead 
member of the consortium. 

We request the esteemed authority to kindly amend the 
clause as: 
The team leader proposed must be permanent full-time 
employees of the firm / resourced key professional from 
outside shall also be allowed. 
And 
The Team leader should be from the any member of the 
consortium. 

The conditions of the RfP 
remains unchanged. 

141.  Clause 2.9.4 (a), Experience in preparation of DPR (Detailed 
Project Report) / Preliminary Design Report 
(PDR) for trunk infrastructure of Industrial / 
Residential Townships, SEZ’s or Urban 
Infrastructure Projects spread over minimum 5 
sq.km area with capital costs more than Rs. 500 

We request the esteemed authority to kindly amend the 
clause as: Experience in preparation of DPR (Detailed 
Project Report)/ Preliminary Design Report (PDR) / PMC 
for trunk infrastructure of Industrial / Residential 
Townships, SEZ’s or Urban Infrastructure Projects spread 
over minimum 5 sq.km area with capital costs more than 

The conditions of the RfP 
remains unchanged. 
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Crore each on which the construction work has 
started. Experience of last ten years will only be 
considered. 

Rs. 500 Crore each on which the construction work has 
started. 
Experience of last ten years will only be considered. 

142.  Clause 2.9.4 (b), Experience of engineering design of individual 
projects such as arterial / collector / local roads 
(typically 12m to 70m widths) or utility services 
(water supply, sewage disposal, drainage 
network, power supply including Transmission 
and Distribution network, including treatment 
plants) in an urban context with capital costs 
more than Rs. 100 crore each for Government / 
Semi Government Agency or private entity 
during last 10 years. 

We request the esteemed authority to kindly amend the 
clause as: 
 
Experience of engineering design / PMC of individual 
projects such as arterial / collector / local roads (typically 
12m to 70m widths) or utility services (water supply, 
sewage disposal, drainage network, power supply 
including Transmission and Distribution network, 
including treatment plants) in an urban context with 
capital costs more than Rs. 100 crore each for 
Government / Semi Government Agency or private entity 
during last 10 years. 

Please refer corrigendum-I 

143.  Clause 2.9.4 (b), Experience in preparation of Detailed Master 
Planning of SEZ, Industrial Park, Area 
Development, Smart City Project of similar 
nature of at least 5 sq.km. on which construction 
work has started. Experience of last ten years 
will only be considered. At least 1 out of the two 
projects shall be an international project. 
Minimum 1 project should also have the scope 
related to EIA studies and EIA clearance. 

We request the esteemed authority to kindly amend the 
clause as: 
 
Experience in preparation of Detailed Master Planning of 
SEZ, Industrial Park, Area Development, Smart City 
Project of similar nature of at least 5 sq.km. on which 
construction work has started. Experience of last ten 
years will only be considered. 

Please refer corrigendum-I 

144.  Clause a;  Specific experience of the consultants related to 
the Assignment 
The firm should have undertaken / completed 5 
nos. of similar project of Master Planning and 
Preliminary Engineering for various trunk 
infrastructure components. 
The said project experience shall comprise of at 

We request the esteemed authority to kindly amend the 
statement as: 
The firm should have undertaken / completed 3 nos. of 
similar project of Master Planning and Preliminary 
Engineering for various trunk infrastructure 
components. 
The said project experience shall comprise of at least two 

Please refer corrigendum-I 
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least three different infrastructure components 
in the last ten years preceding the PDD, will be 
considered for the purpose of qualification. The 
infrastructure components that would be 
considered include: 
Roads 
Water supply 
Sewerage 
Drainage 
Integrated solid waste management 
Power/Energy 
ICT Infrastructure 
The emphasis will be on relevance of the 
projects to the assignment, size and nature of 
the projects i.e. of comparable size, complexity 
and technical specialty. It includes preparation 
of master plans and DPRs/preliminary 
engineering for industrial estates/ townships/ 
special economic zones / special investment 
zones/ area development plans. Minimum 1 
project should also have the scope related to EIA 
studies and EIA clearance. 
For Eligible Projects, ongoing projects 
completed to 80 percent can be considered. 

different infrastructure components in the last ten years 
preceding the PDD, will be considered for the purpose of 
qualification. The infrastructure components that would 
be considered include: 
Roads 
Water supply 
Sewerage 
Drainage 
Integrated solid waste management 
Power/Energy 
ICT Infrastructure 
The emphasis will be on relevance of the projects to the 
assignment, size and nature of the projects i.e. of 
comparable size, complexity and technical specialty. It 
includes preparation of master plans and 
DPRs/preliminary engineering for industrial 
estates/townships/ special economic zones / special 
investment zones/ area development plans. Minimum 1 
project should also have the scope related to EIA studies 
and EIA clearance. For Eligible Projects, ongoing projects 
completed to 50 percent can be considered. 

145.  Clause No. 
2.18.3; 
Sr. 1); 
 

Team Leader: Should have Master Degree in 
Engineering or Planning and relevant experience 
of at least 10 years as project manager or project 
director for master planning and infrastructure 
design components of large infrastructure 
development projects like Townships, SEZ’s, 
Industrial cities, etc. 

Please allow Team Leader from any of the members of 
the consortium. It is requested to modify the condition 
as follows: 
 
“He/She should be a permanent employee of the any 
member of consortium firms” 

The conditions of the RfP 
remains unchanged. 
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Should have experience of being Team Leader in 
at least 2 earlier similar projects. It is desirable 
to have international experience. 
 
The Team leader should be from the Lead 
member of the consortium. He/She should be a 
permanent employee of the firm. 

146.  Clause No. 
2.18.3; 
Sr. 2); 
 

Senior Urban Planner/Senior Master Planner: 
Should be a Postgraduate in urban planning or 
equivalent degree with relevant experience in 
master planning of integrated industrial 
townships, large campuses involving an 
economic component and mixed housing 
development. At least 5 out of the 15 years’ 
experience should be international experience 
in the planning and design of economic clusters 
or corridors, townships, or campus 
developments. 

It is requested that international experience should be a 
desirable condition – as in case of Team Leader – and not 
a minimum criteria for eligibility by requiring at-least 5 
years of international experience in the planning and 
design of economic clusters or corridors, townships, or 
campus developments. 
Also requested that additional marks should be given for 
international experience in economic 
development planning as the project requires planning 
based on Demand assessment of the proposed economic 
node. For this international experience by way of 
international qualification and project experience should 
be given 1 Marks out of 6 marks for this position. 

The conditions of the RfP 
remains unchanged. 

147.  Clause No. 
2.18.3; 
Sr. 3); 
 

Senior Infrastructure Planning / Engineer: 
Should be a Postgraduate in Infrastructure 
Planning / Engineering or related field with 
relevant experience in Infrastructure Planning/ 
Designing of Integrated Industrial Townships, 
large campuses or area development projects. 
 
At least 5 out of the 15 years should be 
international experience in Infrastructure 
planning and designing of economic cluster or 
corridors townships or campus developments. 

It is requested that international experience should be a 
desirable condition – as in case of Team Leader – and not 
a minimum criteria for eligibility by requiring at-least 5 
years of international experience in Infrastructure 
planning and designing of economic cluster or corridors 
townships or campus developments. 

The conditions of the RfP 
remains unchanged. 
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148.  Clause No. 
2.18.3; 
Sr. 4); 
 

Urban Designer: 
Should be a Postgraduate in urban design or 
equivalent degree with relevant experience in 
master planning or urban design of integrated 
industrial townships, large campuses involving 
an economic component and mixed housing 
development. 
 
At least 3 out of the 10 years’ experience should 
be international experience in the planning and 
urban design of economic clusters or corridors, 
townships, or campus developments. 

It is requested that international experience should be a 
desirable condition – as in case of Team Leader – and not 
a minimum criteria for eligibility by requiring at-least 3 
years of international experience in the planning and 
urban design of economic clusters or corridors, 
townships, or campus developments. 

The conditions of the RfP 
remains unchanged. 

149.  Clause 2.7.6;  
 

The last date of submission of Proposal is 
20.03.2020 before 3:00 pm (IST). 

We request the esteemed authority to kindly extend the 
submission date by at least 2 weeks from the date of 
receipt of the clarification. 

Please refer Corrigendum-
I.  

150.  Section 2 2.9.4 (a) Experience in preparation of DPR (Detailed 
Project Report)/ Preliminary Design Report 
(PDR) for trunk infrastructure of 
Industrial/Residential Townships, SEZ's or Urban 
Infrastructure Projects spread over minimum 5 
sq.km area with capital costs more than Rs. 500 
Crore each on which the construction work has 
started. Experience of last ten years will only be 
considered. 

We request the criteria be amended as Experience in 
preparation of DPR (Detailed Project Report)/ Design /for 
Industrial corridors/ Residential Townships/ Commercial 
buildings/ data centers/hotels, SEZ's, Airports or Urban 
Infrastructure Projects spread over minimum 5 sq.km 
area with capital costs more than Rs. 300 Crore. 
Experience of last 10 years will only be considered. 
It is presumed that Airports/ Metro Projects, Metro 
Viaducts, Elevated Corridors, Flyovers, Rail Flyovers, 
metro stations shall be considered as Urban 
Infrastructure Projects for evaluation subject to the 
meeting the criteria of capital cost and years of 
experience. Please clarify 
It is assumed that the 5 sq. km area under urban context 
is referred to Urban Area. Please clarify Also request to 
amend the number of projects to 1 in all the minimum 

The conditions of the RfP 
remains unchanged. 
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eligibility criteria. 

151.  Section 2 2.9.4 
(b) 

Experience of engineering design of individual 
projects such as arterial/ collector/ local roads 
(typically 12m to 70m widths) or utility services 
(water supply, sewage disposal, drainage 
network, power supply including Transmission 
and Distribution network, including treatment 
plants) in an urban context with capital costs 
more than Rs. 100 crore each for Government 
/Semi Government Agency or private entity 
during last 10 years. 

We request the criteria to be amended as 
 
"Experience of engineering design of individual projects 
such as arterial/ collector/ local roads/ rural roads 
(typically 12m to 70m widths), elevated corridor/ 
Bridges/ Flyovers/ Rail Flyovers/ Viaducts or utility 
services (water supply, sewage disposal, drainage 
network, power supply including Transmission and 
Distribution network, including treatment plants) in an 
urban context with capital costs more than Rs. 100 crore 
each for Government/Semi Government Agency or 
private entity during last 15 years". Also request to 
amend the number of projects to 1 in all the minimum 
eligibility criteria. 

The conditions of the RfP 
remains unchanged. 

152.  Section 2 2.9.4 (c) Experience in preparation of Detailed Master 
Planning of SEZ, Industrial Park, Area 
Development, and Smart City Project of similar 
nature of at least 5 sq.km. on which construction 
work has started. Experience of last ten years 
will only be considered. At least 1 out of the two 
projects shall be an international project. 
Minimum 1 project should also have the scope 
related to EIA studies and EIA clearance. 

We request the criteria to amended as 
 
"Experience in preparation of Detailed Master Planning 
of SEZ, Industrial Park, Area Development, Airport, Smart 
City Project of similar nature of atleast 5 sq.km. 
Experience of last ten years will only be considered. At 
least 1 out of the two projects shall be an international 
project. Minimum 1 project should also have the scope 
related to EIA studies and EIA clearance. Also request to 
amend the number of projects to 1 in all the minimum 
eligibility criteria. Also request to amend the number of 
projects to 1 in all the minimum eligibility criteria. 

Please refer Corrigendum-
I. 

153.  Form 3D Joint venture/consortium participation in 
tender. 

Please kindly specify how many consortium/joint venture 
partners are allowed to participate in the tender. 

Kindly refer Clause 2.6.8 of 
the RfQ cum RfP 
document. 
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The conditions of the RfP 
remains unchanged. 

154.  Section 2 2.9.4 (c) The Team leader should be from the Lead 
member of the consortium. He/She should be a 
permanent employee of the firm 

The Team leader should be a permanent employee 
of the firm 

The conditions of the RfP 
remains unchanged. 

155.  Section 2. 
Instructions to 
Consultants  
2.7 Preparation 
of proposal, 2.7.3 
– Point 12 

If the Applicant being a Consortium is qualified 
on the strength of the experience of a member 
which is a foreign company/ entity, requisite key 
personnel from that foreign company/ entity 
shall be fielded.  

Request you to please clarify the minimum number of 
key personnel required to be proposed from that foreign 
company/ entity. 
 

The conditions of the RfP 
remains unchanged. 
 
 

156.  Section 2. 
Instructions to 
Consultants  
2.9 Proposal 
evaluation, 
2.9.4 Minimum 
Qualification 
Criteria,  
 
2.9.5 Technical 
Evaluation 
Criteria,  

In Minimum Qualification Criteria - No. of 
Projects asked are 3+3+2 = 8 Projects 
 
Evaluation Criteria - Points mentioned are 25 
(Max. of 5 projects to be submitted) 

The minimum qualification criteria are divided into three 
parts and the no of projects also mentioned. 
 
In the technical evaluation (marking) criteria all are 
clubbed in to one and the maximum no of projects to be 
submitted are mentioned as 5. 
 
The above two clauses are not matching. Can you please 
clarify. 
 

 The conditions of the RfP 
remains unchanged. 
 

157.  2.18 Tentative 
schedule for 
selection process 
2.18.3 
Qualification and 
competence of 
key staff 

3. Senior Infrastructure Planner/ Engineer  
 
Should be a Postgraduate in Infrastructure 
Planning/ Engineering or related field with 
relevant experience in Infrastructure Planning/ 
Designing of Integrated Industrial Townships, 
large campuses or area development projects. 
At least 5 out of the 15 years should be 

We understand that who has done master’s in 
urban/regional/town planning or civil engineering can 
propose against this position. Please confirm. 
 

The conditions of the RfP 
remains unchanged. 
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international experience in Infrastructure 
planning and designing of economic cluster or 
corridors townships or campus developments.  

158.  Section 2. 
Instructions to 
Consultants  
2.18.1 Data Sheet  
 

2.7.6  
The last date of Submission of Proposal is 
20.03.2020 before 3:00 pm (IST).  
 
The address for submission of Proposal is,  
CEO & Managing Director,  
Delhi Mumbai Industrial Corridor Development 
Corporation Limited,  
8th Floor, Tower-1, LIC, Jeevan Bharti Building,  
Connaught Place, New Delhi-110001, India  

In order to submit a competitive and comprehensive 
proposal, involvement of highly experienced experts 
with very specific criteria is required, hence it is 
requested to extend the submission deadline by at least 
4 weeks. 

Please refer corrigendum-I 

159.   General Query As International projects are needed for qualification and 
technical evaluation and projects are spread across 
different geographic locations and owned by the 
respective offices in the project locations, it will not be 
possible to create consortium with each of those offices. 
Therefore, we request you to kindly allow to use Parent 
Firm Qualification (of which the Bidder is a wholly owned 
subsidiary) for the purpose of Minimum Eligibility and 
Technical Evaluation criteria. 

The conditions of the RfP 
remains unchanged. 
 
 

160.  Form 3B: Projects experience without the client certificate 
will not be evaluated 

As internationally, it is not a common practice to get 
completion certificate from the client, most of the 
projects does not have any completion or client 
reference certificates. Therefore request you to kindly 
allow us to show work order or contract and self-
certification by Chief Financial Officer or company 
Secretary or Authorised Signatory of the Firm. 

The conditions of the RfP 
remains unchanged. 

161.  Form 3I: Applicant’s experience: 
Projects without the proof of experience from 
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client will not be considered for evaluation. 

162.  2.9.5 Technical 
Evaluation 
Criteria: 
 

 (a) Specific experience of the consultants 
related to the Assignment The firm should have 
undertaken / completed 5 nos of similar project 
of Master Planning and Preliminary Engineering 
for various trunk infrastructure components. 
The said project experience shall comprise of at 
least three different infrastructure components 
in the last ten years preceding the PDD, will be 
considered for the purpose of qualification. The 
infrastructure components that would be 
considered include: 
• Roads 
• Water supply 
• Sewerage 
• Drainage 
• Integrated solid waste management 
• Power/Energy 
• ICT Infrastructure 

The emphasis will be on relevance of the 
projects to the assignment, size and nature of 
the projects i.e. of comparable size, complexity 
and technical specialty. It includes preparation 
of master plans and DPRs/preliminary 
engineering for industrial estates/townships/ 
special economic zones / special investment 
zones/ area development plans. Minimum 1 
project should also have the scope related to EIA 
studies and EIA clearance. 
For Eligible Projects, ongoing projects 
completed to 80 percent can be considered. 

In line with Clause 2.9.4 Minimum Qualification Criteria, 
please include separate marking criteria for projects 
pertaining: 
a & b) Detailed Project Report/ Preliminary Design 
Report for trunk infrastructure & Engineering design of 
individual projects 
c) Preparation of Detailed Master Planning with 
suggested marking criteria as: 
Minimum 2 projects in each criteria subject to a 
maximum of 5 projects together. 

Please refer corrigendum-I 
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(Max. of 5 projects to be submitted) 

163.  Form 3C: Pre-
qualification 
Proposal 

 (Average Annual Turnover of Applicant) 
Certificate from the Statutory Auditor 

Request to consider certificate from Chief Financial 
Officer. 

The conditions of the RfP 
remains unchanged. 

164.  2.1.22 Project 
Office 

Consultant is advised to have their main Project 
Office at Chennai / Ponneri 

Request to allow us to submit an undertaking to establish 
a project office within 60 days on successful award of the 
project. 

The conditions of the RfP 
remains unchanged. 

165.   9. A CV shall be summarily rejected if the 
educational qualification of the key personnel 
proposed does not match with the requirement 
as given in the RFQ CUM RFP. 

As sometimes degrees provided by International 
universities are not similar to each other, kindly allow 
equivalent educational qualifications for the respective 
positions 

The conditions of the RfP 
remains unchanged. 

166.   11. The Applicant should form a Joint Venture/ 
Consortium with his Associate in case he wants 
to submit the proposal using the experience/ 
strength of his Associate 

We request you to kindly allow to use Parent Firm 
Qualification (of which the Bidder is a wholly owned 
subsidiary) for the purpose of Pre-Qualification and 
Technical evaluation 

 
The conditions of the RfP 
remains unchanged. 
 

167.  2.18.3 
Qualification and 
competence of 
key staff 

Team Leader 
Minimum No. of years of Professional 
Experience: 20 

Requesting to kindly modify the minimum no. of years of 
Professional Experience to 15 years 
 

The conditions of the RfP 
remains unchanged. 
 

168.   Senior Urban Planner / Senior Master Planner 
Minimum No. of years of Professional 
Experience: 15 
At least 5 out of the 15 years’ experience should 
be international experience 

Requesting to kindly modify the minimum no. of years of 
Professional Experience to 12 years and minimum 
international experience to 3 years 
Or  
Experience in 5 international projects 

The conditions of the RfP 
remains unchanged. 
 

169.   Senior Infrastructure Planner/ Engineer 
Minimum No. of years of Professional 
Experience: 15 
At least 5 out of the 15 years’ experience should 
be international experience 

Requesting to kindly modify the minimum no. of years of 
Professional Experience to 12 years and minimum 
international experience to 3 years 
Or  
Experience in 5 international projects 

The conditions of the RfP 
remains unchanged. 
 

170.   Urban Designer 
Minimum No. of years of Professional 

Requesting to kindly modify the minimum international 
experience to 2 years 

The conditions of the RfP 
remains unchanged. 
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Experience: 10 
At least 3 out of the 10 years’ experience should 
be international experience 

Or  
Experience in 3 international projects 

 

171.   Structural Engineer 
(Roads and bridges) 
Minimum No. of years of Professional 
Experience: 15 

Requesting to kindly modify the minimum no. of years of 
Professional Experience to 10 years 

The conditions of the RfP 
remains unchanged. 
 

172.   Transportation / Roads Expert 
Minimum No. of years of Professional 
Experience: 15 

Requesting to kindly modify the minimum no. of years of 
Professional Experience to 10 years 

The conditions of the RfP 
remains unchanged. 
 

173.   Transportation Planner 
Minimum No. of years of Professional 
Experience: 15 

Requesting to kindly modify the minimum no. of years of 
Professional Experience to 10 years 

The conditions of the RfP 
remains unchanged. 
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1.  

Clause 2.18.1 Data 

Sheet 

Clause 2.1.1 

The name of Client is: “Delhi Mumbai Industrial Corridor 

Development Corporation Limited”. 

The name of Client is: “National Industrial Corridor Development 

Corporation Limited”. 

2.  General  Read “GST” instead of “Service Tax” 

3.  
2.18.1 Data sheet 

2.7.6  

The last date of submission of Proposal is 20th March, 2020 

before 3:00 PM (IST).  

All submissions must be made online only on CPP Portal.  

The last date of submission of Proposals 13th April 20th March, 

2020 before 3:00 PM (IST).  

All submissions must be made online only on CPP Portal. 

4.  Section 5. ToR 
An area of approximately 4000 acres has been demarcated for 

the development of the Ponneri Industrial Area. 

An area of approximately 4,480 acres has been demarcated for the 

development of the Ponneri Industrial Area. 

 

Please refer “Annexure-A” and “Annexure-B” of Corrigendum - I 

5.  
5.4.2 Surveys and 

investigations 

5.5 Detailed scope of services for Part C: Technical Assessments, 

Market Survey and Demand Assessments, and Financial 

Feasibility Model 

 

5.5 Detailed Scope of Services for Part D: Preparation of Final 

Base Map 

Please refer “Annexure-B” of Corrigendum - I 

6.  2.9.4-c 

S. 

No 

Minimum Qualification Criteria No. of 

Projects 

a)  Experience in preparation of DPR (Detailed 

Project Report)/ Preliminary Design Report 

(PDR) for trunk infrastructure of 

Industrial/Residential Townships, SEZ’s  or 

Urban Infrastructure Projects spread over 

minimum 5 sq.km area with capital costs 

more than Rs. 500 Crore each on  which the 

3 

S. 

No 

Minimum Qualification Criteria No. of 

Projects 

a)  Experience in preparation of DPR (Detailed 

Project Report)/ Preliminary Design Report 

(PDR) for trunk infrastructure of 

Industrial/Residential Townships, Smart City 

Project, SEZ’s  or Urban Infrastructure Projects 

spread over minimum 5 sq.km area with capital 

costs more than Rs. 500 Crore each on  which 

3 
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construction work has started. Experience of 

last ten years will only be considered. 

b)  Experience of engineering design of 

individual projects such as arterial/ collector/ 

local roads (typically 12m to 70m widths) or 

utility services (water supply, sewage 

disposal, drainage network, power supply 

including Transmission and Distribution 

network, including treatment plants) in an 

urban context with capital costs more than 

Rs. 100 crore each for Government /  Semi 

Government Agency or private entity during 

last 10 years.  

3 

c)  Experience in preparation of Detailed Master 

Planning of SEZ, Industrial Park, Area 

Development, Smart City Project of similar 

nature of at least 5 sq.km.  on which 

construction work has started.  Experience of 

last ten years will only be considered.  At 

least 1 out of the two projects shall be an 

international project. Minimum 1 project 

should also have the scope related to EIA 

studies and EIA clearance.  

2 

d)  Average annual turnover for last 3 financial 

years  

Rs. 100 

Crore 

Projects ‘a’ ‘b’ and ‘c’ shall be collectively referred to as 

the construction work has started. Experience 

of last ten years will only be considered. 

b)  Experience of engineering design of individual 

projects such as arterial/ collector/ local roads 

(typically 12m to 70m widths) or utility services 

(water supply, sewage disposal, drainage 

network, power supply including Transmission 

and Distribution network, including treatment 

plants) in an urban context with capital costs 

more than Rs. 100 crore each for Government /  

Semi Government Agency or private entity 

during last 10 years.  

3 

c)  Experience in preparation of Detailed Master 

Planning of SEZ, Industrial Park, Industrial/ 

Residential Townships Area Development, 

Smart City Project of similar nature of at least 5 

sq.km.  on which construction work has started.  

Experience of last ten years will only be 

considered.  At least 1 out of the two projects 

shall be an international project. 

2 

d)  Project realated to EIA studies and EIA 

clearance in last 5 years 

1 

e)  Average annual turnover for last 3 financial 

years  

Rs. 100 

Crore 

Projects ‘a’ ‘b’ and ‘c’ shall be collectively referred to as “Eligible 

Projects”. For Eligible Projects, ongoing projects completed to 
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“Eligible Projects”. For Eligible Projects, ongoing projects 

completed to 80 percent can be considered. For ‘a’, ‘b’, and 

‘c’, a single project can qualify for all three categories. In that 

event, it will be counted as one project separately for each 

category; however, a maximum of one such project shall be 

admissible. 
 

80 percent can be considered. For ‘a’, ‘b’, and ‘c’, a single 

project can qualify for all three categories. In that event, it will 

be counted as one project separately for each category; 

however, a maximum of one such project shall be admissible. 
 

7.  6.6.2.1 

The Client will not normally consider substitutions except in 

cases of incapacity of key personnel for reasons of health. 

Similarly, after award of contract the Client expects all of the 

proposed key personnel to be available during implementation 

of the contract. The Client will not consider substitutions during 

contract implementation except under exceptional 

circumstances up to a maximum of four (4) personnel and that 

too by only equally or better qualified and experienced 

personnel which will not exceed 80 (eighty) percent of the 

remuneration agreed for the Original Key personnel against first 

replacement, Thereafter reduction at the rate of 10% of the 

original quoted rates in respect of each subsequent 

replacement i.e. 70%, 60% and so on. The replacement of the 

team leader shall not be considered. 

The Client will not normally consider substitutions except in cases 

of incapacity of key personnel for reasons of health. Similarly, after 

award of contract the Client expects all of the proposed key 

personnel to be available during implementation of the contract. 

The Client will not consider substitutions during contract 

implementation except under exceptional circumstances up to a 

maximum of two (2) four (4) personnel and that too by only 

equally or better qualified and experienced personnel which will 

not exceed 80 (eighty) percent of the remuneration agreed for the 

Original Key personnel against first replacement, Thereafter 

reduction at the rate of 10% of the original quoted rates in respect 

of each subsequent replacement i.e. 70%, 60% and so on. The 

replacement of the team leader shall not be considered. 

8.  

6.8.1      Consultancy 

fee will be paid in 

accordance with the 

submission and 

acceptance of 

following milestone 

by DMICDC and 

 

S. 

No 

Milestone Fee 

Payable 

(%) 

1 Inception report and Quality Assurance 

Plan 

5 

 

S. 

No 

Milestone Fee 

Payable 

(%) 

1 Inception report and Quality Assurance Plan 5 

2 Market demand analysis and preliminary 5 
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State/Nodal agencies: 2 Market demand analysis and preliminary 

financial model 

5 

3 Final Base map 5 

4 Land capability analysis and technical 

assessment report 

10 

5 Preliminary master plan report 5 

6 Final Master plan report 10 

7 Urban design guidelines 5 

8 Final plot control sheets 5 

9 Statutory plan 5 

10 Notification of the final master plan 10 

11 Design basis report 5 

12 Draft preliminary design report including 

detailed economic analysis along with 

costing 

5 

13 Final EIA clearance 10 

14 Final preliminary design report with 3D 

model and tender packages 

5 

15 Selection of EPC/DB contractor(s) 5 

16 Approval of GFC’s and handholding 5 

D*-Start date of assignment  
 

financial model 

3 Final Base map 5 

4 Land suitability capability analysis and 

technical assessment report 

10 

5 Preliminary master plan report 5 

6 Final Master plan report and preliminary 

financial model 

10 

7 Urban design / Landscaping / Branding 

guidelines 

5 

8 Final plot control sheets 5 

9 Statutory plan 5 

10 Notification of the final master plan 10 

11 Design basis report 5 

12 Draft preliminary design report including 

detailed economic analysis along with 

costing 

5 

13 Final EIA clearance 10 

14 Final preliminary design report with 3D 

model and tender packages & BIM model 

5 

15 Selection of EPC/DB contractor(s) 5 

16 Approval of GFC’s and handholding and 

assistance to client 

5 

D*-Start date of assignment  
 

9.  Data Sheet 
Section 5, 5.5.2 Duration of project: 30 months including the 

hand holding period of 6 months 

Duration of project: 30 months including the hand holding period 

of 4 months 

10.  2.9.5 Technical Clause Evaluation Criteria Points Clause Evaluation Criteria Points 



CORRIGENDUM – 1 

Preparation Of Detailed Master Plan and Preliminary Design Report for Roads & Services/ Utilities for Ponneri Industrial Area in Tamil Nadu under CBIC Project 

5 
 

SN 
Clause No./ 

Reference 
Original Clause To be read as 

Evaluation Criteria: (a) Specific experience of the consultants 

related to the Assignment 

The firm should have undertaken / 

completed 5 nos of similar project of 

Master Planning and Preliminary 

Engineering for various trunk 

infrastructure components.  

The said project experience shall 

comprise of at least three different 

infrastructure components in the last 

ten years preceding the PDD, will be 

considered for the purpose of 

qualification. The infrastructure 

components that would be 

considered include: 

• Roads 

• Water supply 

• Sewerage 

• Drainage  

• Integrated solid waste 

management 

• Power/Energy 

• ICT Infrastructure 

 

The emphasis will be on relevance of 

the projects to the assignment, size 

25 

(Max. of 5 

projects to 

be 

submitted) 

(a) Specific experience of the consultants 

related to the Assignment 

The firm should have undertaken / 

completed 5 nos of similar project of 

Master Planning and Preliminary 

Engineering for various trunk 

infrastructure components.  

The said project experience shall 

comprise of at least three different 

infrastructure components in the last 

ten years preceding the PDD, will be 

considered for the purpose of 

qualification. The infrastructure 

components that would be considered 

include: 

• Roads 

• Water supply 

• Sewerage 

• Drainage  

• Integrated solid waste 

management 

• Power/Energy 

• ICT Infrastructure 

 

The emphasis will be on relevance of the 

projects to the assignment, size and 

25 

(Max. of 5 

projects to 

be 

submitted) 
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and nature of the projects i.e. of 

comparable size, complexity and 

technical specialty.  It includes 

preparation of master plans and 

DPRs/preliminary engineering for 

industrial estates/townships/ special 

economic zones / special investment 

zones/ area development plans. 

Minimum 1 project should also have 

the scope related to EIA studies and 

EIA clearance.   

 

For Eligible Projects, ongoing projects 

completed to 80 percent can be 

considered. 

(b) Adequacy of the proposed work plan 

and methodology in response to the 

TOR (followed by presentation, if 

desired by evaluation committee) 

• Project appreciation and 
understanding of assignment 

• Project approach and 
methodology 

• Duties and responsibilities of 
the team leader and other 
key personnel 

• Work plan and manning 
schedule 

25 

nature of the projects i.e. of comparable 

size, complexity and technical specialty.  

It includes preparation of master plans 

and DPRs/preliminary engineering for 

industrial estates/townships/ special 

economic zones / special investment 

zones/ area development plans.  

 

1 Project seperately realated to EIA 

studies and EIA clearance in last 5 years 

also to be submitted. 

 

For Eligible Projects, ongoing projects 

completed to 80 percent can be 

considered. 

(b) Adequacy of the proposed work plan 

and methodology in response to the 

TOR (followed by presentation, if 

desired by evaluation committee) 

• Project appreciation and 
understanding of assignment 

• Project approach and 
methodology 

• Duties and responsibilities of the 
team leader and other key 
personnel 

• Work plan and manning 
schedule 

25 
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(c)  Qualification and competence of the 

key staff for the Assignment 

50 

 

(c)  Qualification and competence of the key 

staff for the Assignment 

50 

 

11.  
2.7.3. Techincal 

Proposal 

2. If any key staff proposed is not a permanent employee of the 

Applicant (including in case of a JV, of its members), a certificate 

from the key staff along with his current employer must be 

furnished mentioning his/ her availability for the project. In the 

absence of such certificate, his/ her CV will not be evaluated. 

2. If any key staff proposed is not a permanent employee of the 

Applicant (including in case of a JV, of its members), a certificate 

from the consultant and key staff along with his current employer 

must be furnished mentioning his/ her availability for the project. 

In the absence of such certificate, his/ her CV will not be 

evaluated. 

12.  2.1.21 

RFQ CUM RFP Processing Fee: The RFQ CUM RFP submissions 

shall be accompanied by a Bank Draft of USD 2,000.00 only (USD 

Two Thousand Only) or INR 1,00,000.00 (Indian Rupees One 

Lakh only) plus GST @18% in favour of “Delhi Mumbai Industrial 

Corridor Development Corporation Limited”, payable at New 

Delhi, India, as a non-refundable RFQ CUM RFP processing fee 

(the “RFQ CUM RFP Processing Fee”). Proposals unaccompanied 

with the aforesaid RFQ CUM RFP Processing Fee shall be liable 

to be rejected by the Client. The scanned copy of the processing 

fee shall be submitted online at the time of submission of bid 

proposals. The hard copy of the processing in the form of Bank 

Draft shall be submitted at the Client’s office before last date of 

submission of proposals. Applicants whose processing fee is not 

received by the Client before the last date of submission, their 

proposals will be rejected. 

RFQ CUM RFP Processing Fee: The RFQ CUM RFP submissions shall 

be accompanied by a Bank Draft of USD 2,000.00 only (USD Two 

Thousand Only) or INR 1,00,000.00 (Indian Rupees One Lakh only) 

plus GST @18% in favour of “Delhi Mumbai National Industrial 

Corridor Development Corporation Limited”, payable at New Delhi, 

India, as a non-refundable RFQ CUM RFP processing fee (the “RFQ 

CUM RFP Processing Fee”). 

The processing fees can be transferred online as per the following 

details: 

Account Name:- National Industrial Corridor Development 

Corporation Ltd 

Bank Name:- Central Bank of India 

Account Number:- 3382758503 

IFSC Code:- CBIN0280298 

Branch Name:- Hotel Ashok, Chanakya Puri. 

Proposals unaccompanied with the aforesaid RFQ CUM RFP 

Processing Fee shall be liable to be rejected by the Client. The 

scanned copy of the processing fee details shall be submitted 
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online at the time of submission of bid proposals. The hard copy of 

the processing in the form of Bank Draft shall be submitted at the 

Client’s office before last date of submission of proposals. 

Applicants whose processing fee is not received by the Client 

before the last date of submission, their proposals will be rejected. 

13.  2.5 Bid Secutrity 

2.5.1 A bid security in the form of a Demand Draft/ Bank 

Guarantee, from a scheduled Indian Bank in favour of 

‘Delhi Mumbai Industrial Corridor Development 

Corporation Limited’, valid for 180 (one hundred and 

eighty) days from the PDD, payable at New Delhi, for the 

sum of Rs 10,00,000/- (Rupees Ten Lakh Only) shall be 

required to be submitted by each Applicant (“Bid 

Security”).  

2.5.2 The scanned copy of the bid security shall be submitted 

online at the time of submission of bid proposals. The 

hard copy of the bid security in the form of Bank 

Guarantee shall be submitted at the Client’s office before 

last date of submission of proposals. Applicants whose 

bid security is not received by the Client before the last 

date of submission, their proposals will be rejected. 

2.5.1 A bid security in the form of a Demand Draft/ Bank 

Guarantee, from a scheduled Indian Bank in favour of ‘Delhi 

Mumbai National Industrial Corridor Development 

Corporation Limited’, valid for 180 (one hundred and eighty) 

days from the PDD, payable at New Delhi, for the sum of Rs 

10,00,000/- (Rupees Ten Lakh Only) shall be required to be 

submitted by each Applicant (“Bid Security”).   

The Bid Security can be transferred online as per the 

following details: 

Account Name:- National Industrial Corridor Development 

Corporation Ltd 

Bank Name:- Central Bank of India 

Account Number:- 3382758503 

IFSC Code:- CBIN0280298 

Branch Name:- Hotel Ashok, Chanakya Puri. 

2.5.2 The scanned copy of the bid security/ transfer details shall be 
submitted online at the time of submission of bid proposals. 
The hard copy of the bid security in the form of Bank 
Guarantee shall be submitted at the Client’s office before 
last date of submission of proposals. Applicants whose bid 
security is not received by the Client before the last date of 
submission, their proposals will be rejected. 

14.  Section 5 TOR Deliverables and Timeframe: Deliverables and Timeframe: 
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S. 

No 

Milestone Duration 

1 Inception report and Quality Assurance 

Plan 

D+15 days 

2 Market demand analysis  D+1.5 

month 

3 Final Base map D+3 

months 

4 Land capability analysis and technical 

assessment report 

D+4 

months 

5 Preliminary master plan report D+5 

months 

6 Final Master plan report and preliminary 

financial model 

D+8 

months 

7 Urban design guidelines D+8 

months 

8 Final plot control sheets D+9 

months 

9 Statutory plan D+10 

months 

10 Notification of the final master plan D+11 

months 

11 Design basis report D+11 

months 

12 Draft preliminary design report including 

detailed economic analysis 

D+13 

months 

S. 

No 

Milestone Duration 

1 Inception report and Quality Assurance Plan D+15 

days 

2 Market demand analysis D+1.5 

month 

3 Final Base map D+3 

months 

4 Land suitability capability analysis and 

technical assessment report 

D+4 

months 

5 Preliminary master plan report D+5 

months 

6 Final Master plan report and preliminary 

financial model 

D+8 

months 

7 Urban design / Landscaping / Branding 

guidelines 

D+8 

months 

8 Final plot control sheets D+9 

months 

9 Statutory plan D+10 

months 

10 Notification of the final master plan D+11 

months 

11 Design basis report D+11 

months 

12 Draft preliminary design report including 

detailed economic analysis along with 

D+13 

months 
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13 Final EIA clearance D+13 

months 

14 Final preliminary design report with 3D 

model and tender packages 

D+15 

months 

15 Selection of EPC/DB contractor(s) D+20 

months 

16 Approval of GFC’s D+26 

months 

17 Hand holding D+30 

months 

D*-Start date of assignment  

  

costing 

13 Final EIA clearance D+13 

months 

14 Final preliminary design report with 3D 

model and tender packages & BIM model 

D+15 

months 

15 Selection of EPC/DB contractor(s) D+20 

months 

16 Approval of GFC’s D+26 

months 

17 Hand holding and assistance to client D+30 

months 

D*-Start date of assignment  

  

15.  Section 5: TOR 

5.4.5 Development of a financial feasibility model 
 
Develop a financial feasibility model by taking into account the 
proposed development mix, broad costs for development, 
broad project structuring, and conducting a sensitivity analysis 
by taking into account various factors that could impact the 
development including pricing, income and cost assumptions, 
EBIDTA cash flows over the project period, and assessment of 
project returns (NPV and IRR). 

5.5.5 Development of a financial feasibility model 
 
5.5.5.1.  Develop a financial feasibility model by taking into 

account the proposed development mix, broad costs for 
development, broad project structuring, and conducting 
a sensitivity analysis by taking into account various 
factors that could impact the development including 
pricing, income and cost assumptions, EBIDTA cash flows 
over the project period, and assessment of project 
returns (NPV and IRR).  

 
5.5.5.2. Consultant shall evolve project structuring model 

(EPC/PPP) for implementation through private sector 
funding/ public private partnership for enhancing the 
overall viability of the project. The consultant should 
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provide clear recommendations after extensive 
stakeholder consultations with State Govt./Client/Private 
developers etc. various options in terms of developing 
and implementing trunk infrastructure components on 
PPP route. The consultant shall suggest the project 
structuring options by also keeping in mind all the 
relevant policies and guidelines of Govt. of India/State 
Govt. and/or any other agency issued from time to time. 

 



Annexure – A 
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Annexure - B 

Section 5. Terms of Reference 

Background 

National Industrial Corridor Development Corporation Ltd. (NICDC) is undertaking the activities 

related to Preparation of Master Planning and Preliminary Engineering for Ponneri Industrial Area in 

Tamil Nadu. An area of approximately 4,480 acres has been demarcated for the development of the 

Ponneri Industrial Area. 

5.1 Aim and objectives of the assignment 
 

5.1.1 The objectives of the assignment are: 
 

1. To review the perspective plan/concept master plan and other available reports and apprise 

themselves of the theme and concept for the proposed Node which takes into account the unique 

value proposition, the existing physical characteristics of the site and the current and future 

market demand as envisaged by the perspective plan. 

2. To prepare a demand assessment to establish the industry mix, the range of economic activities, 

projected population and employment for the identified Economic Node and prepare a detailed 

financial analysis that together will form the basis for the development program for the detailed 

master plan.  

3. To prepare a detailed master plan including geo-referenced cadastral maps for the identified land 

area which will include urban design guidelines, plotting plan, landscape design strategy for the 

master plan, signage guidelines, etc. as per this TOR 

4. To prepare a statutory plan for approval by the state town planning department or the relevant 

local authority as may be applicable 

5. To review the provision of roads and highway structures, structures and all utility services for 

example, drainage, electricity, gas, ICT, water, sewerage etc, including treatment plants, raw 

water transmission mains, sewage collection, industrial water and recycled water for irrigation& 

flushing, as described in the notified/in principle approved maps, report and in other relevant 

documents. Develop strategies including sustainability (during and after construction) which will 

allow for phased construction in accordance with the Client’s mandate 

6. To prepare preliminary engineering design and drawings for roads, highway structures and utility 

services for the designated area within the identified Economic Node site incorporating strategies 

for sustainability, value addition and value engineering. To achieve the DMIC objective of 

development of world class economic nodes and clusters, it is essential that the planning and 

design for trunk level infrastructure should meet the best international practices, specifications 

and standards in terms of quality and sustainability. The development of the Economic Node has 

been envisioned, conceptualised and planned to meet these quality standards and aspects of 

sustainability. To ensure that the design and the preliminary engineering is done with the 

objective of delivering world class trunk infrastructure to global size and scale, it is necessary that 

the same should comply with the related best international practices, methods, specifications and 

standards with respect to planning and designing of infrastructure by using internationally 

accepted standards in respect of this assignment. The consultant should first identify the best 

practices & then derive and adopt the international standards, specifications which are best suited 

for translating the vision of DMIC to reality. 
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7. Based on financial and technical assessment the consultant shall work out the appropriate 

implementation structure to be worked out in consultation with client. 

8. To prepare technical schedules of tender and bidding documents for issuing contracts for entire 

area in package(s), if required. 

9. To assist the Client in the process of selection of contractor(s), and provide technical assistance 

to Client during Detailed Design by the contractor(s) ensuring highest quality standards in 

implementation. 

10. The consultant shall also provide necessary information and prepare documents as per the 

formats provided by NICDC for budgetary approvals and fund allocation for project 

implementation. 

11. Financial/Market Analysis: The consultant should undertake financial analysis for the project, 

which will also include estimation of financial IRR etc. for the project. 

 

5.2 Broad scope of services 
 

5.2.1 The consultant shall perform all works as necessary to fulfil the aim and objectives of the 

assignment. The indicative man months for key staff are provided. However, the 

consultants are free to make their own estimate of man months required for effective 

execution of the project. 

5.2.2 While estimating man months it has been assumed that each expert will be assisted by 

an adequate number of support staff. 

5.2.3 For all structural designs and drawings the consultant, at his own cost, shall get the proof 

check done by registered structural designer/engineer before submitting for the approval of 

the client. The cost of proof checking shall be borne by the consultant. 

5.2.4 The consultancy assignment shall be carried out in the following parallel or overlapping 

parts as the case may be: 
 

Part A: Project Management 

Part B:  Inception of the Project 

Part C:  Technical Assessments, Market Survey and Demand Assessments, and 

Financial Feasibility Model 

Part D:  Preparation of Final Base Map  

Part E: Land Capability Analysis 

Part F: Preparation of Concept Master Plan  

Part G:  Detailed master planning and Statutory Plan 

Part H: Detailed Urban Design guidelines and Preparation of Landscape Development 

strategy 

Part I: Drawings for Plot control sheets/ plot demarcation drawings, the development 

of a GIS database for the plan, and 

Part J:  Preliminary Design of roads, highway structures and utility services within the 

designated area in identified Economic Node/Cluster of the Industrial Corridor 

Part K:  Preparation of tender documents and drawings for selection of contractor(s) 

and provide assistance to Client during Detailed Design stage. 
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5.3 Detailed scope of services for Part A: Project Management 
 

5.3.1 The Consultant shall perform all the Project Management activities necessary for proper 

planning, management and control of the Consultant’s work. Below are some of the typical 

tasks that are required to be performed by the Consultant: 
 

5.3.1.1 Participate in the project kick-off workshop with project stakeholders. The kick-off 

workshop shall accomplish the following objectives: 
 

a) common understanding of the project goals and objectives 

b) align the vision and goals of all project participants toward cooperation and project 

success 
 

c) define respective roles and responsibilities and 
 

d) agree on the methods of communication and reporting throughout the project 

duration. 
 

5.3.1.2 Participate in monthly progress review meetings. The Consultant shall also present a 

Corrective Action Plan if there are any delays or missed milestones. 

5.3.1.3 Conduct (1) Constructability Review and (2) Value Engineering session with 

stakeholders, the details of which would be provided by Client at a later date. 

Constructability is part of the design process. Constructability reviews during preliminary 

design consist of (a) viability of constructing the design as proposed i.e. can it be built in 

a cost effective manner or are there better alternative (b) ensures incorporation of 

sustainability during construction (material sourcing, recycling, water usage, storage etc) 

(c) ensures environmental, health and safety practices as per program standards. 

5.3.1.4 Work Schedule: The Consultant shall submit within 30 (thirty) days of Award of work, 

a detailed schedule for the Consultant’s scope of work. The schedule should include all 

the deliverables and key milestones at the top of the schedule. 
 

a) All schedules shall be created, maintained and submitted to Client in the latest version 

of Oracle Primavera P6 or Microsoft Project in an electronic format. 

b) The Consultant shall create and submit an initial Baseline Schedule that will be 

approved by Client. Upon approval, the copy of the Baseline will become the first 

Current Schedule. 

c) The Current schedule shall be actively updated and maintained by the Consultant 

every month. 

d) All schedules shall follow the Critical Path Method (CPM)/GANT chart of scheduling and 

shall have meaningful and realistic logical ties and relationships between activities. 

e) The Primavera P6 or Microsoft Project schedule file should be updated and 

submitted at least once a month. 

f) Activity durations should be reasonable (typically not more than 30 days duration 

except for project management tasks, procurement activities for long lead items or 

any other activity that obviously needs to be of longer duration). 

g) The Consultant shall use only zero or positive total float and lags on all activities in the 

baseline and all other versions of the schedule. 

h) A schedule narrative document shall accompany the electronic schedule describing 
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work performed in the past month. 

i) List the major tasks completed to date and the planned work that will be performed 

in the upcoming month. 

 

5.3.1.5 Project Management during the handholding period 

 

5.3.2 Prepare and submit a Monthly Progress Report along with GANTT chart during the 

handholding period. 

5.3.3 Payment Application shall be accompanied by monthly progress reports, detailed 

description of the work performed by the Consultant, monthly progress schedule and any 

other required proof or documentation that clearly validates the payment request for the 

work performed. 

5.3.4 All payments are subject to timely submission of monthly progress report and the monthly 

updated electronic schedule file in the required and acceptable format. 

5.3.5 Quality Assurance Plan: The Consultant should have a Quality Assurance Plan (QAP) for 

all design and documentation activities. The QAP should be presented as a separate 

section in the final report. 
 

5.4 Detailed scope of services for Part B: Inception of the project 
 

5.4.1 The consultant, after Team mobilization, shall prepare and submit an Inception report. The 

inception report shall spell out clearly the following, but not limited to: 

 

a) A detailed work schedule as mentioned above 

b) Details of Team mobilization including Key experts and the support team 

c) Logistics arrangements, if any 

d) Details of the survey to be conducted 

e) Identification of the data sources 

 

5.5 Detailed scope of services for Part C: Technical Assessments, Market Survey and 

Demand Assessments, and Financial Feasibility Model 
 

5.5.1 General 

 

5.5.1.1 The Consultant will review the Perspective Plan/concept master plan/other important 

documents and identify the context under which the Node is proposed to be developed. In 

carrying out the review the consultant will apprise themselves of the following 

• The theme and concept for the proposed Node which takes into account the unique value 

proposition, the existing physical characteristics of the site and the current and future market 

demand as envisaged by the perspective plan.  

• Any proposed land use plan or master plan as part of the perspective plan shall be reviewed 

along with any initial observations related to demand assessments for infrastructure and 

utilities 

• Any other related reports developed by other state or central agencies related to external 

connectivity or trunk infrastructure that may have an impact on the identified Economic Node.  
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• Any initial observations or deviations related to the above shall be highlighted by the 

consultant as a part of their review report.  
 

5.5.1.2 The Consultant shall conduct an analysis of existing climatic conditions and flora of the 

region for inputs into the master planning and preliminary design of the demarcated 

area. Prior to conducting the analysis, the details which are readily and authentically 

available with reference to fresh scientific parameters, should be checked. 

5.5.1.3 The Consultant shall integrate specific measures for the implementation of a sustainable 

development apart from those stipulated by government regulations. The measures 

shall include, but not be limited to the following- integrated water management, rain 

water harvesting, water reuse, integrated Solid Waste Management plan, use of 

renewable energy and use of sustainable materials during construction. 

5.5.1.4 The Consultant shall conduct an assessment of existing infrastructure in the surrounding 

areas of the site and analyze the availability of water, power, transportation and other 

relevant services for use of the project and projected demand. Site assessment and 

related parameters should be checked with the existing available studies, to avoid 

misconceptions and at the same time, to match the vision of development. 

5.5.1.5 The Consultant shall assess the existing planning regulations for ease in 

implementation of the project. The consultant shall ensure that the project is developed 

within the overall planning regulations applicable for the site. 
 

5.5.2 Surveys and investigations 
 

5.5.2.1 The consultant will be responsible for collecting basic information regarding the site, its 

surrounding and available infrastructure. The consultant shall procure the data regarding 

land boundaries, topography, land acquisition etc. Also, the procurement of the satellite 

imagery is the responsibility of the consultant. If additional data is needed, the client will 

support the consultant in terms of procurement of the data based on specific request by 

the consultants.  

5.5.2.2 The consultant will also collect information on any proposed development projects in the 

vicinity or development policies that could have an impact on the proposed development 

program or the proposed master plan for this project  

5.5.2.3 The Consultant shall assess all the prior site surveys at an early stage. The consultant 

shall validate the project boundary and demarcation of the site. The Consultant is 

encouraged to make themselves aware of the prior reports and studies even while 

submitting the proposal. The Consultant shall conduct a Material survey for materials 

which are traditionally/ conventionally used to identify the material sources, and sample 

tests of material properties, approximate lead for transport. 

5.5.2.4 The Consultant will collect information related to Land use, zoning map as per adopted 

development plan if any, and shall also carry out reconnaissance survey of the site area 

to gauge an overall idea about the terrain, and build up a detailed list/ inventory of 

existing roads/ culverts/ structures, if any, in the project area for reference purposes. 

Geotechnical studies and hydraulic & hydrological data will also be available from 

previous studies.  

5.5.2.5 The Consultant shall carry out a detailed physical site survey to map all relevant physical 

features along with a topographic survey and/or any other survey required for the site 

area and prepare contour maps and labels as required for the project. 



Preparation of Detailed Master Plan and Preliminary Design Report for Roads & Services/ Utilities for Ponneri 
Industrial Area in Tamil Nadu under CBIC Project 

 

 

5.5.2.6 The Consultant shall conduct traffic surveys including traffic volume count and origin-

destination surveys wherever there is through traffic on the existing network. The 

Consultant shall assess traffic generated from the development as an input into the 

preliminary design for roads in the demarcated area as per details in the TOR. The ROW 

in the Site Survey and Finalisation of Maps report cannot be changed, however the 

Consultant can suggest changes to lane configurations and update the previous traffic 

estimates based in the latest survey. 

5.5.2.7 The Consultant shall carry out geotechnical investigations and sub-surface explorations 

for proposed bridges/ highway structures over rivers and high embankments and conduct 

all relevant laboratory and field tests on soil as per the relevant IRC and other 

codes/manuals with detailed report on the geotechnical investigations. 
 

5.5.3 Technical assessments 
 

5.5.3.1 The Consultant shall assess prior proposals pertaining to the site and the surrounding 

region and ensure integration of proposals that have been accepted or are under 

implementation within the planning purview of this project. 

5.5.3.2 The Consultant shall include analysis of information collected in the Technical 

Assessment Report and Design Basis Report as part of this stage of works. Previous 

reports and studies shall be available for scrutiny of the Applicant prior to Proposal Due 

Date at Client’s office. A list of available reports includes “The Overall Perspective Plan 

for the Region”. 

5.5.3.3 The Consultant shall assess the site in terms of various parameters such as but not limited 

to topography, vegetation, soil conditions, drainage system, existing village settlements 

locally called ‘Gamtal’ areas and climate. The Consultant shall highlight the learning from 

this study and demonstrate their usefulness as an input to various stages of this 

assignment in the Technical Assessment Report. 

5.5.3.4 The existing situation assessment is to done as part of the Technical assessment report 

shall include the following, but not limited to: 

1. Review of all existing proposal, sectorial policies, strategies available 

2. Demographic Characteristics 

3. Regional Economic base assessment & Economic sector assessment 

4. Transport sector assessment 

5. Infrastructure and utilities assessment 

6. Water resource and water management assessment 

7. Geomorphological studies 

8. Coastal areas and its management 

9. Environment mapping and its assessment 

10. Heritage and conservation 

 

5.5.4 Market Survey and Demand Assessment 

 

The consultant shall review the findings of the perspective plan and information related to 

economic sectors and industry types to carry out a focused market survey and demand 

assessment specific to the proposed Economic Node. This shall include: 
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1. A macroeconomic review of the region to assess regional and locational strengths and 

constraints and analysing the investment climate with respect to existing resources and 

potential sectors that would influence the successful development of the proposed project; 

2. Competitor analysis for similar developments in the project area and South India sub-region 

and Demand Assessment to analyse future development prospects, identify target sectors / 

markets based on the competitive and comparative advantage to enhance the pace of 

economic development, and ensure balanced development;  

3. Developing the estimate for the likely space demand from the identified target industries for 

space within the project,  

4. Special infrastructure requirements to market the project to targeted companies. Identify 

services that could help the project, such as retail, community level facilities and so on, or 

that could exploit location-specific resources;  

5. An analysis of the regulatory and policy scenario and institutional mechanism along with the 

incentives offered by the Central/State Government. In addition the consultant will identify 

policy incentives available as per Central and State Government policies for applicable 

industries;  

6. Inventory of existing, on-going and proposed land use, industry and infrastructure 

development initiatives in the vicinity of the proposed project area; 

7. Development of a product mix to be used as a basis for master planning of the project which 

will include among other things, a list of industries and activities with land requirements, 

estimate of land and building area for commercial, retail, institutional and supporting amenity 

developments along with an estimate of housing demand by housing type, with numbers for 

resident population, and employment estimates.  

 

5.5.5 Development of a financial feasibility model  

 

5.5.5.1 Develop a financial feasibility model by taking into account the proposed development mix, 

broad costs for development, broad project structuring, and conducting a sensitivity 

analysis by taking into account various factors that could impact the development including 

pricing, income and cost assumptions, EBIDTA cash flows over the project period, and 

assessment of project returns (NPV and IRR).  

 

5.5.5.2 Consultant shall evolve project structuring model (EPC/PPP) for implementation through 

private sector funding/ public private partnership for enhancing the overall viability of the 

project. The consultant should provide clear recommendations after extensive stakeholder 

consultations with State Govt./Client/Private developers etc. various options in terms of 

developing and implementing trunk infrastructure components on PPP route. The 

consultant shall suggest the project structuring options by also keeping in mind all the 

relevant policies and guidelines of Govt. of India/State Govt. and/or any other agency 

issued from time to time. 

 

5.6 Detailed Scope of Services for Part D: Preparation of Final Base Map 

 

The consultant shall prepare the Final Base map considering the following: 

I. The High-Resolution of 0.5/0.6 M of Geo-eye/Quick Bird or latest Satellite Imagery will be 

procured by the consultant from NRSC as per the availability of the data. The cost for the 

procurement of the satellite imagery shall be borne by the consultant. 
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II. Geo-referencing of Satellite image with the revenue maps and verification of the same with the 

Topographic survey data. Digitization of geo-referenced revenue village maps wherever 

required.  

III. Preparation of updated base map by superimposition of combined maps over satellite imagery.  

The Final Base map shall highlight the Existing settlements in the vicinity and within the Site (if any), 

Existing road network within and in the vicinity of the Site, Existing physical features such as water 

bodies, streams, hills/hillocks, rocky areas, Forests etc., Administrative boundaries of villages that fall 

within the Site, Built up features such as temples/shrines etc. 

5.7 Detailed Scope of Services for Part E: Land Capability Analysis 

 

The consultant is required to conduct Land Capability analysis using GIS based parametric analysis. 

It is required to consider individual parameters such as environment, demography, economy, 

transport etc. along with multiple sub parameters under each sector wherever applicable.  

The consultant is required to prepare a grid of appropriate scale for the same and parametric values 

is to be provided for each grid for various factors to arrive at a composite map.  

It is required to derive a quantitative assessments for the same for evolving necessary product mix, 

essential physical, social and transportation networks, environment/ water network and selection of 

the suitability of the land for the defined product mix.  

 

5.8 Detailed Scope of Services for Part F: Preparation of Concept Master Plan 

 

5.8.1 The preparation of a Detailed Master Plan will be preceded by the formulation of key design 

and development principles for the Master Plan. Among other things these will include KPIs 

for sustainable development and smart city development. These principles and KPIs will also 

become the basis of evaluation for three master plan options to be developed and presented 

to the client for their consideration. Each of the concepts will at a minimum include the 

following: 

 

5.8.1.1 Overall illustrative master plan at a scale of 1:2500 illustrating general delineation of 

proposed land uses, building massing, vehicular and pedestrian circulation, open space 

relationships, and development character 

5.8.1.2 Circulation plan at the level of arterial, sub-arterial and collector street network, including site 

ingress/egress, vehicular circulation patterns, pedestrian circulation and vehicular parking 

5.8.1.3 Broad location, demand, and plots identified for various infrastructure components including 

but not limited to water, sewerage, drainage, power, gas and telecommunication 

infrastructure  

5.8.1.4 Preliminary open space plan 

5.8.1.5 Preliminary 3D sketches for design theme and character of the development 

5.8.1.6 Land and building area statement with ground coverage, FSI, building mass and bulk metrics 

on a GIS platform 

5.8.1.7 In consultation with the client, carry out an assessment of the three concept master plans 

using the KPIs and assessment criteria and provide recommendation on the preferred master 

plan  
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5.9 Detailed Scope of Services for Part G: Detailed Master Plan and Statutory Plan 

 

5.9.1 Develop the client approved master plan option with the following: 

 

5.9.1.1 Overall illustrative master plan at a scale of 1:2500 illustrating final delineation of proposed 

land uses, building massing, vehicular and pedestrian circulation, open space relationships, 

and development character 

5.9.1.2 Circulation plan at the level of arterial, sub-arterial and collector street network, including site 

ingress/egress, vehicular circulation patterns, pedestrian circulation and vehicular parking 

5.9.1.3 Firm location and plots identified for various infrastructure components including but not 

limited to water, sewerage, drainage, power, gas and telecommunication infrastructure  

5.9.1.4 Final open space plan and landscape development strategy 

5.9.1.5 Up to 5 final high quality 3D aerial or eye-level renderings for design theme and character of 

the development 

5.9.1.6 Final land and building area statement with ground coverage, FSI, building mass and bulk 

metrics on a GIS platform 

 

5.9.2 Detailing of the final master plan shall include the following: 

 

5.9.2.1 Land use mix and land area allocation for various uses in a form of land use map with 

illustrative building footprints and tabulation of land areas 

5.9.2.2 Identification of Right-of-Way for all major utility corridors, transportation networks etc. 

5.9.2.3 Urban Design guidelines to supplement statutory development control regulations to bring 

about a cohesive development pattern and design element into the development. 

 

5.9.3 Preparation of Statutory master plan shall include the following:  

 

5.9.3.1 The consultant shall prepare necessary drawings, reports, development control regulations, 

area statements, and other material as may be necessary for submission of the master plan 

to the SPA or local authority as the case may be for approval of the master plan.  

 

5.9.3.2 The consultant shall provide necessary support to the Client in carrying out the due process 

requirements for the statutory adoption of the master plan.  

 

5.10 Detailed Scope of Services for Part H: Detailed Urban Design Guidelines and Preparation 

of Landscape Development strategy 

 

5.10.1 The preparation of design guidelines and landscape strategy shall include:  

 

5.10.1.1 Preparation of development guidance in the form of an urban design and development 

guidebook /pattern book which will define massing, height and material (if required by client) 

parameters for buildings, compound walls, gates and such other features along with images, 

sketches to graphically explain the same.  

5.10.1.2 Guidance for development standards for public places – paving, materials, features, 

characters etc.  

5.10.1.3 Guidance for development of street and information signage according to branding 

guidelines and brand identity material established for the development  
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5.10.1.4 Schematic representation of key design features within the development like gateways, key 

nodes, junctions, plazas etc. as a guidance for development by the clients in the future  

5.10.1.5 Open space and landscape strategy with typical details for three typologies of landscape – 

maintained parks and gardens with hardscape, softscape and street/park furniture; basic 

ground covered landscape areas with shrubs and planting; natural areas with native 

vegetation and managed landscapes.  

 

5.11 Detailed Scope of Services for Part I: Drawings for Plot control sheets/ plot demarcation 

drawings and the development of a GIS database for the plan 

 

General: Plot control sheets or plot demarcation plans shall be developed for each saleable 

plot identified within the development. This plot control sheet shall serve as a standard 

supplement to an allotment plan and lease agreement for each plot to be handed over to the 

tenant. The overall master plan shall be divided into clusters or sectors and plots shall be 

numbered in a systematic manner in consultation with the client. The plot control sheets shall 

typically be A2 or A3 or suitably sized drawings sheets containing information displayed in a 

clear and unambiguous manner the format for which shall be approved by the client. The plot 

control sheets shall include the following minimum information and other details as requested 

by the client:  

• Cluster or Sector name and identification of the location of the said plot  

• Location plan for the plot  

• Scaled up plot plan showing vertices of the plots with suitable coordinates of each 

vertex in a latitude-longitude format or Northing Easting format as per client instructions  

• Key dimensions between vertices  

• Set back lines and key development regulations indicated graphically on the plot 

control sheet with the intent to provide a summary of regulations at a glance to the 

tenant.  

• Key information about the development parameters for the plot like location and 

capacity of available utility connections, access control requirements etc. in 

consultation with the client.  

• The consultant shall also develop a GIS database for the entire master plan operable 

in an ARCGIS 10.0 format. All shapefiles so generated for the master plan shall be 

georeferenced and correspond to the plot control coordinates and actual ground 

survey. The GIS database will include key information on each plot pertaining to area, 

address, land use, setback requirements, permissible and consumed FAR, and 

additional fields as may be necessary and indicated by the client to have an operational 

geo database for management of the development.  

 

5.12 Detailed scope of services for Part J: Preliminary Design of roads and infrastructure 

within the designated area 

 

5.12.1 General 
 

5.12.1.1 The intent of this part is to prepare integrated preliminary engineering design of all roads 

and utility services within the designated area. The Consultant shall design services to 

each parcel giving provision for individual connections and metering for each parcel as 

defined in the Site Survey and Finalisation of Maps report. The Consultant shall refer 
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previous studies and reports and make reasonable estimates with regards to the land use 

and population in each parcel and provide but not limited to typical arrangements, 

numbers, locations and demand for each parcel. The Preliminary Design Report shall form 

the basis of further works in this assignment. 
 

5.12.1.2 The Consultant shall conduct a roads and utility infrastructure assessment of the site 

based on the product mix, Site Survey and Finalisation of Maps report. The assessments 

shall include but not be limited to demand and systems analysis of road network, drinking 

water, recycled water, industrial water, power, sewage, storm water, gas and telecom 

networks. The systems shall be designed keeping the O&M and ultimate management 

in perspective. The details include, but not limited to, the following: 
 

a) Investigate and identify existing and/or proposed traffic and transportation modes existing 

in the project influence area and vicinity. 

b) Investigate availability and capacity of existing utility infrastructure if any. 

c) Investigate jurisdictional agencies and their standards and requirements (i.e., central, 

state and local governments, environmental agencies and other relevant agencies). 

d) Obtain information on preferred local construction materials. 

e) Establish horizontal and vertical control for mass grading based on available information 

however, GTS benchmarks are preferred. 

f) Prepare contour information for proposed sub-grade for the total site. The level of accuracy 

shall not be less than that of input information. 

g) Coordinate with local telecommunications/cable companies and provide corridors to 

accommodate their duct bank system along with the other project support systems. 

h) Investigate the details pertaining to existing highway structures (if any) (e.g. river 

crossings) and identify the same. 

i) Coordinate with local gas supply companies and provide corridors to accommodate the 

network system along with the other project support systems. 

j) Coordinate with Power network company and provide the corridor and space to 

accommodate the electrical network system. 

k) Consultant shall coordinate with the stakeholders to study, analyze and if required, further 

strengthen the water supply scheme prepared by Client. 

 

5.12.1.3 The Consultant shall coordinate design coordination workshops in order to coordinate the 

design interface between service connections from adjoining areas. Consultant to 

incorporate requirements such as below but not limited to: 
 

a) Accommodating service alignments to treatment plants 

b) Accommodating discharge capacities in the trunk network from adjoining area 

c) Accommodating additional capacities in the treatment plants for discharges from 

adjoining areas 

d) Pumping infrastructure (if any) 

e) Flood management measures to be implemented 

f) Any other requirements generated during coordination meetings for seamless 

integration of services from adjoining areas 
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5.12.1.4 Interface management: The Consultant shall manage the interface of various services in 

the designated area and from adjoining areas to ensure seamless integration of services. 

The Consultant shall also manage interface of services in case implementation is carried 

out through multiple contractor. 
 

5.12.1.5 The Consultant shall coordinate between various state agencies and other stakeholders 

in order to incorporate requirements and considerations. The Consultant shall coordinate 

preliminary design of roads, highway structures and infrastructure with the design of other 

elements being carried out by these agencies. It is the intent of the Client to carry out 

detailed design and execution of key infrastructure such as WTP, STP and CETP by 

separate agencies. The Consultant shall either leave provision for such elements or 

coordinate with those agencies if appointed during the tenure of this assignment. 
 

5.12.1.6 The Consultant shall propose specific measures and engineering design to mitigate any 

detrimental aspect for all roads and services. 
 

5.12.1.7 The Consultant shall study and consider the implications of such flood management 

measures for all roads and services in the designated area. 
 

5.12.1.8 In consultations with the Client and other stakeholders, the Consultant shall assess 

limitations such as no discharge of treated water, storm water etc. The Consultant shall 

make/ leave specific provisions in the preliminary design of services/ utilities addressing 

such limitations. 

 

5.12.1.9 The Consultants shall evolve the preliminary design using latest available software and 

methodologies currently prevailing in the respective sectors of roads and utility service 

design. 
 

5.12.1.10 The Consultant shall provide all the relevant technical specifications as a part of the 

Preliminary Design Report which will act as a reference for the contractor(s) to carry out 

Detailed Design activities. 
 

5.12.1.11 The Consultant shall consider the following key aspects regarding sustainability: 
 

a) Use of waste and manufacturing/ process by-products in construction 

b) Use renewable energy (solar, wind, geo-thermal etc.) 

c) Use technology that require less water during the construction of infrastructure 

d) Recycle and reuse of water and waste 

e) Integrated solid waste Management and energy recovery from the solid waste. 

f) Efficient use and minimize power losses in power network 

 

5.12.1.12 The Consultant shall prepare the necessary details to carry out site grading as per 

the master plan in view of the existing drainage system, HFL and other considerations. 

The Consultant shall use all necessary means of representation at its disposal to convey 

the intent of such works that shall be based on principles of sustainability. 
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• Site grading to suit the site condition and plan proposal 

• Site grading to suit Storm Water Drainage System & flood control 

• Grading Plan with Formation Levels on basis of contour survey plans 

• Site Sections. 

 

5.12.2 Design Basis Report 
 

5.12.2.1  The Consultant shall prepare a Design Basis Report for all roads, highway structures and 

utility services that are part of this assignment. The Consultant shall identify necessary 

existing conditions, soil conditions, climatic conditions and usage requirements in 

considerations while formulating the design basis for roads and utility services in the 

designated area. 

5.12.2.2  As part of the design basis, the Consultant shall assess alternatives wherever applicable 

incorporating aspects related to sustainability and illustrate methods that will increase 

efficiency of the network, potential sourcing of materials, technology available, technical 

parameters, phasing of infrastructure and decrease time required for implementation. 

5.12.2.3 The Consultant shall ensure that their designs are value-engineered, economised and 

optimised as far as possible, with respect to ease of construction, constriction time, 

construction cost and life cycle cost. The Consultant shall demonstrate this by developing 

technically feasible alternative design options in the design basis report, comparing the time 

and cost of impacts of these options and presenting the same to the client for their approval. 

5.12.2.4 The Consultant shall also explore strategies to phase various roads during implementation 

stage in order to meet incremental traffic demands. The Consultant shall assess the road 

cross sections and examine the efficiency of provision of services, and suggest 

alternatives if required for the road cross section and position of services for efficient 

implementation and operations and maintenance. 

5.12.2.5 In case of wet services constituting water supply, sewerage disposal, effluent disposal and 

drainage, the Consultant shall explore all options aiming towards a recycle-reuse-

recharge policy and a zero-discharge principle. The Consultant shall propose strategies 

for monitoring the network for leaks and minimizing unaccounted- for-water (UFW). The 

Consultant shall propose methodologies for metering for various land uses and activities in 

the designated area. 
 

5.12.3 Traffic Demand Assessments 
 

5.12.3.1 The Consultant shall estimate traffic projection of the demarcated area by establishing 

possible traffic growth rates in respect of all categories of vehicles, taking into account 

but not limited to the past trends, annual population employment, elasticity of transport 

demand prevailing in the country in relation to income and estimated annual production 

increase and transportation or other infrastructure projects planned by the state 

government/central govt. in the near vicinity of the project influence area, which may 

affect the transport demand of the project area should also be considered. The other 

aspects including socio-economic development plans and the land use patterns of the 

region having impact on the traffic growth, should be studied. Traffic projections should be 

conversant to development phasing prescribed by the master plan. 
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5.12.3.2 The traffic demand estimates shall be done assuming three basic scenarios i.e. 

optimistic, pessimistic and most likely traffic growth. The horizon period should converge with 

that of the Site Survey and Finalisation of Maps report of Area, wherein the growth factors 

may be calculated for groups of five years each till the horizon period. 

5.12.3.3 The forecasting methodology should arise as an outcome of running a traffic demand model 

with proper calibration and validation. The assumptions for the model may be substantiated 

at any stage. The model should be flexible to consider impact of implementation of any 

new project/proposal in the near vicinity of the project. 

5.12.3.4 The overall traffic forecast and other relevant information/ data as may be required shall 

form the basis for the design of pavement type and other facilities. 
 

5.12.4 Preliminary design for all roads 
 

5.12.4.1 The preliminary design of roads will include but not be limited to complete layout of the 

proposed road network as per the agreed cross sections with all the features shown 

thereon new alignment including interface and other elements of the overall project. 

5.12.4.2 Typical Road Cross Sections and Road Network layout shall be based on the Site Survey 

and Finalisation of Maps report recommendations; typical cross sections have been 

prepared. Consultants have to review, update and revise the road cross sections 

incorporating main carriageway, service road (if required). The road cross sections and 

layout should be designed with emphasis on incorporate pedestrians and non motorised 

transport movement, public transport and para-transits, public transport routes, 

segregating/ dedicating lanes for Heavy Occupancy Vehicle (HOV)/ commercial vehicle 

movement, freight terminals, if any. The road network layout should be designed in a 

flexible manner so that it can adopt future interventions. 

5.12.4.3 Pavement Cross Sections: consultant has to design the pavement cross sections for all 

categories of roads based on the projected traffic of the demarcated area. The traffic will 

form the basis for design of pavement. Consultant has to advise on suitable pavement type 

depending on the site conditions and soil CBR. The pavement shall be done strictly based 

on the provisions of IRC and standards MORTH codes. Pavement shall be designed 

typically for repetition of wheel loads in terms of standard axles over a design period as per 

IRC standards. 

5.12.4.4 Bridges and culverts shall be designed for IRC loading class 70 R and for seismic forces for 

appropriate zones. All activities related to field studies, preliminary design and documentation 

shall be done as per the latest guidelines/ circulars of MORTH and relevant publications of 

the Indian Roads Congress (IRC) and Bureau of Indian Standards (BIS). For aspects not 

covered by IRC and BIS, international standard practices, such as, British and American 

Standards may be adopted. The required utility services through the bridges and culvert to 

be considered. 

5.12.4.5 Geometric design: Road geometry should be designed based on IRC guidelines and 

international codes also to be referred in case of any missing data. The preliminary design 

should support overall drainage of the site. Latest design software such as MX road has to 

be used for the same. Design analysis and any other software output has to be shared with 

the client. 

5.12.4.6 Drainage design: A detailed preliminary layout of the drainage to be decided and the same 

has to be agreed with the client before final submission. This also has to be integrated with 

the existing drainage around the site if any. The drainage design should be done for all 
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surface and sub surface drainage including junctions. The existing data on rainfall, flood 

history, existing stream all has to be studied in detail before preparing drainage plan. 

5.12.4.7 Junction Design: as part of the overall preliminary engineering of road network, the 

intersections have to be designed based on the traffic projections. Consultants has to identify 

best suitable warrants for major intersections in the study area including but not limited to 

area traffic control systems, signalised intersections, roundabouts, grade separated 

interchanges, etc. Consultants have to provide preliminary designs based on projected 

traffic for each of the development phases. Consultant should come out with innovative 

traffic management techniques that help in reducing cost of construction such as state of art 

area level traffic signalling system that increase the traffic handling capacity of intersections. 

5.12.4.8 The Consultant shall identify suitable locations for provision of bus bays, drop-offs and bus 

shelters on the proposed road network. As far as possible, bus bays shall not be located 

on horizontal curves, summit of vertical curves and bridges. Good visibility must be 

ensured. Further, the bus bays should not be too close to major intersections. The length 

of each such bus bay shall also be indicated. 

5.12.4.9 Apart from the above, the consultant will also have to take up following as a part of preliminary 

design report. 
 

a) Traffic circulation plan, utility relocation plan and Layout of service road connections, 

acceleration/ deceleration and sheltered lanes 

b) Planning and layout of protection works like retaining/ toe walls, pre-loading, ground 

treatment based on geotechnical data, slope protection, bunds, 

embankments, and drains 

c) Preliminary design of structures like bridges, underpasses, flyovers, pedestrian 

underpasses/ crossings, ROBs, indicating the approximate sections and GAD. 

d) Traffic management plan during construction 

e) Road signing and marking plans, including over head and variable message signs, 

Pavement Markings, Safety Barriers, Railings, Delineators, Chevron 

Markings, Traffic Attenuators and crash barriers. 

f) Overall Circulation and Traffic Management System for entire site. 

 

5.12.4.10 The alignment design shall be verified for available sight distances as per the standard 

norms. The provision of appropriate markings and signs shall be made wherever the existing 

site conditions do not permit the adherence to the sight distance requirements as per the 

standard norms. The consultants shall make detailed analysis of traffic flow and level of 

service for the existing road and workout the traffic flow capacity for the improved project road. 

The requirement for separate climbing lanes along steep gradients for heavy trucks shall be 

investigated and operational analysis shall be carried out for the provision. International best 

practices may be referred, wherever the recommendations are not available as per the Indian 

codes, international codes may be referred. 

5.12.4.11 The Consultant shall also prepare details for at-grade junctions, which may be adopted 

as alternative to the grade separated structures/ flyovers/ underpass which may be 

implemented at a later date. The geometric design of interchanges shall take into 

account the site conditions, turning movement characteristics, level of service, overall 

economy and operational safety. 

5.12.4.12 The road network including main roads and service roads is to be developed for 

Industrial Township. The design of geometric elements shall, therefore, take into account the 
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essential requirements of such developments. 

5.12.4.13 The design for roads shall take into consideration provision of MRT/ LRT/ BRT network 

in the future. 

5.12.4.14 The Consultant shall prepare the preliminary design for landscape works along all roads 

within the project area such that contractors can be engaged for detailed design and 

execution. Details of landscape works shall include the following but not limited to: 

a) Plantation scheme and plant palette in median/ green buffer/ green strip along roads/ traffic 

islands/ road embankment 

b) Preliminary design and materials of footpath pavement/ cycle tracks as part of the road 

cross-sections 

c) Preliminary design and specifications of street furniture including but not limited 

to bus stops, drop-offs, seating, street lighting, green areas (hard and soft landscape) 

etc. 

d) Preliminary design and specifications of street lighting, footpath lighting etc. 

e) Any other landscape elements/ components in relation to roads and services/ utilities. 

 

5.12.4.15 The design drawings for geometric elements shall cover, but not be limited to the 

following major heads: 
 

a) Site layout showing the proposed work (project schematic) 

b) Typical cross-sections with utility services 

c) Geometric design drawing of city roads which will include plan and profile; 

d) Geometric design drawing of service roads which will include plan and profile; 

e) Preparation of junction design; 

f) Preparation of drainage layout and typical drain details 

g) Typical details of proposed culverts 

h) GADs of minor and major bridges and other structures 

i) Typical details of road protection works 

j) Road safety design 
 

5.12.5 Preliminary design for potable, industrial and recycled water supply network 
 

5.12.5.1 The Consultant shall review/revaluate available Site Survey and Finalisation of Maps report 

including norms, scheme etc in terms of regional aspects and long term and short-term 

validity of schemes. 

5.12.5.2 The Consultant shall study the proposed Water Supply system, available/ proposed water 

resources plan and study future plans. Consultant shall also work out the norms and 

standards required for the services after studying relevant codes, standards, norms and state 

level practices in particular CPHEEO manuals. 

5.12.5.3 The Consultant shall evaluate the quality and quantity of underground and surface water 

sources at the site, determine adequacy, recommend the water build-up for each year of 

development for industrial units, domestic use, institutional requirements, commercial 

requirements, fire-fighting, wastage, etc. It is anticipated that some of the industrial and 

irrigation water demand can be met with recycled water. The Consultant shall propose an 

efficient methodology and design for supplementing the water demand with recycled water. 

The Consultant shall also determine the water requirements for fire fighting purposes and its 
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associated network. 

5.12.5.4 The Consultant shall design the network required for supply of potable, recycled water 

and fire-fighting water for the designated area. The network shall include design and 

location of water storage requirements, pumping requirements, standpipes and other such 

components. The network shall be designed up to each parcel level. The Consultant needs 

to keep the potable and non-potable water supply connections to each parcel. 

5.12.5.5 A water supply scheme has been proposed by the State Nodal Agency for the project area. 

Based on the proposed water supply scheme the Consultant shall design the water 

distribution network for the entire project area. 

5.12.5.6 The Consultant shall propose the capacity and location of the receiving master balancing 

reservoirs (MBR-R) for treated industrial water inside the designated area. This reservoir will 

receive the treated industrial water from the Tertiary Treatment Plant (TTP). The 

consultant shall design the MBR in coordination with the other consultant who will design 

the industrial water transmission main from the TTP up to the MBR inside the designated 

area. 

5.12.5.7 The Consultant shall prepare a staging plan for potable and recycled water system considering 

the phase-wise occupancy for the area. 

5.12.5.8 The preliminary design for potable water network, recycled water network, including fire 

storage and fire fighting network shall include the following but not limited to: 
 

a) An index plan of the distribution system as a whole, covering the entire area of supply 

under the proposal with zones demarcated and location of service reservoirs indicated 

with relevant hydraulic data. The distribution system should indicate sizes of mains, 

numbers, locations and capacities of UG/ OH tanks, hydraulic level and other 

appurtenances proposed in the system. 

b) Longitudinal section of conveying mains, indicating the location of sluice valves on the 

main, scour valves, air valves and other appurtenances 

c) Material of pipes and diameter of pipes 

d) Designs and general arrangement for MBR and pumping arrangement 

e) A schematic diagram indicating the levels of the various components of the project. 

f) Engineering calculations for Storage capacities proposed their elevation and its costs. 

g) Distribution system with salient features e.g. intermediate OH/ UG tanks, 

pumping stations, connections, valves etc. 

h) Hydraulic calculations of distribution and conveying mains. 

i) The Consultant shall determine location and size of required intermediate lifting stations 

and prepare hydraulic design, pump house, wet well/ dry well details, pump capacities 

and power requirement, pumping machinery, suction pipes, rising main, delivery main, 

indicative civil hydraulic electrical mechanical details, DG sets etc. 

 

5.12.6 Preliminary design for drainage network 
 

5.12.6.1 The Consultant shall prepare the storm water management system for the designated 

area considering that the flood management system shall be in place at a future date. The 

Consultant shall propose flood mitigation strategies in preliminary design of roads and 

drainage network in the interim, before the flood management system is in place. 

5.12.6.2 The Consultant shall analyse the data and prepare the preliminary design for drainage 
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network by: 
 

a) Considering and freezing of design criteria for the various parameter to design drainage 

system 

b) Determine storm water runoff quantities by dividing the catchment into different zones. 

c) Design and preparation of schematic network 

 

5.12.6.3 As part of the preliminary design of drainage network, the consultant shall prepare the 

following but not be limited to: 
 

a) Prepare preliminary design documents including drawings and outline specifications for 

required storm water facilities. 

b) Preliminary design for the storm water drainage network with pipe diameters / channel 

dimensions. 

c) Determine the locations and dimensions of the storm water culverts along the roads. 

d) Determine the outfall points of the storm water drainage network. 

e) Determine location and size of storm water pumping stations, sluice gates/flood control 

structure at outfall or at intermediate level if required 

f) Determine the interconnection with the outside storm water drainage network 

g) Harvesting of surface runoff and measures to promote ground water recharge through 

rainwater harvesting system 

h) Analysis of the SWD system, alignment and position of storm water drainage along 

the road giving the details of size of drains, invert levels of the drains, HFL 

and road edge level. 

i) Longitudinal Plan for main drains 

j) Typical sections of drains, channels etc. 

k) Determine proposed formation level, storm water network with internal, peripheral drain and 

main channel up to discharge point with table indicating High flood level (HFL), Invert level 

(IL), Discharge, velocity, freeboard data. 

l) The Consultant shall determine location and size of required intermediate lifting stations 

and prepare hydraulic design, pump house, wet well/ dry well details, pump capacities 

and power requirement, pumping machinery, suction pipes, rising main, delivery main, 

indicative civil hydraulic electrical mechanical details, DG sets etc. 

 

5.12.7 Preliminary design for sewerage network, Industrial effluent collection and Effluent 

disposal network 
 

5.12.7.1 The Consultant shall prepare preliminary engineering design of sewerage, Industrial 

effluent collection and effluent disposal network serving the parcels up to the designated 

location of the treatment plant and disposal point. The network shall be designed such 

that recycled water can be introduced back into the network for various types of use. 

As per national and local norms, the Consultant shall establish treated effluent discharge 

requirements aiming towards Zero Discharge. 

5.12.7.2 The Consultant shall be required to finalize and adopt the following but not limited to, design 

parameters 
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a) Per capita sewage and effluent generation 

b) Peak flow 

c) Minimum and Maximum velocity of flow 

d) Flow conditions for various size of pipes 

e) Material of pipe 

f) Minimum depth of sewer 

g) Maximum depth in relation to water table 

h) Infiltration factor 

i) Formula for calculation for design of sewer 

j) Coefficient of various formulas 

 

5.12.7.3 The Consultant shall evaluate the pre-treatment standards for each type of industries before 

discharge of their effluent in to trunk collection system to common acceptable level as per 

national and local standards. 

5.12.7.4 The Consultant shall determine location and size of required intermediate lifting stations 

and prepare hydraulic design, pump house, wet well/ dry well details, pumping machinery, 

suction pipes, rising main, delivery main, indicative civil hydraulic electrical mechanical 

details, DG sets etc. 

5.12.7.5 The Consultant shall determine number, size, location and type of required sewage 

treatment plants (STP) and staging plan for construction of collection and treatment system. 

The Consultant shall explore various options available for sewage treatment for each type 

of plant. The Consultant shall prepare the preliminary design for each treatment plant 

determining the area requirement, technology used, phasing, discharge parameters and 

other aspects to be used for treatment. The Consultant shall also identify alternate sludge 

management technologies and options. 

5.12.7.6 The Consultant shall design the industrial effluent collection system with discharge of the 

collected industrial effluent to the CETP. 

5.12.7.7 As part of preliminary design of sewerage, industrial effluent collection and effluent disposal 

network, the consultant shall prepare the following but not limited to: 
 

a) Individual layout plan of networks from parcel to treatment/disposal point showing pumping 

stations, sump, invert levels and other relevant information 

b) Demand/ Generation calculations and hydraulic design of the individual network with pipe 

diameter, pipe materials, no of manholes, depth of the manholes etc 

c) Longitudinal Plan of the main network 

d) Typical details of manholes and other ancillary structures, 

e) Outline parameters and GA drawing of treatment plants 

f) Typical plans and sections showing indicative details, materials and 

specifications 

 

5.12.8 Preliminary design for power supply 
 

5.12.8.1 The Consultant shall prepare the preliminary design for power supply keeping the following 

but not limited to in perspective such as safety to personnel, minimum fire hazards and risk, 

minimizing power losses, reliability of system to the extent possible, ease of maintenance, 
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automatic protection of all electrical equipment through selective relaying system and scope 

for future expansion. 

5.12.8.2 The Consultant shall study the existing planning for EHT and HT transmission network of 

State Transmission for the entire area and thereafter coordinate the plan for the Sub-station 

location. The proposed equipment and preliminary design for distribution sub-station should 

be prepared with reference to the load flow analysis taken up by State Transmission prior to 

finalisation. 

5.12.8.3 The Consultant shall prepare a load forecast based on plot mix, type of industrial units, 

future expansion plans\and requirements of power consuming utilities/ facilities. Consultant 

should clearly specify the overhead and underground transmission network arrangement 

with respect to voltage level and physical site and ground conditions, in consultation with 

relevant authorities. The Consultant shall design the network such that integration with ICT 

network is possible wherever required. 

5.12.8.4 The Consultant shall plan the following aspects but not limited to: 
 

a) Planning of Main Receiving Sub Stations (MRSS) and source of electricity within the overall 

framework of Industrial Area. 

b) Planning and layout of electricity distribution system, network and internal substations. 

c) Develop Utility Profile including demand assessment 

d) Design electricity distribution system, which comply with the following but not 

limited to relevant regulations, latest concepts such as Smart Grids, codes of 

practices and byelaws. 

e) Preliminary design of the sub heads of the substations and distribution networks. 

f) Broad construction costs of the recommended option based on preliminary design 

g) Determine requirement for standby engine-generation power supplies within the 

development to support critical loads. 

h) Prepare general layout of underground electrical high and low voltage power distribution 

system. 

i) Develop standards for street lighting to be used throughout development. 

 

5.12.8.5 As part of the preliminary design for power supply, the Consultant shall prepare the following 

but not limited to: 

 

a) Report on Design norms and Standards, forecasting power demand, network planning, 

specifications, systems of maintenance and operation 

b) Details related to HT/LT lines, Grid substation, MSS, ESS Transformer, LT cable, stitch 

yards feeder pillar etc. 

c) Illumination level proposed for particular type of road. 

d) The arrangement and type of lighting proposed (linear, one side, opposite staggered or 

central verge) sodium mercury, fluorescent, metal, heads etc. 

e) Lighting distribution d i a g r a m  for particular type of road with arrangement proposed. 

f) Power supply distribution and control arrangement proposed. 

g) Decorative post of lanterns for garden and open areas. 
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5.12.9 Preparation of Waste Management Plan 
 

5.12.9.1 The Consultant shall cover the following as part of Waste Management Plan but not limited 

to: 
 

a) Characterisation and quantification of solid waste and hazardous waste to be generated 

during construction stage and operation stages of the project 

b) Collection, segregation and storage systems of various types of waste generated 

c) Conveyance/ transportation system of various kinds of waste generated. 

d) Revalidate and propose the location (s) of the final storage/ treatment and recycling system. 

e) Preliminary-design of the storage facilities, as required. 

f) Identification of nearest Common Hazardous Waste Transportation, Storage and Disposal 

Facility (CHWTSDF) for disposal of hazardous waste 

g) Waste management plan shall be in conformance with applicable rules e.g., Municipal 

Solid Waste Management Rules 2000, Hazardous Waste Management Handling and 

Trans-boundary Movement Rules 2009, etc 

 

5.12.10 Preliminary design for gas network corridor and telecom ducting network 

 

5.12.10.1 The Consultant shall plan the allocation for gas corridor and telecom network in the 

roads cross section in the integrated infrastructure layout. 

5.12.10.2 The Consultant shall abide by national norms, standards and best practices. 

5.12.10.3 The ICT network shall be designed such that includes components serving requirements 

of roads and all infrastructure such as but not limited to intelligent transportation systems, 

smart metering system, SCADA, BRT, traffic signalling etc, coordinated with overall ICT 

master plan 

5.12.10.4 Evaluate the systems for provision of Information and Communications Technology 

(ICT) for integrated operations along transport routes with provision of following: 

a) Required number of ducts 

b) Empower 24x7 round-the-clock service operations in public, providing information 

with user privacy and without human intervention and extending 

points-of-presence 

c) Enable delivery of real-time information to users for better planning 

d) Integration with Multi-modal Transport Schedules 

e) Enablement of Emergency Notifications, Security Analytics and Response 

measures 

f) Provision for Integrated Billing and Cash-less transactions 

g) Prepare broad cost estimates of the civil, electrical, systems, ICT requirements 

- both capital as well as operating costs. 

 

 

5.12.11  Preparation of Cost estimates and BoQ 
 

5.12.11.1 The cost estimates shall be prepared as per provisions of this TOR and as per 
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below. The description of items in Bill of Quantities should be consistent with the 

drawings and specifications, and all should lend themselves to harmonious and 

unambiguous interpretation. 

5.12.11.2 The Consultant shall prepare detailed estimates for quantities (considering designs of 

roads, highway structures and utilities as proposed) and project cost including rate 

analysis for the entire project (package wise), using local/ state/ applicable schedule 

of rates. For missing items in the local/ state/ applicable schedule of rates, any other 

mutually agreeable source(s) maybe used. The estimation of quantities shall be based 

on preliminary design of various components. The estimation of quantities and costs 

shall be worked out separately for each component. 

5.12.11.3 The Applicant shall carry out a detailed analysis for computing the unit rates for the 

different items of works. The unit rate analysis shall duly take into account the 

various inputs and their basic rates, suggested location of plants and respective lead 

distances for mechanized construction. The unit rate for each item of work shall be 

worked out in terms of manpower, machinery and materials. 

5.12.11.4 The project cost estimates so prepared are to be checked against rates for similar on-

going works in the surrounding region with reference to current State PWD schedule of 

rates. 

5.12.11.5 The Consultant shall prepare BOQ of various components with a break up of cost for 

each component separately. The Consultant may include provision for physical and 

price contingencies, interest during construction and other financing costs, pre- 

construction expenses etc. Cost estimates should be prepared based on item rate 

analysis and on prevalent market rates in the region. Consultant should perform rate 

analysis for all the items in all works. 

5.12.11.6 The Consultant shall prepare the Cost estimates and BoQ for the purpose of 

assistance in tendering process for contractor(s). The Consultant shall be responsible 

for accuracy of the BoQ items. 

 

5.12.12 Financial Analysis: The consultant should undertake detailed financial analysis 

for the project, estimation of financial IRR etc. 
 

5.12.13 3D Model and Spatial Database 

 

5.12.13.1 All infrastructure, networks and facilities designed by the Consultant as part of this 

assignment shall be consolidated as part of a spatial database preferably using MS- 

SQL Server Spatial or Oracle Spatial. Both the 2D and 3D spatial data shall be stored 

in such spatial database for mapping, modelling and analysis. 

5.12.13.2 The Consultant shall propose the required specialist modelling software to the Client 

for facilitating high level modelling analysis. While for transforming such modelled 

results into engineering layout plan the Consultant shall make use of Autodesk Civil 3D 

or Map 3D. 

5.12.13.3 The Consultant shall also prepare a 3D model of all infrastructure designed as part of 

the assignment. The 3D model shall be developed using Autodesk Revit, Civil 3D, Map 

3D and/ or Infraworks. The Consultant shall represent all aspects, details, alignments, 

materials, thicknesses, quantities, levels and measurements as developed in 

preliminary design for roads and services. The Consultant shall use the 3D model to 

demonstrate the efficiency and cost effectiveness of the design. 3D model data files 
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shall be submitted in ‘SDF’ file format. Apart from spatial information, the SDF file shall 

carry attribute information such as but not limited to materials & specifications, pipe 

diameters, flow data and invert levels. 
 

5.13 Detailed scope of services for Part K : Preparation of tender documents and 

drawings for selection of contractor(s) and during Detailed Design stage 
 

5.13.1 The Consultant shall formulate tender packages. These packages shall be formulated 

such that all roads and infrastructure are simultaneously and seamlessly executed at the 

site along with the works related to street lighting, street furniture and landscape. The 

tender documents shall be designed such that the works can be executed in a short span 

of time in order to meet client’s expectations. 
 

5.13.2 Preparation of Tender drawings and documents 
 

5.13.2.1 The Consultant shall prepare the tender documents, drawings, specifications and 

schedule of quantities, code of practice covering aspects like mode of measurement, 

method of payments, quality control procedures on materials and work, special 

conditions of contract etc. 

5.13.2.2 The Consultant’s scope shall include all relevant information pertaining to preliminary 

design for roads & services/ utilities such as draft BOQ’s, analysis of rates, technical 

specifications and technical data sheets. 

5.13.2.3 The Consultant shall provide relevant documents for bidding out contracts for single/ 

multiple packages created for the designated area. 

5.13.2.4 The Consultant shall provide technical assistance to the Client in selection of 

contractors for various packages. 
 

5.13.3 Technical support/ handholding during Detailed Design 
 

5.13.3.1 The Consultant shall provide all technical assistance in providing any further 

clarifications, details, designs and drawings required by the contractor(s) during the 

Detailed Design stage and address any queries raised by the contractor(s) for roads & 

services/ utilities. The Consultant shall act as an interface or coordination agency 

between Client and the contractor(s) during the handholding period for the Detailed 

Design stage. It is also envisaged that a Programme Manager (PMNC) will be appointed 

for the node and accordingly, the consultant will do all necessary coordination with the 

PMNC. All deliverables will be submitted to PMNC after his appointment and it is the 

responsibility of the PMNC to verify the deliverables and approve the same. For all 

practical purposes, the PMNC will be acting as the client’s representative for all day-to-

day activities.  

5.13.3.2 The Consultant shall review and approve detailed design and GFCs prepared by the 

contractor(s) and ensure that all preliminary design aspects and parameters have been 

adhered to. The Consultant shall analyse the detailed BoQ prepared by the contractor. 
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5.13.4 Scope of work for Environmental Impact Assessment for the project 

 

The Selected Consultant/s are required to prepare & complete the EIA study as per the Model 

ToR issued by MoEF and also obtain the additional ToR for this project. 

The purpose of EIA is to give the environment its due place in the decision-making process 

by clearly evaluating the environmental consequences of the proposed activity before action 

is taken. 

• Evaluation of the impact of the project shall be carried out on air environment, water 

environment, land use, drainage, flora and fauna, socio-economic and cultural environment 

on short and long term basis. The evaluation shall be carried out for pre project scenario, 

project implementation scenario with and without EMP. The environmental impact scenario 

shall be carried out for, before, during and after the implementation of project. 

• The guidelines provided by MoEF and State PCB and/or any other relevant body in this regard 

shall be studied while conducting the EIA study. The baseline data generated from above 

studies shall be analyzed and compared with applicable standards for each environmental 

attribute so that the critical environmental areas and also attributes of concern are identified. 

The short term and long term impacts particularly on sensitive targets such as endangered 

species, plants, crops and historically important monuments shall be identified. 

 

5.13.5 Mitigation measures & Environmental Management Plan for the existing and 

proposed developments 

 

Based on the impacts identified the mitigations measures will be suggested. An impact 

criterion will be developed to identify major, moderate and minor impact based on which an 

impact matrix will be generated. The impact matrix will indicate the extent of impact with as 

well as without the proposed mitigation measures. Social impacts and concerns will also be 

identified and an outline Rehabilitation and Resettlement (R&R) Framework will be prepared. 

An EMP suggesting economically feasible control technologies and procedures to minimize 

any impact on environment will be developed. The EMP will include: 

- Pollution control measures (air, water, noise, soil etc) 

- Water conservation, treatment and disposal 

- Solid/hazardous waste management 

- Training and Monitoring requirement for the project 

- Occupational Health and Safety Measures 

- Requirements for green belt and landscaping 

- Traffic Management Plan 

 

5.13.6 Outline Risk Assessment Study 

 

The RA study will include the following methodology: 

- Identification of hazards/risks associated; 

- Identification of scenarios; 
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- Analysis of frequency and consequences of all identified risks; 

- Detailed risk analysis to assess the risk levels in relation to risk acceptance criteria; 

and 

- Recommend risk reduction measures and identify high-risk elements to be addressed 

through the Disaster Management Plan (DMP) 

The Consultant shall be responsible for making presentations as required from time to time 

before the various committees of Competent Authority/ies including Public Hearing and obtain 

the EIA Clearance from the MoEF and/or any other authority. 

In order to facilitate the Selected Consultant in conducting the studies, client shall share all 

the necessary data, reports and other relevant materials in relation to the project.  

5.13.7 The scope of services is also inclusive of following: 

o To fill-up Form- I along with draft TOR, to be submitted to MoEF, New Delhi for getting TOR. 

o Preparation and giving presentation for TOR at various stages/to various authorities, as per 

requirements of MoEF and/or any other authority and providing all the necessary assistance 

for the same as per requirements. 

o Liasioning / Expediting /Follow-up with MoEF and/or any other authority for the early receipt 

of TOR and with other statutory/non-statutory bodies for getting various 

permissions/clearances etc. 

o To prepare Comprehensive detailed EIA –EMP Report as decided by client which should be 

as per the requirements of TOR / EC and shall also cover the points referred in the “Technical 

EIA Guidelines Manual published by MoEF and/or any other authority and the amendments 

thereof with completion of all the necessary field works, monitoring, testing etc. including 

measurement of meteorological parameters for the respective area of project site. 

o Preparation and giving presentation at various stages/to various authorities for Public Hearing 

and Public Consultation and providing necessary assistance for the same as per requirements 

and also for the compliances to the points identified during Public Hearing and Public 

Consultation. 

o Preparation of the compliances as per requirements in TOR for further submission to MoEF 

and/or any other authority. 

o Preparation and giving presentation at various stages/ to various authorities, for getting 

Environmental Clearance and providing necessary assistance for the same as per 

requirements. 

o Expediting/Follow-up with MoEF/ other statutory bodies for the early receipt of Environmental 

Clearance. 

5.14 Deliverables and timeframe 
 

5.14.1 All the deliverables as per the list below shall be in the form of 05 (five) hard copies +1 

(one) soft copy in MS Word and PDF format for Reports and GIS, AUTOCAD DWG & 

PDF formats for drawings/ plans. 

 

S. 

No 
Milestone Duration 

1 Inception report and Quality Assurance Plan D+15 days 

2 Market demand analysis D+1.5 month 
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S. 

No 
Milestone Duration 

3 Final Base map D+3 months 

4 Land suitability analysis and technical assessment report D+4 months 

5 Preliminary master plan report D+5 months 

6 Final Master plan report and preliminary financial model D+8 months 

7 Urban design / Landscaping / Branding guidelines D+8 months 

8 Final plot control sheets D+9 months 

9 Statutory plan D+10 months 

10 Notification of the final master plan D+11 months 

11 Design basis report D+11 months 

12 Draft preliminary design report including detailed economic analysis along 
with costing 

D+13 months 

13 Final EIA clearance D+13 months 

14 Final preliminary design report with 3D model and tender packages & BIM 
model 

D+15 months 

15 Selection of EPC/DB contractor(s) D+20 months 

16 Approval of GFC’s D+26 months 

17 Hand holding and assistance to client D+30 months 

D*-Start date of assignment  

 


