
Corrigendum-1 

Selection of Third-Party Evaluator for Evaluation of Industrial Corridor Projects in India 

 

 

S. No Original Clause Revised Clause 

1 Clause 2.6.3 
An Applicant shall not have a conflict of interest that may 
affect the Selection Process or the Consultancy (the “Conflict 
of Interest”). Any Applicant found to have a Conflict of 
Interest shall be disqualified. In the event of 
disqualification, the Client will forfeit and appropriate the 
Bid Security as mutually agreed genuine pre-estimated 
compensation and damages payable to the Client for, 
inter alia, the time, cost and effort of the Client including 
consideration of such Applicant’s Proposal, without 
prejudice to any other right or remedy that may be available 
to the Client hereunder or otherwise. Similar projects to be 
construed are Detailed Master Planning and Preliminary 
Engineering etc. The consultant who has prepared the 
perspective plan/concept plan shall not be eligible to bid for 
this project 

Clause 2.6.3 
An Applicant shall not have a conflict of interest that 
may affect the Selection Process or the Consultancy (the 
“Conflict of Interest”). Any Applicant found to have a 
Conflict of Interest shall be disqualified. In the event of 
disqualification, the Client will forfeit and appropriate 
the Bid Security as mutually agreed genuine pre-
estimated compensation and damages payable to the 
Client for, inter alia, the time, cost and effort of the 
Client including consideration of such Applicant’s 
Proposal, without prejudice to any other right or 
remedy that may be available to the Client hereunder or 
otherwise. Similar projects to be construed are Detailed 
Master Planning and Preliminary Engineering etc. The 
consultant who has prepared the perspective 
plan/concept plan shall not be eligible to bid for this 
project 

2 Last date of submission  28th October, 2020 till 3:00 PM 
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MAZARS 

 2.9.5 Minimum Qualification Criteria 

(a) Page-17  

Advisory/consultancy assignments in India granted by the 

government, regulatory commission, tribunal, multilateral 

agencies, statutory authorities, public sector entities etc. in 

respect of design, implementation, evaluation etc. of 

government programs shall be deemed as eligible general 

assignments (the “Eligible General Assignments”) 

Minimum one project must be from Infrastructure Sector. 

The applicant for an Eligible General Assignment should 

have received professional fees of at least Rs. 50 (fifty) 

lakhs for such assignment before the PDD. The projects 

submitted should have been started in the last 5 years 

It is requested to consider the Transaction Advisory 

projects such as Bid Process Management, Technical and 

Financial Assessment and evaluation etc.  

 

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 2.9.5 Minimum Qualification Criteria- (b) Page-18  

Evaluation studies involving quantitative and qualitative 

research, household surveys etc. in India granted by the 

government, regulatory commission, tribunal, multilateral 

agencies, statutory authorities, public sector entities etc. in 

respect of government programs shall be deemed as 

eligible specific assignments (the “Eligible Specific 

Assignments”) Minimum one project must be from 

Infrastructure Sector. The applicant for an Eligible Specific 

Assignment should have received professional fees of at 

least Rs. 20 (twenty) lakhs for such assignment before the 

PDD. The projects submitted should have been started in 

It is requested to consider projects such as feasibility 

study, proposal Evaluation (Technical and Financial) 

Programme Monitoring, Monitoring and Competitive 

Review, Merger & Acquisition in India and abroad and 

for private and public sector clients.  

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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the last 5 years  

Deloitte 

 Section 2. Eligibility of Applicants, Clause No. 2.6.3; Page 9  

Conflict of interest which may effect the selection process 

or the consultancy 

We understand that “similar projects” is restricted to 

“detailed master planning / preliminary engineering” 

only and does not relate to “preparation of perspective 

plan / concept plan”. Further the conflict is applicable 

only for DMIC, AKIC, CBIC, BMIC and VCIC leg as part 

of ECEC, and not to other corridors / other legs of these 

corridors. 

We would like to clarify whether undertaking this 

assignment would rule out consultants from 

downstream concept / perspective plan / master 

planning for industrial / economic corridor work 

initiated by NICDC or by any bilateral / multilateral 

development agencies? 

Kindly refer Corrigendum -

1 in this regard. 

 Section 2. Instructions to Consultants, 2.7 Preparation of 

Proposal, Clause No. 2.7.3 (1); Page 12  

The team leader proposed must be permanent full-time 

employee of the firm. It is desirable that the other key staff 

be either permanent full-time employees of the firm or 

have a dedicated full-time contract to work on this project.  

It is understood that, the team leader can be a permanent 

full-time employee of any of the Consortium member. 

Similarly, other key staff can be also be either permanent 

fulltime employees or full-time contract employees of 

any of the consortium members. Please clarify.  

The understanding is 

correct. 

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 Section 2. Instructions to Consultants, 2.9 Proposal 

evaluation, Clause No. 2.9.5 Minimum Qualification 

Criteria, (a) & (b), Page 18  

“Advisory/consultancy assignments in India granted by 

the government, regulatory commission, tribunal, 

We would request for the following to be included:  

“Advisory/Consultancy assignments on Industrial 

Development Strategy / Industrial Investment 

Promotion/ Industrial or Economic Corridor 

Development / Industrial City Planning Strategy / 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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multilateral agencies, statutory authorities, public sector 

entities etc. in respect of design, implementation, 

evaluation etc. of government programs shall be deemed as 

eligible general assignments (the “Eligible General 

Assignments”)  

“Evaluation studies involving quantitative and qualitative 

research, household surveys etc. in India granted by the 

government, regulatory commission, tribunal, multilateral 

agencies, statutory  

authorities, public sector entities etc. in respect of 

government programs shall be deemed as eligible specific 

assignments (the “Eligible Specific Assignments”)  

Integrated Industrial Townships / Planning of large area 

industrial developments such as Mega Industrial Hubs, 

NIMZs, SIRs, etc.” Please confirm.  

Further, if an assignment has scope either related to 

design (or) implementation (or) evaluation, the same will 

be considered eligible assignment? Also, we would 

request to consider projects in the last 10 years.  

 Section 2. Instructions to Consultants, 2.9.6. Technical 

Evaluation Criteria: 2.9.6 (a) Experience of the consultants 

related to the Assignment, Page 18  

Experience of the consultants related to the Assignment.  

The firm should have completed at least 5 nos. of eligible 

projects as mentioned in Clause 2.9.5 (a) and 2.9.5 (b) in the 

last 5 years.  

Minimum Two projects in each category must be from 

Infrastructure Sector.  

The marks shall be awarded for:  

(i) the comparative size and quality of Eligible General and 

Specific Assignments;  

(ii) overall professional income, experience and capacity of 

the firm.  

We seek clarification on the scoring criteria to be 

followed for following aspects:  

 What will be the basis for award of marks under 

point no. (i) in terms of size and quality of 

credentials submitted – will the cumulative 

engagement value across all credentials 

considered or would it be limited to the top 5 

credentials which are relevant to the engagement 

for purposes of ascertaining comparative size. 

Further, what will be the basis for consideration 

of the quality of engagements submitted  

 In addition to judgement on specific engagements 

for this opportunity, how would the experience 

and capacity of the firm be ascertained. Is there a 

Detailed evaluation criteria 

will be prepared by the 

evaluation committee.   

The conditions of the RfQ 

cum RfP remains 

unchanged. 



Responses to Pre-Bid queries for 

Selection of Third-Party Evaluator for Evaluation of Industrial Corridor Projects in India 

Page 4 of 63 
 

Sr. 

No. 

Clause Queries Response from NICDC 

step marking proposed for the total professional 

income of the firm? If yes, please elaborate on the 

same.  

 Section 2. Instructions to Consultants, 2.11 Negotiation,  

2.11.3 and 2.11.4, related to replacement of key personnel,  

Page 20  

The Client will not normally consider substitutions except 

in cases of incapacity of key personnel for reasons of 

health. Similarly, after award of contract the Client expects 

all of the proposed key personnel to be available during 

implementation of the contract. The Client will not 

consider substitutions during contract implementation 

except under exceptional circumstances up to a maximum 

of two (2) personnel and that too by only equally or better 

qualified and experienced personnel which will not exceed 

80 (eighty) percent of the remuneration agreed for the 

Original Key personnel. During the course of providing 

services, substitution of key personnel in excess of two (2) 

Key Personnel would call for reduction and the reduced of  

remuneration, which will not exceed 80 (eighty) percent of 

the remuneration agreed for the Original Key personnel 

against first replacement.  

2.11.4 Thereafter reduction at the rate of 10% of the original 

quoted rates in respect of each subsequent replacement i.e. 

70%, 60% and so on.  

We would like to request the present clause to be 

modified as follows:  

2.11.3 The Client will not normally consider substitutions 

except in cases of incapacity of key personnel for reasons 

of health. Similarly, after award of contract the Client 

expects all of the proposed key personnel to be available 

during implementation of the contract. The Client will 

not consider substitutions during contract 

implementation except under exceptional circumstances 

up to a maximum of two (2) personnel and that too by 

only equally or better qualified and experienced 

personnel. During the course of providing services, 

substitution of key personnel in excess of two (2) Key 

Personnel would call for reduction and the reduced of 

remuneration, provided the substitution is not on 

account of replacement of key personnel who may have 

tendered their resignation. There will be a reduction of 

five (5%) percent of the remuneration agreed for the 

Original Key personnel against the replacement in such 

cases.  

 

2.11.4 Thereafter reduction at the rate of additional 5% of 

the original quoted rates in respect of each subsequent 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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replacement i.e. 90%, 85% and so on.  

 Section 2. Instructions to Consultants, 2.17.3 Qualification 

and competence of key staff: 2.17.3 (1) Team Leader, Page 

24  

Minimum No. of years of Professional Experience – 15 

years  

In line with the scope of work we request you to modify 

the professional experience criteria as follows:  

Minimum No. of years of Professional Experience – 10 

years  

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 Section 2. Instructions to Consultants, 2.17.3 Qualification 

and competence of key staff: 2.17.3 (2) Deputy Team 

Leader, Page 25  

Minimum No. of years of Professional Experience – 12 

years  

In line with the scope of work we request you to modify 

the professional experience criteria as follows:  

Minimum No. of years of Professional Experience – 8 

years  

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 Section 2. Instructions to Consultants, 2.17.3 Qualification 

and competence of key staff: 2.17.3 (3) Finance Specialist, 

Page 25  

Minimum No. of years of Professional Experience – 10 

years  

In line with the scope of work we request you to modify 

the professional experience criteria as follows:  

Minimum No. of years of Professional Experience – 8 

years  

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 Section 2. Instructions to Consultants, 2.17.3 Qualification 

and competence of key staff: 2.17.3 (4) Urban Planning 

Lead, Page 26  

Minimum No. of years of Professional Experience – 10 

years  

In line with the scope of work we request you to modify 

the professional experience criteria as follows:  

Minimum No. of years of Professional Experience – 8 

years  

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 Section 2. Instructions to Consultants, 2.17.4 Evaluation 

criteria for Key personnel/ staff:  

2.17.4 (2) Deputy Team Leader, Page 26  

S/He should have an experience of minimum 5 years in 

Industrial Infrastructure sector  

In the line with scope of work we request you to modify 

the evaluation criteria as follows:  

S/He should have an experience of minimum 3 years in 

Infrastructure sector or in any other relevant projects  

The conditions of the RfQ 

cum RfP remains 

unchanged. 



Responses to Pre-Bid queries for 

Selection of Third-Party Evaluator for Evaluation of Industrial Corridor Projects in India 

Page 6 of 63 
 

Sr. 

No. 

Clause Queries Response from NICDC 

 Section 2. Instructions to Consultants, 2.17.4 Evaluation 

criteria for Key personnel/ staff: 2.17.4 (3) Finance 

Specialist, Page 26  

S/He should have an experience of minimum 5 years with 

Infrastructure sector projects.  

In the line with scope of work we request you to modify 

the evaluation criteria as follows:  

S/He should have an experience of minimum 3 years in 

Infrastructure sector or in any other relevant projects  

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 Section 2. Instructions to Consultants, 2.17.4 Evaluation 

criteria for Key personnel/ staff: 2.17.4 (4) Urban Planning 

Lead, Page 26  

Minimum 6 years of experience in the field of Urban 

planning and infrastructure management or in any other 

relevant area.  

In the line with scope of work we request you to modify 

the evaluation criteria as follows:  

Minimum 3 years of experience in the field of Urban 

planning and infrastructure management or in any other 

relevant area.  

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 Section 2. Instructions to Consultants, 2.17.4 Evaluation 

criteria for Key personnel/ staff: D. Association with the 

Firm, Page 27  

Association with the Firm.  

D2. Years of association  

Kindly elaborate on scoring criteria. Also, to encourage 

the third party evaluator to propose best of the talent 

basis the Terms of Reference of the current project, the 

association with the firm criteria can be relaxed as the 

proposed resource may have the relevant experience as 

part of his employment with previous firms.  

Detailed evaluation criteria 

will be prepared by the 

evaluation committee.   

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 Section 3. Technical Proposal – Standard Forms  

Form 3B: Format for Pre-qualification Proposal (Eligible 

Projects), Page 32  

 Projects Experience without the client certificate 

will not be evaluated  

 For Eligible Projects, only completed projects can be 

considered  

We request you to kindly modify the criteria as follows:  

 Projects experience without the work order / 

contract / engagement letter / self-certification as 

documentary proof for assignments will not be 

evaluated  

 For Eligible Projects, only completed projects or 

ongoing projects (whose start date is within last 5 

years from the date of issuance of this RFP) can be 

considered  

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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 Section 3. Technical Proposal – Standard Forms  

Form 3E: Format for Power of Attorney for Authorized 

representative, page 38  

 

Know all men by these presents, We, [name of organization 

and address of the registered office] do hereby constitute, 

nominate, appoint and authorize Mr / Ms [name], son/ 

daughter/ wife of [name], and presently residing at 

[address], who is presently employed with/ retained by us 

and holding the position of [designation] as our true and 

lawful attorney (hereinafter referred to as the “Authorized 

Representative”), with power to sub- delegate to any 

person, to do in our name and on our behalf, all such acts, 

deeds and things as are necessary or required in connection 

with or incidental to submission of our Proposal for and 

selection as consultant for [name of assignment], to be 

developed by National Industrial Corridor Development 

Corporation Limited (the “Authority”) including but not 

limited to signing and submission of all applications, 

proposals and other documents and writings, participating 

in pre-bid and other conferences and providing 

information/ responses to the Authority.  

Request to delete the word “sub- delegate to any 

person”.  

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 Section 3. Technical Proposal – Standard Forms  

Form 3I: Applicant‟s experience, Page 49  

 Projects without the proof of experience from client 

will not be considered for evaluation.  

We request you to kindly modify the criteria as follows:  

 Projects without the proof of experience (work 

order / contract / engagement letter / self-

certification as documentary proof for 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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 For Eligible Projects, only completed projects can be 

considered  

assignments) from client will not be considered 

for evaluation  

 For Eligible Projects, only completed projects or 

ongoing projects (whose start date is within last 5 

years from the date of issuance of this RFP) can be 

considered  

 Section 5. Terms of Reference  

5.1 Background, Page 62  

“Note: Apart from the above nodes under implementation, 

the other identified nodes as per the perspective plans of 

all the corridor mentioned in Clause 5.1 above to be 

evaluated for potential development based on the progress 

made.”  

We request you to kindly provide the details of other 

identified nodes in CBIC, AKIC, BMIC and VCIC for 

better understanding and effort estimation.  

NICDC/DPIIT website can 

be referred in this regard. 

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 

 Section 5. Terms of Reference  

5.7 Delivery Milestones and Timelines,  

Page 67  

The milestones and timelines of the assignment are given 

in the table below:  

 Award of contract - T  

 Inception report - T+15 days  

 Mid-term report - T+45 days  

 Draft evaluation report - T+75 days  

 Sign-off on the Final Evaluation Report - T+105 

days 

Considering the coverage of the projects across the 

country, we believe that proposed project duration 

would need to get extended. Hence we would like to 

request you to kindly consider the extension in project 

duration. Accordingly, the clause can be modified as 

below.  

The milestones and timelines of the assignment are given 

in the table below:  

 Award of contract - T  

 Inception Report – T+15 days  

 Mid Term/Interim Report – T+90 days  

 Draft Evaluation Report – T+150 days  

 Final Evaluation Report – T+180 days  

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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 Section 6. Standard Form of Contract.  

II. General Conditions of Contract, 6.4 Termination: 6.4.1 

(g), Page 76  

if the Client, in its sole discretion and for any reason 

whatsoever, within a period of sixty (60) days‟ decides to 

terminate this Contract  

We request you to modify the clause as follows which is 

as per industry acceptable norms:  

If the Client, in its sole discretion and for any reason 

whatsoever, within a period of sixty (60) days‟ decides to 

terminate this Contract. The Consultants needs to be paid 

for the portion of the scope already delivered/ 

completed before such termination for convenience  

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 Section 6. Standard Form of Contract.  

II. General Conditions of Contract, 6.4 Termination; 6.4.3 

Cessation of Rights and Obligations, Page 77  

Cessation of Rights and Obligations: Upon termination of 

this Contract pursuant to actual Termination, or upon 

expiration of this Contract pursuant to relevant clause 

hereof, all rights and obligations of the Parties hereunder 

shall cease, except (i) such rights and obligations as may 

have accrued on the date of termination or expiration, (ii) 

the obligation of confidentiality set forth in relevant clause 

hereof, (iii) the Consultant‟s obligation to permit 

inspection, copying and auditing of their accounts and 

records set forth in Clause 3.6 hereof, (iv) the rights of 

indemnity of the Client specified in clause 11 and (v) any 

right which a Party may have under the Applicable Law  

We request you to kindly remove this points  

(i)such rights and obligations as may have accrued on the 

date of termination or expiration, (iv) the rights of 

indemnity of the Client specified in clause 11  

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 Section 6. Standard Form of Contract.  

II. General Conditions of Contract, 6.4 Termination; 6.4.4 

Cessation of Services, Page 77  

Cessation of Services: Upon termination of this Contract by 

We request you to kindly remove this point  

(i) immediately and replace by “As soon as possible”  

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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notice of either Party to the other pursuant to relevant 

clauses hereof, the Consultant shall, immediately upon 

dispatch or receipt of…….  

 Section 6. Standard Form of Contract.  

II. General Conditions of Contract, 6.5.2 Conflict of Interest: 

6.5.2 (3) Consultants and Affiliates Not to Engage in 

Certain Activities, Under 6.5 Obligations of the 

Consultants, Page 78  

The Consultants agree that, during the term of this 

Contract and after its termination, the Consultants and 

their affiliates, as well as any Sub-consultant and any of its 

affiliates, shall be disqualified from providing goods, 

works or services (other than the Services and any 

continuation thereof) for any project resulting from or 

closely related to the Services for the period of two years.  

Since the duration of the proposed project is less than 6 

months, we request you to modify the clause as follows:  

The Consultants agree that, during the term of this 

Contract and after its termination, the Consultants and 

their affiliates, as well as any Sub-consultant and any of 

its affiliates, shall be disqualified from providing goods, 

works or services (other than the Services and any 

continuation thereof) for any project resulting from or 

closely related to the Services for the period of one year.  

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 Section 6. Standard Form of Contract.  

II. General Conditions of Contract, 6.5 Obligations of the 

Consultants, 6.5.3 Confidentiality,  

page 78  

The Consultants, their Sub-consultants, and the Personnel 

of either of them shall not disclose any proprietary or 

confidential information relating to the Project, the 

Services, this Contact or the Client‟s business or operations 

without the prior written consent of the Client  

Currently, no time frame is specified for this clause. 

Accordingly, we will request to include the following as 

part of this clause “The confidentiality obligations shall 

survive the termination of this Contract/ completion of 

services for a period of one (1) year”.  

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 Section 6. Standard Form of Contract.  

II. General Conditions of Contract, 6.5 Obligations of the 

We request to add the following sentence in the existing 

clause.  

The conditions of the RfQ 

cum RfP remains 
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Consultants, 6.5.6 Documents Prepared by the Consultants 

to be the Property of the Client,  

page 79  

All plans, drawings, specifications, designs, reports, other 

documents and software submitted by the Consultants 

pursuant to this contract shall become and remain the 

property of the Client, and the Consultants shall, not later 

than upon termination or expiration of this Contract, 

deliver all such documents and software to the Client, 

together with a detailed inventory thereof. The Consultants 

may retain a copy of such documents and software. 

Restrictions about the future use of these documents and 

software, if any, shall be specified in the SC  

Notwithstanding the foregoing, Consultant retains all 

rights in the deliverables and work product, and in any 

software, materials, know-how and/or methodologies 

that Consultant may use or develop in connection with 

this Contract.  

unchanged. 

 Section 6. Standard Form of Contract.  

II. General Conditions of Contract, 6.5 Obligations of the 

Consultants, 6.5.8  

Insurance to be taken out by the Consultant.  

Page 79  

The Consultants (i) shall take out and maintain, and shall 

cause any Sub consultants to take out and maintain, at their 

(or the Sub consultants‟, as the case may be) own cost but 

on terms and conditions approved by the Client, 

insurance against the risks, and for the coverages, as shall 

be specified in the Special Conditions (SC), and (ii) within 

15 (fifteen) days of receiving any insurance policy 

certificate in respect of insurances required to be obtained 

We have insurance against the risks, and for the coverage 

specified in the clause however as these are the recurring 

policies these are not on the terms and conditions 

approved the client. We shall be able to submit the 

documentary evidence of such policies.  

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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and maintained under this clause, the Consultant shall 

furnish to the Client, copies of such policy certificates, 

copies of the insurance certificates and evidence that the 

insurance premium have been paid in respect of such 

insurance. No insurance shall be cancelled, modified or 

allowed to expire or lapse during the terms of this 

Contract. (iii) if the Consultant fails to effect and keep in 

force the aforesaid insurances for which it is responsible 

pursuant hereto, the Client will apart from having other 

recourse available under this Contract have the option 

without prejudice to the obligations of the Consultant, to 

take out the aforesaid insurance, to keep in force any such 

insurances, and pay such premium and recover the costs 

thereof from the Consultants, and the Consultants shall be 

liable to pay such amounts on demand by the Client. (iv) 

the insurance policies so procured shall mention the 

Client as the beneficiary of the Consultants and the 

Consultants shall procure an undertaking from the 

insurance company in this regard.  

 Section 6. Standard Form of Contract  

II. General Conditions of Contract, 6.8 Payment to the 

Consultants:  

6.8.2, Page 81  

The client will release 60% payment due against a 

particular milestone if the comments/approval from the 

respective State Government is not received within 45 days 

Considering the duration of the proposed project. We 

request you to modify the clause as follows:  

The client will release 60% payment due against a 

particular milestone if the comments/approval from the 

respective State Government is not received within 10 

days from the date of forwarding the report. Remaining 

40% shall be released only after receipt of 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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from the date of forwarding the report. Remaining 40% 

shall be released only after receipt of comments/approval 

from the concerned State Government/Nodal Agency.  

comments/approval from the concerned State 

Government/Nodal Agency or within 20 days from the 

date of forwarding the report, whichever is earlier.  

 Section 6. Standard Form of Contract  

II. General Conditions of Contract, 6.11 Liquidated 

Damages, Page 81  

If the selected Consultant fails to complete the Assignment, 

within the period specified under the contract, the 

consultant shall pay to the Client, fixed and agreed 

liquidated damages, and not as penalty, @ 1% of the 

contract fees for each week of delay or part thereof.  

We request you to modify the clause as follows:  

If the selected Consultant fails to complete the 

Assignment, within the period specified under the 

contract, the consultant shall pay to the Client, fixed and 

agreed liquidated damages, and not as penalty, @ 1% of 

the contract fees for each week of delay or part thereof if 

the delay is solely attributable to the Consultant.  

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 Section 6. Standard Form of Contract  

II. General Conditions of Contract, 6.13 Miscellaneous  

page 82  

6.13.1.2 The Client is entitled to assign any rights, interests 

and obligations under this Contract to third parties.  

Request to modified as below:  

The Client is entitled to assign any rights, interests and 

obligations under this Contract to third parties after 

agreement with the consultant to ensure that there is no 

conflict situation and independence impairment for our 

firm.  

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 Section 6. Standard Form of Contract  

III. Special Conditions of Contract; 6.3.1.1, page 85  

6.3.1 The duration of assignment shall be 105 days and 

with option to extend the contract duration with mutual 

written agreement.  

It should be modified according to the duration expected 

of this project (please refer query no. 18 for proposed 

engagement timelines)  

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 Section 6. Standard Form of Contract  

III. Special Conditions of Contract, 6.5.7 Limitation of the 

Consultants‟ Liability towards the Client, page 85  

Limitation of the Consultants‟ Liability towards the Client : 

We request to remove linkage of the liability cap to the 

insurance policy and keep the liability capped at the fees 

paid (preferred) to consultant or maximum up to the 

contract value.  

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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a) (ii) For any direct loss or damage that exceeds (i) the 

total payments for Professional Fees and Reimbursable 

Expenditure made or expected to be made to the 

Consultants hereunder, or (ii) the proceeds the Consultants 

may be entitled to receive from any insurance maintained 

by the consultants to cover such a liability, whichever of (i) 

or (ii) is higher  

 Section 6. Standard Form of Contract  

III. Special Conditions of Contract, 6.5.7 Limitation of the 

Consultants‟ Liability towards the Client, page 85  

b) This limitation of liability shall not affect the 

Consultants‟ liability, if any, for damage to Third Parties 

caused by the Consultants or any person or firm acting on 

behalf of the Consultants in carrying out the Services.  

Third party liability is unlimited, request to modify this 

clause accordingly and place a limit on the same 

(maximum up to contract value of third party).  

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 Section 6. Standard Form of Contract  

Special Conditions (SC), 6.5.8 Risks and Coverage, page 86  

a) Third Party motor vehicle liability insurance as required 

under Motor Vehicles Act, 1988 in respect of motor vehicles 

operated in India by the Consultants or their Personnel or 

any Sub consultants or their Personnel for the period of 

consultancy.  

Request to please delete this clause.  

The third party motor vehicle insurance is not applicable 

to a Management Consultancy Firm.  

The conditions of the RfQ 
cum RfP remains 
unchanged. 

 Section 6. Standard Form of Contract  

III. Special Conditions of Contract, 6.5.8 Risks and 

Coverage: 6.5.8 (c) Professional Liability Insurance, Page 86  

Consultants will maintain at its expense, Professional 

Liability Insurance including coverage for errors and 

Given the project duration, we request you to modify the 

clause as follows:  

Consultants will maintain at its expense, Professional 

Liability Insurance including coverage for errors and 

omissions caused by Consultant‟s negligence, breach in 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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omissions caused by Consultant‟s negligence, breach in the 

performance of its duties under this Contract from an 

Insurance Company permitted to offer such policies in 

India, for a period of five years beyond completion of 

Consultancy Services commencing from the Effective Date  

the performance of its duties under this Contract from an 

Insurance Company permitted to offer such policies in 

India, for a period of One year beyond completion of 

Consultancy Services commencing from the Effective 

Date  

 Section 6. Standard Form of Contract  

III. Special Conditions of Contract, 6.5.8 Risks and 

Coverage: (c) Professional Liability Insurance, Page 86  

c) Professional Liability Insurance:  

(i) For an amount not exceeding total payments for 

Professional Fees and Reimbursable Expenditures made or 

expected to be made to the Consultants hereunder or (ii) 

the proceeds, the Consultants may be entitled to receive 

from any insurance maintained by the Consultants to cover 

such a liability, whichever of (i) or (ii) is higher with a 

minimum coverage of [insert amount and currency]. The 

indemnity limit in terms of “Any One Accident” (AOA) 

and “Aggregate limit on the policy period” (AOP) should 

not be less than the amount stated in the contract. In case of 

joint venture or „in association‟, the policy should be in the 

name of joint venture / in association entity and not by the 

individual partners of the joint venture/association.  

We would like to request to revise the existing clause as 

follows:  

“(i) For an amount not exceeding total payments for 

Professional Fees and Reimbursable Expenditures made 

or expected to be made to the Consultants hereunder. In 

case of joint venture or „in association‟, the policy should 

be in the name of joint venture / in association entity and 

not by the individual partners of the joint 

venture/association.”  

Also, request to accept Consultant‟s already existing 

liability insurance policy which may not have exact same 

terms and conditions as listed here but covers 

appropriate and required professional liability insurance.  

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 Section 6. Standard Form of Contract  

III. Special Conditions of Contract, 6.5.8 Risks and 

Coverage: (d) Professional Liability Insurance, Page 86  

d) Employer‟s liability and workers‟ compensation 

Consultant possesses a Group Personal Accident Policy 

for its employees. However, the workers‟ compensation 

insurance is not applicable to a Management 

Consultancy Firm.  

The conditions of the RfQ 

cum RfP remains 

unchanged. 



Responses to Pre-Bid queries for 

Selection of Third-Party Evaluator for Evaluation of Industrial Corridor Projects in India 

Page 16 of 63 
 

Sr. 

No. 

Clause Queries Response from NICDC 

insurance shall be in respect of the Personnel of the 

Consultants and of any Sub consultant, in accordance with 

the relevant revisions of the Applicable Law, as well as, 

with respect to such Personnel, any such life, health, 

accident, travel or other insurance as may be appropriate; 

and all insurances and policies should start from the date 

of commencement of services and remain effective as per 

relevant requirements of contract agreement.  

Please confirm if that is acceptable. The conditions of 

the RfQ cum RfP remains unchanged. 

 PWC  

 2.1.21 

RFQ cum RFP processing fee 

The RFQ CUM RFP submissions shall be accompanied by a 

Bank Draft of INR 25,000.00 (Indian Rupees Twenty Five 

Thousand only) GST in favor of “National Industrial 

Corridor Development Corporation Limited”, payable at 

New Delhi, India, as a non-refundable RFQ CUM RFP 

processing fee (the “RFQ CUM RFP Processing Fee”). 

As per Rule 161 (IV) of GFR 2017, we understand that 

cost of tender document should not be charged under the 

said Rule. Accordingly, we request you to waive / delete 

the requirement for submitting tender fee under the RFP. 

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 2.4 

Ownership of document and copyright 

All the study outputs including primary data shall be 

compiled, classified and submitted by the Consultants to 

the Client in hard and soft copies in addition to the 

requirements for the reports and deliverables indicated in 

the TOR. The study outputs shall remain the property of 

the Client and shall not be used for any purpose other than 

that intended under these terms of reference without the 

There are innumerable IPRs that exist with us which we 

would like to use to your benefit while delivering our 

services to you. These are our pre-existing IPRs and we 

use it for all clients. We will not be able to give 

ownership in such IPRs to you just because we are using 

them for providing services to you, like we use these for 

other clients. We request that we are allowed to retain 

ownership of our pre-existing IPRs, else we might be not 

be able to use these in providing services to you in order 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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permission of the Client. to protect our ownership in them. We request you to 

kindly include the below clause. This is also the standard 

mentioned by Meity in its guidelines.  

 

Notwithstanding anything to the contrary in this 

agreement, Consultant will retain the ownership of its 

pre-existing intellectual property rights (including any 

enhancement or modification thereto) even if such IPRs 

are used for creating deliverables, are incorporated in the 

deliverables, etc. To the extent such pre-existing IPRs are 

included/incorporated in the deliverables, upon receipt 

of all due and payable payment in full, the Consultant 

shall grant a non-exclusive, perpetual and fully paid up 

license to the Purchaser/Client to use such pre-existing 

IPRs for use of deliverables for the purpose for which 

such deliverables are meant for client's internal business 

operations. 

 2.5 

Bid security 

A bid security in the form of a Demand Draft/ Bank 

Guarantee, from a scheduled Indian Bank in favor of 

„National Industrial Corridor Development Corporation 

Limited‟, valid for 180 (one hundred and eighty) days from 

the PDD, payable at New Delhi, for the sum of Rs. 

5,00,000/- (Rupees Five Lakh Only) shall be required to be 

submitted by each Applicant (“Bid Security”). 

We request the authority for reducing the bid security 

value to INR 1,00,000 from INR 5,00,000. 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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 2.6.3 

Eligibility of applicants 

An Applicant shall not have a conflict of interest that may 

affect the Selection Process or the Consultancy (the 

“Conflict of Interest”). Any Applicant found to have a 

Conflict of Interest shall be disqualified. In the event of 

disqualification, the Client will forfeit and appropriate the 

Bid Security as mutually agreed genuine pre-estimated 

compensation and damages payable to the Client for, inter 

alia, the time, cost and effort of the Client including 

consideration of such Applicant‟s Proposal, without 

prejudice to any other right or remedy that may be 

available to the Client hereunder or otherwise. Similar 

projects to be construed are Detailed Master Planning and 

Preliminary Engineering etc. The consultant who has 

prepared the perspective plan/concept plan shall not be 

eligible to bid for this project. 

We understand that the objective of this study is to 

review the progress of the proposed projects and 

initiatives under the mentioned Industrial corridor 

programs. Hence, we believe that the work undertaken 

by the consultant at the stage of preparation of 

Perspective Plan and Conceptual Master Plan is not 

conflicted with this study, if the consultant is not 

involved in implementation of such initiatives/projects. 

In this regard, we request the client to allow those 

consultants that have prepared Perspective plan or 

Conceptual Master plan for such Industrial Corridor 

projects but were not involved in implementation of such 

project initiatives.  Please confirm. 

The understanding is 

correct. 

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 

 2.6.6 

Blacklisting 

Any entity which has been barred or blacklisted by the 

Central Government, any State Government, a statutory 

authority or a public sector undertaking, as the case may 

be, from participating in any project during the past 5 

(Five) years, and the bar subsists as on the date of the 

Proposal Due Date, would not be eligible to submit a 

Proposal either by itself or through its Associate. 

We request the Client that this criteria be clarified to state 

that Bidder is not blacklisted currently.  We propose 

following self-declaration:  

 

"The bidding entity for this engagement is 

PricewaterhouseCoopers Private Limited ("PwCPL" or 

"we"). PwCPL is a private limited company registered 

under the Companies Act, 1956, and we are engaged in 

providing professional services in the areas of tax, 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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consulting and business advisory. 

 

Sir, 

In response to the above-mentioned RFP,  I, [XXXXX], as 

Partner of PwCPL, do hereby declare to the best of our 

knowledge and information available with us as on date, 

that we are not blacklisted by Central Government, any 

State Government, a statutory authority or a public 

sector undertaking in India from providing professional 

services as mentioned in the tender." 

 2.8.2 

Submission, receipt and opening of proposals 

The Authorized Representative‟s authorisation should be 

confirmed by a written power of attorney by the competent 

authority accompanying the Proposal. 

We request the authority to consider board resolution for 

confirmation of the same, in place of power of attorney. 

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 2.9.5 

Minimum Qualification Criteria 

a) Advisory/consultancy assignments in India granted by 

the government, regulatory commission, tribunal, 

multilateral agencies, statutory authorities, public sector 

entities etc. in respect of design, implementation, 

evaluation etc. of government programs shall be deemed as 

eligible general assignments (the “Eligible General 

Assignments”) 

 

Minimum one project must be from Infrastructure Sector. 

We request the authority to relax this criteria as follows: 

 

The projects submitted should have been started or 

completed in the last 10 years. 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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The applicant for an Eligible General Assignment should 

have received professional fees of at least Rs. 50 (fifty) 

lakhs for such assignment before the PDD. 

 

The projects submitted should have been started in the 

last 5 years. 

 2.9.5 

Minimum Qualification Criteria 

b) Evaluation studies involving quantitative and 

qualitative research, household surveys etc. in India 

granted by the government, regulatory commission, 

tribunal, multilateral agencies, statutory authorities, public 

sector entities etc. in respect of government programs shall 

be deemed as eligible specific assignments (the “Eligible 

Specific Assignments”) 

 

Minimum one project must be from Infrastructure Sector. 

 

The applicant for an Eligible Specific Assignment should 

have received professional fees of at least Rs. 20 (twenty) 

lakhs for such assignment before the PDD. 

 

The projects submitted should have been started in the 

last 5 years. 

We request the authority to relax this criteria as follows: 

 

The projects submitted should have been started or 

completed in last 10 years. 

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 2.9.5 We understand that this is a prestigious assignment for The conditions of the RfQ 
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Minimum Qualification Criteria 

c) Average annual turnover for last 3 financial years - INR 

20 Crore 

the Authority that envisages evaluation of industrial 

corridor projects in India. In this regards, we request the 

authority to increase the average annual turnover 

requirement to INR 100 crore for both an individual firm 

or a consortium.  

cum RfP remains 

unchanged. 

 2.9.6 

Technical Evaluation Criteria 

The firm should have completed at least 5 nos. of eligible 

projects as mentioned in Clause 2.9.5 (a) and 2.9.5 (b) in the 

last 5 years. Minimum Two projects in each category must 

be from Infrastructure Sector. 

We understand that projects listed against Minimum 

Qualification Criteria can be used for showcasing 

eligibility for Technical Evaluation Criteria. Please 

confirm. 

The understanding is 

correct. 

The conditions of the RfQ 

cum RfP remains 

unchanged. 

  We request the authority to relax this criterial as follows: 

The firm should have started or completed at least 5 nos. 

of eligible projects as mentioned in Clause 2.9.5 (a) and 

2.9.5 (b) in the last 10 years. 

Minimum Two projects in eligible projects must be from 

Infrastructure Sector. 

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 2.11.3 

6.6.2.1 

Replacement 

The Client will not normally consider substitutions except 

in cases of incapacity of key personnel for reasons of 

health. Similarly, after award of contract the Client expects 

all of the proposed key personnel to be available during 

implementation of the contract. The Client will not 

consider substitutions during contract implementation 

There may be circumstances beyond the reasonable 

control of the Consultant, where a replacement of 

personnel may be necessary, such as illness, death, 

resignation or disciplinary action against the concerned 

personnel, etc. In such cases, Client is requested to allow 

exceptions to this clause and make penalties inapplicable. 

The Consultant shall exercise reasonable efforts to 

provide a suitable replacement to the Client.   

The conditions of the RfQ 

cum RfP remains 

unchanged. 



Responses to Pre-Bid queries for 

Selection of Third-Party Evaluator for Evaluation of Industrial Corridor Projects in India 

Page 22 of 63 
 

Sr. 

No. 

Clause Queries Response from NICDC 

except under exceptional circumstances up to a maximum 

of two (2) personnel and that too by only equally or better 

qualified and experienced personnel which will not exceed 

80 (eighty) percent of the remuneration agreed for the 

Original Key personnel. During the course of providing 

services, substitution of key personnel in excess of two (2) 

Key Personnel would call for reduction and the reduced of 

remuneration, which will not exceed 80 (eighty) percent of 

the remuneration agreed for the Original Key personnel 

against first replacement. 

    

 2.17 

Tentative schedule for Selection Process 

Proposal Due Date - 12/10/2020 

We request the authority to extend deadline of 

submission at least for two weeks from the current due 

date. 

Kindly refer Corrigendum-1 

in this regard. 

 2.17.3 

Qualification and competence of key staff 

Team leader: 

  

Minimum No. of years of Professional Experience - 15 

years 

We request the authority to relax this criteria as follows: 

Team leader:  

Minimum No. of years of Professional Experience - 12 

years 

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 5 

Form 3A 

We certify that in the last 3 (three) years, we have neither 

failed to perform on any contract, as evidenced by 

imposition of a penalty by an arbitral or judicial authority 

or a judicial pronouncement or arbitration award against 

We request the authority to allow us to add clarification 

for this clause as stated below: 

 

During the last three years,  Applicant has neither failed 

to perform on any contract, as evidenced by imposition 

of a penalty by an arbitral or judicial authority or a 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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the Applicant, nor been expelled from any project or 

contract by any public authority nor have had any contract 

terminated by any public authority for breach on our part. 

judicial pronouncement or arbitration award against the 

Applicant, nor has the Applicant been expelled from any 

project or contract nor have had any contract terminated 

for breach on the Applicant's part, with such termination 

having been approved / upheld by any court decree or 

arbitral award against the Applicant to such effect. and 

also allow us to include the below clarification that given 

the large volume of work performed by the Applicant, 

contracts with clients may on certain rare occasions be 

terminated, suspended or not renewed for a variety of 

reasons, majority of which are suspended for business 

reasons, necessities or convenience of the clients. 

However, there is no instance of any contract having 

been terminated on account of any determined non-

performance of contract. 

 9 

Form 3A 

We certify that in regard to matters other than security and 

integrity of the country, we or any of our affiliates have not 

been convicted by a court of law or indicted or adverse 

orders passed by a regulatory authority which would cast a 

doubt on our ability to undertake the Consultancy for the 

Project or which relates to a grave offence that outrages the 

moral sense of the community. 

We request the authority to allow us to add clarification 

highlighted in bold for this clause as stated below: 

 

We certify that in regard to matters other than security 

and integrity of the country, we or any of our affiliates 

have not been convicted by a court of law or indicted or 

adverse orders passed by a regulatory authority, having 

the force of res judicata, which would cast a doubt on 

our ability to undertake the Consultancy for the Project 

or which relates to a grave offence that outrages the 

moral sense of the community. 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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 11 

Form 3A 

We further certify that no investigation by a regulatory 

authority is pending either against us or against our 

affiliates or against our CEO or any of our Directors/ 

Managers/ employees. 

We request the authority to allow us to add clarification 

highlighted in bold for this clause as stated below: 

 

We further certify that no investigation by a regulatory 

authority is pending either against us or against our 

affiliates or against our CEO or any of our Directors/ 

Managers/ employees which if adversely determined, 

would impact the ability of PwCPL to provide services 

under the aforementioned RFP. We also wish to clarify 

that such declaration is with respect to 

Directors/Managers/employees who are proposed to be 

deployed on the project and the term investigation 

would mean investigation with reference to their 

official representation as an employee of PwCPL. 

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 Form 3B 

Format for Pre-qualification Proposal (Eligible Projects) 

[Using the format below, provide information on each 

assignment for which your firm, and each associate for this 

assignment, was legally contracted either individually as a 

corporate entity or as one of the major companies within a 

JV for carrying out consulting services similar to the ones 

requested under this assignment.] 

 

PROJECTS EXPERIENCE WITHOUT THE CLIENT 

CERTIFICATE WILL NOT BE EVALUATED. 

 

We request the authority to consider ongoing projects as 

well. 

 

We also request the authority to consider other relevant 

documents i.e. contract document or copy of work order 

as proof for the project. 

The conditions of the RfQ 

cum RfP remains 

unchanged. 



Responses to Pre-Bid queries for 

Selection of Third-Party Evaluator for Evaluation of Industrial Corridor Projects in India 

Page 25 of 63 
 

Sr. 

No. 

Clause Queries Response from NICDC 

For Eligible Projects, only completed projects can be 

considered. 

 Form 3C 

Format for Pre-qualification Proposal 

Average Annual Turnover of Applicant - Certificate from 

the Statutory Auditor 

We request the authority to consider self-certification by 

authorized representative in place of Certificate from the 

Statutory Auditor. 

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 5 

Form 3H 

We certify that in the last 3 (three) years, we have neither 

failed to perform on any contract, as evidenced by 

imposition of a penalty by an arbitral or judicial authority 

or a judicial pronouncement or arbitration award against 

the Applicant, nor been expelled from any project or 

contract by any public authority nor have had any contract 

terminated by any public authority for breach on our part. 

We request the authority to allow us to add clarification 

for this clause as stated below: 

 

During the last three years,  Applicant has neither failed 

to perform on any contract, as evidenced by imposition 

of a penalty by an arbitral or judicial authority or a 

judicial pronouncement or arbitration award against the 

Applicant, nor has the Applicant been expelled from any 

project or contract nor have had any contract terminated 

for breach on the Applicant's part, with such termination 

having been approved / upheld by any court decree or 

arbitral award against the Applicant to such effect. and 

also allow us to include the below clarification that given 

the large volume of work performed by the Applicant, 

contracts with clients may on certain rare occasions be 

terminated, suspended or not renewed for a variety of 

reasons, majority of which are suspended for business 

reasons, necessities or convenience of the clients. 

However, there is no instance of any contract having 

been terminated on account of any determined non-

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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performance of contract. 

 9 

Form 3H 

We certify that in regard to matters other than security and 

integrity of the country, we or any of our affiliates have not 

been convicted by a court of law or indicted or adverse 

orders passed by a regulatory authority which would cast a 

doubt on our ability to undertake the Consultancy for the 

Project or which relates to a grave offence that outrages the 

moral sense of the community. 

We request the authority to allow us to add clarification 

highlighted in bold for this clause as stated below: 

 

We certify that in regard to matters other than security 

and integrity of the country, we or any of our affiliates 

have not been convicted by a court of law or indicted or 

adverse orders passed by a regulatory authority, having 

the force of res judicata, which would cast a doubt on 

our ability to undertake the Consultancy for the Project 

or which relates to a grave offence that outrages the 

moral sense of the community. 

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 11 

Form 3H 

We further certify that no investigation by a regulatory 

authority is pending either against us or against our 

affiliates or against our CEO or any of our Directors/ 

Managers/ employees. 

We request the authority to allow us to add clarification 

highlighted in bold for this clause as stated below: 

 

We further certify that no investigation by a regulatory 

authority is pending either against us or against our 

affiliates or against our CEO or any of our Directors/ 

Managers/ employees which if adversely determined, 

would impact the ability of PwCPL to provide services 

under the aforementioned RFP. We also wish to clarify 

that such declaration is with respect to 

Directors/Managers/employees who are proposed to be 

deployed on the project and the term investigation 

would mean investigation with reference to their 

official representation as an employee of PwCPL. 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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 Form 3I 

Applicant‟s experience 

[Using the format below, provide information on each 

assignment for which your firm, and each associate for this 

assignment, was legally contracted either individually as a 

corporate entity or as one of the major companies within a 

JV for carrying out consulting services similar to the ones 

requested under this assignment.] 

 

• Projects without the proof of experience from client will 

not be considered for evaluation. 

 

• For Eligible Projects, only completed projects can be 

considered. 

 

• The key parameters like project cost, size, components 

and nature of assignment should be clearly reflected in the 

proof of experience provided by the consultant. The proof, 

without the sufficient information necessary for evaluation, 

shall not be considered. 

We request the authority to consider ongoing projects as 

well.  

 

We also request the authority to consider other relevant 

documents i.e. contract document or copy of work order 

as proof for the project. 

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 Form 3K 

Team Composition and Task Assignments 

1 Consultants, who are executing ongoing mandates with 

the Client, must propose a separate team of Key Personnel 

while bidding for this project. The Key Personnel proposed 

above should be available for presentations/ discussions 

We request the authority to relax this criteria as follows: 

 

Consultants, who are executing ongoing mandates with 

the Client, may be considered while bidding for this 

project. However, The Key Personnel proposed above 

should be available for presentations/ discussions 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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/meetings with the Client, State Government etc. /meetings with the Client, State Government etc. 

 5.5.1 

Approach 

The Scheme and Project-level analysis will be based on 

triangulation of primary and secondary data. It will include 

an assessment of the relevance, effectiveness, efficiency and 

sustainability of the scheme. Details on this framework are 

available in the Guidelines for Evaluation placed at 

“Annexure B”. In line with this understanding, the 

following aspects will have to be assessed as a part of the 

analysis:  

I. The coverage of the scheme.  

II. The use of technology.  

III. Degree to which private sector resources and Public 

Private Partnership (PPP) has been leveraged in 

projects.  

IV. Key bottlenecks/issues & challenges particularly 

timely delivery of projects.  

V. Quality of assets.  

VI. Level of satisfaction of the beneficiaries/end users.  

VII. Usage of modern and efficient assets.  

VIII. Ease of doing business.  

We request the authority to please elaborate on following 

aspects: 

ii – The use of technology 

v – quality of assets 

vi – Level of satisfaction of the beneficiaries/end users 

vii – usage of modern and efficient assets 

 

 

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 5.5.2 

Approach – cross sectional thematic assessment 

The cross-sectional themes based on which the scheme will 

be assessed may include: 

We request the authority to please elaborate of following 

aspects: 

i -  Accountability and transparency in all SPVs formed 

specifically for implementation of various projects under 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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I. Accountability and transparency in all SPVs formed 

specifically for implementation of various projects 

under Industrial Corridor. 

II. Direct/indirect employment generation. 

III. Climate change & sustainability. 

IV. Use of IT/Technology in driving efficiency. 

V. Stakeholder & beneficiary behavioral change. 

VI. E-Governance. 

VII. Unlocking synergies with other government 

programs. 

VIII. Reforms & regulations. 

Impact on and role of private sector, PPP models, 

community and civil society/NGOs in the scheme. 

Industrial Corridor,  

iii -  Climate change & sustainability  

iv -  Use of IT/Technology in driving efficiency 

 5.7 

Delivery Milestones and Timelines 

All the reports are required to be submitted in hard copy in 

triplicate and in soft copy. Further, the Final Evaluation 

Report is required to be submitted in 20 hard copies. 

We request the authority to consider online submission 

of the deliverables. 

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 6.4.3 

Cessation of Rights and Obligations 

Upon termination of this Contract pursuant to actual 

Termination, or upon expiration of this Contract pursuant 

to relevant clause hereof, all rights and obligations of the 

Parties hereunder shall cease, except (i) such rights and 

obligations as may have accrued on the date of termination 

or expiration, (ii) the obligation of confidentiality set forth 

We request client to reduce the survival period of 

confidentiality obligations to one year post expiry or 

termination. 

 

We also wish to clarify that we will retain our records as 

per our records retention policies. Upon reasonable 

notice, we will allow Client to inspect our invoicing 

records under this engagement; such inspection shall be 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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in relevant clause hereof, (iii) the Consultant‟s obligation to 

permit inspection, copying and auditing of their accounts 

and records set forth in Clause 3.6 hereof, (iv) the rights of 

indemnity of the Client specified in clause 11 and (v) any 

right which a Party may have under the Applicable Law. 

done in a pre-agreed manner and during normal 

business hours. For avoidance of doubt, such inspection 

should not cause us to be in breach of our organizational 

confidentiality requirements. Please acknowledge that 

our audit related obligations will be subject to foregoing 

statement. 

 6.4.4 

Cessation of Services 

Cessation of Services: Upon termination of this Contract by 

notice of either Party to the other pursuant to relevant 

clauses hereof, the Consultant shall, immediately upon 

dispatch or receipt of such notice, take all necessary steps 

to bring the Services to a close in a prompt and orderly 

manner and shall make every reasonable effort to keep 

expenditures for this purpose to a minimum. With respect 

to documents prepared by the Consultant and equipment 

and materials furnished by the Client, the Consultant shall 

handover all project documents under procedure described 

in this contract. 

We request client to allow us to retain our working 

papers and a copy of confidential information for our 

records and any future reference or audit requirements, 

subject to confidentiality obligations under this 

Agreement. 

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 6.5.2 

Conflict of interest 

6.5.2 Conflict of interest 

 

1. Any breach of an obligation under Clause 6.5.2 shall 

constitute a conflict of interest (“Conflict of Interest”): The 

Consultant shall comply and shall ensure the Sub-

We wish to highlight that we are a large organization 

providing various services to various state and central 

government departments, PSUs, international 

organizations and private clients. We wish you to note 

that while we have a mechanism in place to identify 

patent and direct conflict of interests, it may not always 

be possible to identify any or all indirect or remote 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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consultants and Affiliates of the foregoing comply with the 

provisions of Clause 6.5 and any breach of such an 

obligation shall constitute an event of default by the 

Consultant for the purposes of this Contract. The 

Consultant shall promptly disclose any Conflict of Interest 

to the Client. For the avoidance of doubt, the Consultant 

agrees that a disclosure of any Conflict of Interest shall not 

in any manner whatsoever be deemed to cure such Conflict 

of Interest. 

 

2. Consultants Not to Benefit from Commissions, 

Discounts, etc.: The remuneration of the Consultants 

pursuant to relevant clauses hereof shall constitute the 

Consultant‟s sole remuneration in connection with this 

Contract or the Services, and the Consultants shall not 

accept for their own benefit any trade commission, 

discount or similar payment in connection with activities 

pursuant to this Contract or to the Services or in the 

discharge of their obligations under the Contract, and the 

Consultants shall use their best efforts to ensure that the 

Personnel, any Sub-consultants and agents of either of 

them, similarly shall not receive any such additional 

remuneration. 

 

3. Consultants and Affiliates Not to Engage in Certain 

Activities: The Consultants agree that, during the term of 

conflict of interests. Kindly appreciate that our no 

conflict confirmations will be subject to the foregoing.  
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this Contract and after its termination, the Consultants and 

their affiliates, as well as any Sub-consultant and any of its 

affiliates, shall be disqualified from providing goods, 

works or services (other than the Services and any 

continuation thereof) for any project resulting from or 

closely related to the Services for the period of two years. 

 

4. Prohibition of Conflicting Activities: Neither the 

Consultants nor their Sub-consultants nor the Personnel 

shall engage, either directly or indirectly, in any of the 

following activities: 

 

a) during the term of this Contract, any business or 

professional activities which would conflict with the 

activities assigned to them under this Contract; and 

 

b) after the termination of this Contact, such other activities 

as may be specified in the SC. 

 6.5.8 

Insurance 

Insurance to be taken out by the Consultants: The 

Consultants (i) shall take out and maintain, and shall cause 

any Sub consultants to take out and maintain, at their (or 

the Sub consultants‟, as the case may be) own cost but on 

terms and conditions approved by the Client, insurance 

against the risks, and for the coverages, as shall be 

We wish to clarify that we maintain insurances, at the 

firm level, which are required to be maintained by us as 

per the provision of laws. Separate insurances for this 

project may not be required in light of such firm level 

insurance. We can provide you with a confirmation 

about our firm level insurance and that to the extent 

required by law, this project will also be covered under 

that insurance. We hope that should suffice. Please 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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specified in the Special Conditions (SC), and (ii) within 15 

(fifteen) days of receiving any insurance policy certificate 

in respect of insurances required to be obtained and 

maintained under this clause, the Consultant shall furnish 

to the Client, copies of such policy certificates, copies of the 

insurance certificates and evidence that the insurance 

premium have been paid in respect of such insurance. No 

insurance shall be cancelled, modified or allowed to expire 

or lapse during the terms of this Contract. (iii) if the 

Consultant fails to effect and keep in force the aforesaid 

insurances for which it is responsible pursuant hereto, the 

Client will apart from having other recourse available 

under this Contract have the option without prejudice to 

the obligations of the Consultant, to take out the aforesaid 

insurance, to keep in force any such insurances, and pay 

such premia and recover the costs thereof from the 

Consultants, and the Consultants shall be liable to pay such 

amounts on demand by the Client. (iv) the insurance 

policies so procured shall mention the Client as the 

beneficiary of the Consultants and the Consultants shall 

procure an undertaking from the insurance company in 

this regard. 

confirm. 

 6.11 

Liquidated damages 

If the selected Consultant fails to complete the Assignment, 

within the period specified under the contract, the 

We request client to cap the liquidated 

damages/penalties cumulatively to 5% of the total 

contract value.  

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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consultant shall pay to the Client, fixed and agreed 

liquidated damages, and not as penalty, @ 1% of the 

contract fees for each week of delay or part thereof. The 

aggregate maximum of liquidated damages payable to the 

Client under this clause shall be subject to a maximum of 

10% of the total contract fees. The client may assess the 

applicability of the liquidated damages, if any at the time 

of the closure of the contract. 

 6.13.2 

Indemnity 

Indemnity: The Consultant agrees to indemnify and hold 

harmless the Client from and against any and all claims, 

actions, proceedings, lawsuits, demands, losses, liabilities, 

damages, fines or expenses (including interest, penalties, 

attorneys‟ fees and other costs of defence or investigation 

(i) related to or arising out of, whether directly or 

indirectly, (a) the breach by the Consultant of any 

obligations specified in relevant clauses hereof; (b) the 

alleged negligent, reckless or otherwise wrongful act or 

omission of the Consultant including professional 

negligence or misconduct of any nature whatsoever in 

relation to Services rendered to the Client; (c) any Services 

related to or rendered pursuant to the Contract 

(collectively “Indemnified matter”). As soon as reasonably 

practicable after the receipt by the Client of a notice of the 

commencement of any action by a third party, the Client 

There are several remedies available under law and 

contract to you for such breach of obligations. For eg, 

there are penalties and LDs that may be imposed for 

some of these breaches. Seeking indemnities for such 

breaches frustates the entire purpose of such remedies 

available to you. We understand that remedies other 

than indemnity will be sufficient for such breaches. We 

request you to kindly delete this section.  

 

If you still insist on retaining this section, then we 

request you to at least make them subject to overall 

cumulative liability cap of total contract value and 

subject to final determination of court/arbitrator. 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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will notify the Consultant of the commencement thereof; 

provided, however, that the omission so to notify shall not 

relieve the Consultant from any liability which it may have 

to the Client or the third party. The obligations to 

indemnify and hold harmless, or to contribute, with respect 

to losses, claims, actions, damages and liabilities relating to 

the Indemnified Matter shall survive until all claims for 

indemnification and/or contribution asserted shall survive 

and until their final resolution thereof. The foregoing 

provisions are in addition to any rights which the Client 

may have at common law, in equity or otherwise. 

 6.13.5 

Survival obligations 

Survival: Termination of the Contract (a) shall not relieve 

the Consultant or the Client of any obligations hereunder 

which expressly or by implication survive Termination 

hereof, and (b) except as otherwise provided in any 

provision of the Contract expressly limiting the liability of 

either Party, shall not relieve either Party of any obligations 

or liabilities for loss or damage to the other Party arising 

out of or caused by acts or omissions of such Party prior to 

the effectiveness of such Termination or arising out of such 

Termination. 

We request that any obligation arising under the 

agreement shall survive for a period of 12 months, post 

termination/expiry of the Contract 

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 6.5.7 

Limitation of the Consultants‟ Liability towards the Client 

a) Except in case of negligence or willful misconduct 

We request the authority to limit consultant‟s liability to 

1X of the total contract value. This is as per GFR and the 

guidelines issued by Meity. It is also the normal industry 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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on the part of the Consultants or on the part of any 

person or firm acting on behalf of the Consultants 

in carrying out the Services, the Consultants, with 

respect to damage caused by the Consultants to the 

Client‟s property, shall not be liable to the Client: 

 

(i) for any indirect or consequential loss or damage; 

and 

 

(ii) For any direct loss or damage that exceeds (i) the 

total payments for Professional Fees and 

Reimbursable Expenditure made or expected to be 

made to the Consultants hereunder, or (ii) the 

proceeds the Consultants may be entitled to receive 

from any insurance maintained by the consultants 

to cover such a liability, whichever of (i) or (ii) is 

higher. 

 

b) This limitation of liability shall not affect the 

Consultants‟ liability, if any, for damage to Third 

Parties caused by the Consultants or any person or 

firm acting on behalf of the Consultants in carrying 

out the Services. 

practice. Client may consider including the following 

language: 

 

Purchaser/Client agrees that Consultants total liability 

for all claims connected with the services or this 

agreement (including but not limited to negligence), 

whether in contract, tort, statute, indemnities or 

otherwise, is limited to one time the professional fees 

paid / payable for the services. Purchaser/Client agrees 

that Consultant will not be liable for (i) loss or corruption 

of data from your systems, (ii) loss of profit, goodwill, 

business opportunity, anticipated savings or benefits or 

(iii) indirect or consequential loss. 

 

We also request the authority to delete exceptions to the 

limitation of liability. The exceptions render the 

limitation of liability ineffective and make the liability 

unlimited.   

 6.5.8 

Risk and Coverage 

a) Third Party motor vehicle liability insurance as 

We wish to clarify that we maintain insurances, at the 

firm level, which are required to be maintained by us as 

per the provision of laws. Separate insurances for this 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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required under Motor Vehicles Act, 1988 in respect 

of motor vehicles operated in India by the 

Consultants or their Personnel or any Sub 

consultants or their Personnel for the period of 

consultancy. 

b) Third Party liability insurance with a minimum 

coverage, for Rs. 10,00,000/- (Rupees Ten Lakhs 

only) for the period of consultancy. 

c) Professional Liability Insurance: Consultants will 

maintain at its expense, Professional Liability 

Insurance including coverage for errors and 

omissions caused by Consultant‟s negligence, 

breach in the performance of its duties under this 

Contract from an Insurance Company permitted to 

offer such policies in India, for a period of five years 

beyond completion of Consultancy Services 

commencing from the Effective Date, (i) For an 

amount not exceeding total payments for 

Professional Fees and Reimbursable Expenditures 

made or expected to be made to the Consultants 

hereunder or (ii) the proceeds, the Consultants may 

be entitled to receive from any insurance 

maintained by the Consultants to cover such a 

liability, whichever of (i) or (ii) is higher with a 

minimum coverage of [insert amount and 

currency]. The indemnity limit in terms of “Any 

project may not be required in light of such firm level 

insurance. We can provide you with a confirmation 

about our firm level insurance and that to the extent 

required by law, this project will also be covered under 

that insurance. We hope that should suffice. Please 

confirm. 
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One Accident” (AOA) and “Aggregate limit on the 

policy period” (AOP) should not be less than the 

amount stated in the contract. In case of joint 

venture or „in association‟, the policy should be in 

the name of joint venture / in association entity and 

not by the individual partners of the joint 

venture/association. 

d) Employer‟s liability and workers‟ compensation 

insurance shall be in respect of the Personnel of the 

Consultants and of any Sub consultant, in 

accordance with the relevant revisions of the 

Applicable Law, as well as, with respect to such 

Personnel, any such life, health, accident, travel or 

other insurance as may be appropriate; and all 

insurances and policies should start from the date 

of commencement of services and remain effective 

as per relevant requirements of contract agreement. 

e) Any other insurance that may be necessary to 

protect the Client, its employees and its assets 

(against loss, damage or destruction, at replacement 

value) including rioting and all Force Majeure 

Events that are insurable. 

 No Clause in RFP 

Confidentiality Obligations 

Confidentiality Obligations - Exceptions to confidential 

information are not provided 

Client is requested to allow standard exceptions to 

confidential information, which is industry standard and 

reasonable. Not all information can be regarded as 

confidential. For eg., if the information is in public 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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domain, we cannot be expected to keep it confidential at 

our end. Similarly, if any information is liable to be 

disclosed under the RTI, giving it a confidential status 

and obliging us to keep such information confidential is 

not correct. We request inclusion of following clause: 

 

Confidential information does not include any 

information which (i) is rightfully known to the recipient 

prior to its disclosure; (ii) is independently developed by 

the recipient without use of or reliance on confidential 

information; or (iii) is or later becomes publicly available 

without violation of this agreement or may be lawfully 

obtained from a third party; or (iv) which would be 

required to be disclosed under the (Indian) Right to 

Information Act. 

 No Clause in RFP 

Confidentiality Obligations 

Confidentiality Obligations - Parties to whom information 

can be disclosed is not documented 

Client is requested to consider that we may have to 

disclose information for successful accomplishment of 

work and for regulatory and internal compliance 

purposes. However, to the extent legally permissible, we 

will ensure that even if the information is disclosed to 

any third party, such parties maintain confidentiality of 

such information. Client is therefore requested to kindly 

include the following clause: 

 

Consultant may disclose confidential information: (a) to 

its employees, directors, officers and subcontractors, on a 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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need to know basis, as required for performance of 

services, provided such employees, directors, officers 

and subcontractors are bound by confidentiality 

obligations; (b) where required by applicable law or 

regulation or for regulatory and compliance (both 

internal and external) purposes. 

 No Clause in RFP 

Confidentiality Obligations 

Confidentiality Obligations - No right to disclose client 

name or project for citation / reference purposes 

Please appreciate that this is a prestigious project for us 

and we would like to showcase this project in our future 

proposals. We request client to allow us to refer to you 

and the services we have performed for you for citation / 

reference purposes, as long as we do not disclose your 

confidential information. 

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 No Clause in RFP 

Indemnity 

No process for indemnity 

The indemnities set out in this agreement shall be subject 

to the following conditions: (i) the Indemnified Party as 

promptly as practicable informs the Indemnifying Party 

in writing of the claim or proceedings and provides all 

relevant evidence, documentary or otherwise; (ii) the 

Indemnified Party shall, at the cost of the Indemnifying 

Party, give the Indemnifying Party all reasonable 

assistance in the Defense of such claim including 

reasonable access to all relevant information, 

documentation and personnel provided that the 

Indemnified Party may, at its sole cost and expense, 

reasonably participate, through its attorneys or 

otherwise, in such Defense; (iii) if the Indemnifying Party 

does not assume full control over the Defense of a claim 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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as provided in this clause, the Indemnified Party may 

participate in such defense at its sole cost and expense, 

and the Indemnified Party will have the right to defend 

the claim in such manner as it may deem appropriate, 

and the cost and expense of the Indemnified Party will 

be included in losses; 

(iv) the Indemnified Party shall not prejudice, pay or 

accept any proceedings or claim, or compromise any 

proceedings or claim, without the written consent of the 

Indemnifying Party; (v) all settlements of claims subject 

to indemnification under this Clause will: a) be entered 

into only with the consent of the Indemnified Party, 

which consent will not be unreasonably withheld and 

include an unconditional release to the Indemnified 

Party from the claimant or plaintiff for all liability in 

respect of such claim; and b) include any appropriate 

confidentiality agreement prohibiting disclosure of the 

terms of such settlement; (vi) the Indemnified Party shall 

account to the Indemnifying Party for all awards, 

settlements, damages and costs (if any) finally awarded 

in favour of the Indemnified Party which are to be paid 

to it in connection with any such claim or proceedings; 

(vii) the Indemnified Party shall take steps that the 

Indemnifying Party may reasonably require to mitigate 

or reduce its loss as a result of such a claim or 

proceedings; (viii) in the event that the Indemnifying 



Responses to Pre-Bid queries for 

Selection of Third-Party Evaluator for Evaluation of Industrial Corridor Projects in India 

Page 42 of 63 
 

Sr. 

No. 

Clause Queries Response from NICDC 

Party is obligated to indemnify an Indemnified Party 

pursuant to this clause, the Indemnifying Party will, 

upon payment of such indemnity in full, be subrogated 

to all rights and defenses of the Indemnified Party with 

respect to the claims to which such indemnification 

relates; and (ix) if a Party makes a claim under the 

indemnity set out under Clause above in respect of any 

particular loss or losses, then that Party shall not be 

entitled to make any further claim in respect of that loss 

or losses (including any claim for damages). 

 No Clause in RFP 

Third party disclaimer 

There is no restriction on the usage of deliverable. No third 

party disclaimers. 

We will be providing services and deliverables to you 

under the contract. We accept no liability to anyone, 

other than you, in connection with our services, unless 

otherwise agreed by us in writing. You agree to 

reimburse us for any liability (including legal costs) that 

we incur in connection with any claim by anyone else in 

relation to the services. Please confirm our 

understanding is correct. 

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 No Clause in RFP 

Acceptance Criteria 

No acceptance criteria 

If the project is to be completed on time, it would require 

binding both parties with timelines to fulfill their 

respective part of obligations. We request you that you 

incorporate a deliverable acceptance procedure, perhaps 

the one provided by Meity in their guidelines, or the one 

suggested below, to ensure that acceptance of 

deliverables is not denied or delayed and comments, if 

any, are received by us well in time. You may consider 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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including the below simple clause: 

Within 10 days (or any other agreed period) from Client's 

receipt of a draft deliverable, Client will notify 

Consultant if it is accepted. If it is not accepted, Client 

will let Consultant know the reasonable grounds for such 

non acceptance, and Consultant will take reasonable 

remedial measures so that the draft deliverable 

materially meets the agreed specifications. If Client does 

not notify Consultant within the agreed time period or if 

Client uses the draft deliverable, it will be deemed to be 

accepted. 

 

 No Clause in RFP 

- 

Relaxation due to COVID Exigency 

 

We request the authority to consider following clause in 

the contract: 

 

If there are any circumstances that reasonably restrict 

travel or physical presence of our personnel at our office 

/ location, then without prejudice to our payment 

obligations, we will allow such personnel to work from 

home or other remote location till the time such 

reasonable restrictions exist. Any delay / default in 

performing your ligations arising from such restrictions, 

shall not be attributable to you and shall not be 

considered a breach of contract on your part and no 

consequent damages / penalties etc. arising therefrom 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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would be imposed on you under the Contract.  

 CRISIL  

 RFP clause no. 2.17 

Page no. 23 

Request for extension 

Proposals must be submitted no later than the following 

date and time: 12/10/2020 

In view of the detailed submissions and requirements of 

the RFP, we request the authority to kindly extend the 

Proposal Due Date by at least two (02) weeks from the 

current due date. This shall enable us to submit a 

comprehensive proposal for the assignment and 

coordinate on the submission requirements efficiently 

due to lock-down conditions in India. 

Kindly refer Corrigendum-1 

in this regard. 

 
General 

COVID Impact 

The scope of work involves primary stakeholder 

interactions and associated travel. Due to the uncertainty 

in travel that is currently present due to the COVID-19 

pandemic, the deliverables might get delayed and 

stakeholder meeting may take place on digital platform. 

Hence, we request the Authority to kindly provide an 

extension to the timelines and/or suggest a possible 

mitigation measure/plan in the current scenario to 

ensure effective project execution. 

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 
RFP 

Clause 2.11 

Page no. 20 

Negotiations 

The Selected Bidder(s) may, if necessary, be invited for 

negotiations 

Given the current travel restrictions owing to the 

COVID-19 pandemic, we request the Authority to 

consider allowing the negotiations to be done virtually 

till such restrictions are relaxed. 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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RFP Clause no. 2.9.6 

Page no: 18 

Technical Evaluation criteria 

The firm should have completed at least 5 nos. of eligible 

projects as mentioned in Clause 2.9.5 (a) and 2.9.5 (b) in 

the last 5 years 

The marks shall be awarded for: 

(i) the comparative size and quality of Eligible 

General and Specific Assignments; 

(ii) overall professional income, experience and 

capacity of the firm. 

We request the Authority to kindly clarify the breakup 

of marks, w.r.t the professional income, experience and 

capacity of the firm 

Detailed evaluation criteria 

will be prepared by the 

evaluation committee.  

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 
RFP Clause no. 2.7.3 

Page no: 13 

Technical proposal requirements - Pointer no. 10 

Client certifications for the projects listed under the 

experience section. The certifications must confirm the 

project attributes (size, fee, duration etc) and the scope of 

work 

We would like to bring to your notice that many of the 

Government Authorities do not provide certifications 

for the project. Also, considering the current Covid 

scenario, there might be delays in getting the 

certificates, if requested at this stage. 

Hence, we request the Authority to kindly consider 

allowing work orders provided by the Authority as 

proof of experience. If required, the bidder can also 

self-certify the details of the project 

or get it certified by a CA. 

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 
RFP Clause no. 2.9.6 

Page no: 18 

Technical Evaluation criteria 

We request the Authority to consider modifying the 

clause as per the following. This would not only allow 

wider participation, but, will also allow the bidder to 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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The firm should have completed at least 5 nos. of eligible 

projects as mentioned in Clause 2.9.5 (a) and 2.9.5 (b) in the 

last 5 years 

showcase extensive experience for this particular 

opportunity. 

“The firm should have completed at least 5 nos. of eligible 

projects as mentioned in Clause 2.9.5 (a) and 2.9.5 (b) in the 

last 10 years” 

 
RFP clause no. 2.5 

Page no. 8 

The Bid Security can be transferred online as per the 

following details: 

Account Name:- National Industrial Corridor 

Development Corporation Ltd 

Bank Name:- Central Bank of 

India Account Number:- 

3382758503 IFSC Code:- 

CBIN0280298 

Branch Name:- Hotel Ashok, Chanakya Puri. 

 

The scanned copy of the bid security/ transfer details 

shall be submitted online at the time of submission of bid 

proposals. The hard copy of the bid security in the form 

of Bank Guarantee shall be submitted at the Client‟s 

office before last date of submission of proposals. 

Applicants whose bid security is not received by the 

Client before the last date of submission, their proposals 

will be rejected. 

We understand that the Bid Security can be submitted 

online as per the account details provided. In such cases 

of online payment, there is no hard copy submission of 

bid security document or transfer details to the client‟s 

office. 

Kindly confirm if our understanding is correct 

In case of online transfer of 

Bid Security, proof of the 

same/transaction details 

needs to be submitted 

online along with 

submission of bid proposal. 

 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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RFP clause no 2.4 

Page no. 8 

Ownership of document and copyright 

 

All the study outputs including primary data shall be 

compiled, classified and submitted by the Consultants to 

the Client in hard and soft copies in addition to the 

requirements for the reports and deliverables indicated in 

the TOR. The study outputs shall remain the property of 

the Client and shall not be used for any purpose other than 

that intended under these terms of reference without the 

permission of the Client. 

We believe that any methodology, process, technique 

that is adopted by the Consultant in providing the 

Services belongs to the Consultant. Hence, We request 

the Authority to kindly include the following clause to 

the proprietary data clause – 

“The Client however acknowledges that all right, title and 

interest in the methodologies, processes, techniques, ideas, 

concepts, trade secrets and know-how (all collectively 

referred to as the “Knowledge Material”) of the Consultant 

continue to remain those of the Consultant even if any of 

them is embodied in the reports, developed or supplied in 

connection with the Services. The Client shall have the non-

exclusive perpetual license to use the reports (including any 

Knowledge Material provided as a part of the report to the 

Client) to the extent necessary for the Client to use the 

reports in accordance with this Contract.” 

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 
RFP clause no .2.6.3 

Page no. 9 

An Applicant shall not have a conflict of interest that may 

affect the Selection Process or the Consultancy (the 

“Conflict of Interest”). Any Applicant found to have a 

Conflict of Interest shall be disqualified. In the event of 

disqualification, the Client will forfeit and appropriate the 

Bid Security as mutually agreed genuine pre-estimated 

compensation and damages payable to the Client for, inter 

We request to the Authority to provide clarity on this 

clause and if this clause mean that any company 

associated with the consultant cannot enter into an 

agreement with the employer for services relating to only 

this project. 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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alia, the time, cost and effort of the Client including 

consideration of such Applicant‟s Proposal, without 

prejudice to any other right or remedy that may be 

available to the Client hereunder or otherwise. Similar 

projects to be construed are Detailed Master Planning and 

Preliminary Engineering etc. The consultant who has 

prepared the perspective plan/concept plan shall not be 

eligible to bid for this project. 

 
RFP clause no 6.3.5 2. 

Page no. 75 

No breach of Contract 

The failure of a party to fulfil any of its obligations under 

the Contract shall not be considered to be a breach of, or 

default under this Contract insofar as such inability 

arises from an event of Force Majeure, provided that the 

Party affected by such an event: 

a) has taken all precautions, due care and reasonable 

alternative measures in order to carry out the terms and 

conditions of this Contract, and 

b) has informed the other party as soon as possible about 

the occurrence of such an event. 

c) the dates of commencement and estimated cessation 

of such event of Force Majeure; and 

the manner in which the Force Majeure event(s) affects the 

We request to the Authority to include the highlighted 

portion in the clause and thus modify the clause as per 

below : 

“Except in case of the obligation of client to make 

timely payment, the failure of a party to fulfil any of its 

obligations under the Contract shall not be considered to be a 

breach of, or default under this Contract insofar as such 

inability arises from an event of Force Majeure, provided 

that the Party affected by such an event: 

a) has taken all precautions, due care and reasonable 

alternative measures in order to carry out the terms and 

conditions of this Contract, and 

b) has informed the other party as soon as possible about the 

occurrence of such an event. 

c) the dates of commencement and estimated cessation of 

such event of Force Majeure; and 

the manner in which the Force Majeure event(s) affects the 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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Party‟s obligation(s) under the Contract. Party’s obligation(s) under the Contract..” 

 
RFP clause no 6.3.7 

Page no. 76 

Payment 

 

During the period of their inability to perform the 

Services as a result of an event of Force Majeure, the 

Consultants shall be entitled to continue to be paid under 

the terms of this Contract, as well as to be reimbursed for 

additional costs reasonably and necessarily incurred by 

them during such period for the purposes of the services 

and in reactivating the services after the end of such 

period. 

If submitted report by agency is found to be inappropriate 

as 

per the assigned scope or not accepted there will be no 

payment made until the same is approved by the client. 

It is requested to Authority, that irrespective of the Force 

Majeure event, the consultant shall be paid towards all 

services rendered. 

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 
RFP clause no 6.4.1 g) 

Page no. 76 

Termination 

 

By the client 

g) if the Client, in its sole discretion and for any reason 

whatsoever, within a period of sixty (60) days‟ decides to 

terminate this Contract. 

We request the Authority to delete this particular clause The conditions of the RfQ 

cum RfP remains 

unchanged. 
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RFP clause no 6.4.2 

Page no. 76 

& 77 

And 

RFP clause no. 2.1.13 

Page no. 5 

Termination by the Consultants 

We request the Authority to include below stated clause 

: 

 

“Termination 

Consultant will be entitled to terminate the Agreement by 

giving 15 days’ notice to the Client in case (i) Client fails to 

pay the amount due against a correct invoice, 30 days after 

the same becomes due and payable; (ii) if the provision of 

Services or Deliverables are delayed for the reasons 

attributable to Client, including but not limited to, Client’s 

failure to perform its obligations under this Agreement for a 

period beyond 2 months from the date of this Agreement and 

Client’s failure to remedy it this failure within 30 days or 

within such further period as Consultant may have 

subsequently approved in writing. Notwithstanding 

anything to the contrary stated in this Agreement, 

Consultant shall not be obliged to perform its services or 

submit any further Deliverables where Client is in breach of 

its payment obligations under this Agreement. 

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 
RFP clause no 6.4.3 

Page no. 77 

Cessation of Rights and Obligations 

 

Upon termination of this Contract pursuant to actual 

Termination, or upon expiration of this Contract 

We request the Authority to kindly delete the 

highlighted text in the clause and modify it as below: 

Upon termination of this Contract pursuant to actual 

Termination, or upon expiration of this Contract 

pursuant to relevant clause hereof, all rights and 

obligations of the Parties hereunder shall cease, except 

(i) such rights and obligations as may have accrued on 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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pursuant to relevant clause hereof, all rights and 

obligations of the Parties hereunder shall cease, except (i) 

such rights and obligations as may have accrued on the 

date of termination or expiration, 

(ii) the obligation of confidentiality set forth in relevant 

clause 

hereof, (iii)  the  Consultant‟s obligation  to  permit 

inspection, copying and auditing of their accounts and 

records set forth in Clause 3.6 hereof, (iv) the rights of 

indemnity of the Client specified in clause 11 and (v) any 

right which a Party may have under the Applicable Law. 

the date of termination or expiration, (ii) the obligation 

of confidentiality set forth in relevant clause hereof, 

(iii) the Consultant‟s obligation to permit inspection, 

copying and auditing of their accounts and records set 

forth in Clause 3.6 hereof, iv) the rights of indemnity 

of the Client specified in clause 11 and (iv) any right 

which a Party may have under the Applicablep Law. 

 
RFP clause no 6.4.6 

Page no. 77 

Disputes about Events of Termination: 

 

If either Party disputes Termination of the contract under 

relevant clauses hereof, such Party may, within forty-five 

(45) days after receipt of notice of termination from the 

other Party, refer the matter to arbitration under relevant 

clauses hereof, and this Contract shall not be terminated 

on account of such event except in accordance with the 

terms of any resulting arbitral award. 

We request the Authority to delete the highlighted text 

in this particular clause. 

 

 

“If either Party disputes Termination of the contract 

under relevant clauses hereof, such Party may, within 

forty-five (45) days after receipt of notice of 

termination from the other Party, refer the matter to 

arbitration under relevant clauses hereof, and this 

Contract shall not be terminated on account of such 

event except in accordance with the terms of any 

resulting arbitral 

award.” 

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 
RFP clause no 6.5.2 We request to the Authority to provide clarity on this 

The conditions of the RfQ 
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Page no. 78 

Conflict of Interest 

clause and if this clause mean that any company 

associated with the consultant cannot enter into an 

agreement with the employer for services relating to 

only this project. 

cum RfP remains 

unchanged. 

 
RFP clause no 6.5.3 

Page no. 78 

Confidentiality: 

 

The Consultants, their Sub-consultants, and the Personnel 

of either of them shall not disclose any proprietary or 

confidential information relating to the Project, the 

Services, this Contact or the Client‟s business or operations 

without the prior written consent of the Client. 

We suggest confidentiality obligations to remain valid 

till the duration of this contract. Further, we request 

the Authority to kindly add following exceptions to the 

confidentiality clause as follows: 

“Provided that this clause shall not apply to any information 

(a) which forms part of the public domain; or (b) which is 

received from a third party; or (c) which is independently 

developed; or (d) which is required to be submitted to any 

regulatory, statutory or governmental authority.” 

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 
RFP clause no 6.5.6 

Page no. 79 

Documents Prepared by the Consultants to be the 

Property of the Client: 

 

All plans, drawings, specifications, designs, reports, other 

documents and software submitted by the Consultants 

pursuant to this contract shall become and remain the 

property of the Client, and the Consultants shall, not later 

than upon termination or expiration of this Contract, 

deliver all such documents and software to the Client, 

We believe that any methodology, process, technique 

that is adopted by the Consultant in providing the 

Services belongs to the Consultant. Hence, We request 

the Authority to kindly include the following clause to 

the proprietary data clause – 

“The Client however acknowledges that all right, title and 

interest in the methodologies, processes, techniques, ideas, 

concepts, trade secrets and know-how (all collectively 

referred to as the “Knowledge Material”) of the Consultant 

continue to remain those of the Consultant even if any of 

them is embodied in the reports, developed or supplied in 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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together with a detailed inventory thereof. The 

Consultants may retain a copy of such documents and 

software. Restrictions about the future use of these 

documents and software, if any, shall be specified in the 

SC. 

connection with the Services. The Client shall have the non-

exclusive perpetual license to use the reports (including any 

Knowledge Material provided as a part of the report to the 

Client) to the extent necessary for the Client to use the 

reports in accordance with this Contract.” 

 
RFP clause no 6.5.7 

Page no. 79 

Liability of the Consultants 

 

Subject to additional provisions, if any, set forth in the SC, 

the Consultants‟ liability under this Contract shall be as 

provided by the Applicable Law. 

We suggest the Authority to include the below clause 

as we believe Liability has to be capped to reflect a 

fixed amount. 

 

“a. In no event will Consultant be liable for any 

consequential, incidental, indirect, punitive or special losses 

or damages (including loss of profits, data, anticipated 

savings, business or goodwill), regardless of whether such 

liability is based on breach of contract, tort, strict liability, 

breach of warranties, failure of essential purpose or 

otherwise, and even if advised of the likelihood of such 

damages. 

b. The total aggregate liability of Consultant, whether in 

contract, tort (including negligence) or otherwise, under or 

in connection with this agreement, shall in no circumstances 

exceed a sum equal to the fees paid or payable by the Client 

under this agreement.” 

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 RFP clause no 6.5.7 a) Page no. 85 

Limitation of the Consultants’ Liability towards the 

Client 

 

We suggest to the Authority to modify clause as below 

and delete the highlighted part :  

 

a) Except in case of negligence or wilful misconduct on the 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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a) Except in case of negligence or wilful misconduct on the 

part of the Consultants or on the part of any person or firm 

acting on behalf of the Consultants in carrying out the 

Services, the Consultants, with respect to damage caused by 

the Consultants to the Client’s property, shall not be liable to 

the Client: 

(i) for any indirect or consequential loss or damage; and 

(ii) For any direct loss or damage that exceeds (i) the total 

payments for Professional Fees and Reimbursable Expenditure 

made or expected to be made to the Consultants hereunder, or 

(ii) the proceeds the Consultants may be entitled to receive from 

any insurance maintained by the consultants to cover such a 

liability, whichever of (i) or (ii) is higher. 

b) This limitation of liability shall not affect the 

Consultants’ liability, if any, for damage to Third 

Parties caused  by the Consultants or any person  or firm  

acting 

on behalf of the Consultants in carrying out the Services. 

part of the Consultants or on the part of any person or firm 

acting on behalf of the Consultants in carrying out the 

Services, the Consultants, with respect to damage caused by 

the Consultants to the Client, shall not be liable to the 

Client: 

(i) for any indirect or consequential loss or damage; and 

(ii) For any direct loss or damage that exceeds (i) the total 

payments for Professional Fees and Reimbursable 

Expenditure made or expected to be made to the 

Consultants hereunder, or 

(ii) the proceeds the Consultants may be entitled to receive 

from any insurance maintained by the consultants to cover 

such a liability, whichever of (i) or (ii) is higher. 

 
RFP clause no 6.7 

Page no. 80 

Obligations of the client 

We request to the Authority to include the following 

clause “ 

 

“Client Tasks 

The Client shall at its own cost do the following in such good 

time as not to delay or disrupt the performance of the 

Project: (a) provide all necessary information and material 

relating to the Project; (b) arrange for all necessary meetings 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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with relevant persons or authorities; (c) render such 

reasonable assistance (including, where applicable, 

procurement (or assistance in the procurement of) of any 

work permits, visas, licenses, consents, etc.; (d) arrange for 

all necessary material (including, hardware, 

infrastructure, software licences, etc.).” 

 
RFP clause no 6.8 

Page no. 80 

Payments to the Consultants 

We suggest payment should be received within 30 days 

of raising the invoice. 

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 
RFP clause no 6.10.1 1. 

Page no. 80 

Responsibility for accuracy of project documents 

 

The Consultant shall be responsible for accuracy of the 

Designs, drawings, estimate and all other details prepared 

by him as part of these services. He shall indemnify the 

client against any inaccuracy in the work, which might 

surface during implementation of the project. The 

Consultant will also be responsible for correcting, at his 

own cost and risk, the drawings including any re-survey/ 

investigations and correcting layout etc. if required during 

the execution of the Services. 

We request the Authority to kindly delete indemnity 

provisions (highlighted text) under this clause 

“The Consultant shall be responsible for accuracy of the 

Designs, drawings, estimate and all other details 

prepared by him as part of these services. He shall 

indemnify the client against any inaccuracy in the 

work, which might surface during implementation of 

the project. The Consultant will also be responsible for 

correcting, at his own cost and risk, the drawings 

including any re-survey/ investigations and correcting 

layout etc. if required during the execution of the 

Services.” 

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 
RFP clause no 6.11 

We request the Authority to kindly delete this provision 

or limit the aggregate maximum of liquidated damages 

The conditions of the RfQ 

cum RfP remains 
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Page no. 81 

Liquidated damages 

 

If the selected Consultant fails to complete the 

Assignment, within the period specified under the 

contract, the consultant shall pay to the Client, fixed and 

agreed liquidated damages, and not as penalty, @ 1% of 

the contract fees for each week of delay or part thereof. 

The aggregate maximum of liquidated damages payable 

to the Client under this clause shall be subject to a 

maximum of 10% of the total contract fees. The client 

may assess the applicability of the liquidated damages, 

if any at the time of the closure of the contract. 

payable to a maximum of 5% of the total contract fees. unchanged. 

 
RFP clause no 6.13.1.2 

Page no. 82 

The Client is entitled to assign any rights, interests and 

obligations under this Contract to third parties. 

We suggest neither parties be allowed to assign the 

contract. Further, we request the Authority to clarity on 

whether such assignment will be done only to PSU 

firms. 

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 
RFP clause no 6.13.2 

Page no. 82 

Indemnity 

The provision of the indemnity clause is very broad 

and hence, we request the Authority to modify the 

clause as below: 

“The Consultant shall, subject to the provisions of the 

Agreement, 

indemnify the Employer for an amount equal to the value of 

the Agreement against claims actually suffered as a result of 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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gross negligence and willful misconduct having actually 

committed by 

the Consultant.” 

 
Additional clauses 

We request the addition of the following clauses to the 

draft contract: 

Anti- Bribery & Anti-Corruption: 

Each Party represents, warrants and undertakes that: 

(a) It has not and shall not offer, promise, give, 

encourage, solicit, receive or otherwise engage in acts 

of bribery or corruption in relation to this Agreement 

(including without limitation any facilitation 

payment), or to obtain or retain business or any 

advantage in business for any member of its group, 

and has and shall ensure to the fullest extent possible 

that its employees and agents and others under its 

direction or control and directly involved in providing 

Services under the Agreement do not do so. For the 

purposes of this clause it does not matter if the bribery 

or corruption is (i) direct or through a third party; (ii) of 

a public official or a private sector person; (iii) financial 

or in some other form; or 

(iv) relates to past, present, or future performance or 

non- performance of a function or activity whether in an 

official capacity or not, and it does not matter whether 

or not the person being bribed is to perform the 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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function or activity to which the bribe relates, or is the 

person who is to benefit from the bribe. For the 

purposes of this clause, a “person” is any individual, 

partnership, company or any other legal entity, public 

or private. 

(b) Each Party shall, adhere to applicable anti-bribery 

and corruption laws. 

(c) Each Party shall, immediately upon becoming 

aware of them, give the other Party all details of any 

non-compliance with Clause 

(a) and Clause (b). 

(d) It is a condition of this Agreement that each Party 

fully complies with this Clause. If it does not do so, 

without prejudice to any other remedy available to a 

party, the non-breaching party shall  have  the  right  

(but  not  the  obligation)  in  its  absolute 

discretion to terminate the whole of this Agreement, or 

that part of this Agreement to which the bribery or 

corruption relates. For the 

avoidance of doubt, any breach of this Clause shall be 

deemed to be incapable of remedy 

 
Additional clauses 

We request the addition of the following clauses to the 

draft contract: 

Economic and Trade Sanctions 

 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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As of the date of this Agreement the Client warrants 

that, (a) neither Client nor any of its subsidiaries, or 

any director or corporate officer of any of the foregoing 

entities, is the subject of any economic or trade 

sanctions or restrictive measures issued by the United 

Nations, United States or European Union 

(“Sanctions”), (b) the Client is not 50% or more owned 

or controlled, directly or indirectly, individually or 

collectively, by one or more persons or entities that is or 

are the subject of Sanctions, and (c) to the best of 

Client‟s knowledge, no entity 50% or more owned or 

controlled by a direct or indirect parent of the Client, is 

the subject of Sanctions. For purposes of clause (c) in 

this section, “parent” is a person or entity owning or 

controlling, directly or indirectly, 50% or more of the 

Client. For so long as this Agreement is in effect, the 

Client will promptly notify CRISIL if any of these 

circumstances change, upon occurrence of which, 

CRISIL   shall   have   the   right   to   terminate   the  

Agreement 

immediately in whole or in part for reasons of the 

Client‟s breach. 

 
Additional clauses 

We request the addition of the following clauses to the 

draft contract: 

Non-Exclusivity: 

The Client acknowledges that Consultant or its 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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associates may have other commercial transactions 

with the Client, other parties reviewed for the Client or 

referred in the agreement (if any) and 

the services provided under the agreement shall be on 

a non- exclusive basis. 

 
Additional clauses related to the deliverables 

We request the addition of the following clauses to the 

draft contract: 

Client may notify the Consultant in writing within 10 

calendar days of  Consultant  providing  the  

Deliverables  to  the  Client  any 

substantial non-conformity of the Deliverables vis-à-

vis the Requirements. Upon receiving Client‟s 

notification, the Consultant shall rectify the non-

conformity verified by it and resubmit the Deliverables 

to the Client  within  15  calendar days. The 

Deliverables shall be considered “accepted” upon such 

re-delivery or  the  expiry of  10   calendar  days  as  

stated 

above, whichever is earlier. 

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 
Additional clauses related to Taxes 

We request the addition of the following clauses to the 

draft contract: 

 

The fees and any amounts payable under this 

Agreement are exclusive of all applicable taxes 

(including GST), levies, duties etc. With regards to the 

applicability of Goods and Services Tax, the Client‟s 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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address as mentioned for the purposes of GST will be 

considered as the consumption location for the Services 

provided by Consultant under this Agreement. The 

GST registration number (“GSTIN”) provided by the 

Client will be used by Consultant for filing of the GST 

returns. With regards to the applicability of Goods and 

Services Tax, the Client‟s address as mentioned for the 

purposes of GST will be considered as the 

consumption location for the Services provided by 

Consultant under this Agreement. Where Consultant 

issues a credit note to the Client in relation to any 

invoice, the Client shall adjust and upload its Input 

Tax Credit on the GSTN on or before the end of the 

month in which the credit note is issued by Consultant 

to the Client. If the Client fails to do so, and this results 

in additional liability for Consultant, Client shall be 

liable to be reimburse Consultant for any liability 

incurred by Consultant (being the tax, interest and any 

penalties thereon). The current contract pricing are 

based on an assumption that GST will apply to the 

services provided by the Consultant to the Client and 

the consultant is able to claim credit of the GST charged 

by its partners, vendors, sub- consultants. In the event 

that such assumption is incorrect and 

Consultant is not able to claim GST credit for the 

services provided  to   it   by  vendors,  partners   or   



Responses to Pre-Bid queries for 

Selection of Third-Party Evaluator for Evaluation of Industrial Corridor Projects in India 

Page 62 of 63 
 

Sr. 

No. 

Clause Queries Response from NICDC 

sub-consultants, the consultant reserves its rights to 

recover from the Client an amount equivalent to 18% or 

prevailing GST rate on such invoice values 

to the Consultant. 

 ANTEA  

 Clause 2.9.5 

Pg 17, Pg 18 

Minimum Qualification Criteria-a) The projects 

submitted should have been started in the last 5 years. 

It is requested to kindly remove this clause and 

consider projects for which the final report has been 

submitted in last 10 years, but construction is yet to 

start. 

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 Clause 5.1 

Pg 62 

Apart from the above nodes under implementation, the 

other identified nodes as per the perspective plans of 

all the corridor mentioned in Clause 5.1 above to be 

evaluated for potential development based on the 

progress made. 

Apart from 8 nodes mentioned in clause 5.1 nodes 

under implementation, 6 more nodes are mentioned 

in Map B4, Map of National Industrial Corridors. 

The total time period of 105 Days for evaluation of 

14 nodes is very little, considering the geographical 

spread of locations of the nodes. We propose total 

time duration to be at least 6 Months from the 

award of the project. 

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 Clause 5.5.1 

Pg 65 

The Scheme and Project-level analysis will 

be based on triangulation of primary and secondary 

data. 

Please confirm if the client would provide all the 

required secondary data including- EIA reports, 

Masterplan reports, Employment data etc.? In case, 

the Consultant needs to collect all the data from 

various agencies, the time/delay should not be 

added to the project duration. 

Reports available with 

NICDC will be shared with 

the selected consultant.   

The conditions of the RfQ 

cum RfP remains 

unchanged. 

 Clause 5.8 

Pg 67 

The Consultant shall get one week for submission of 

Minimum 14 days should be provided to incorporate 

the changes in the report and submitting the revised 

report. 

The conditions of the RfQ 

cum RfP remains 

unchanged. 
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the Final Evaluation Report after comments of the 

Authority are provided 

 Clause 6.10.1 

Pg 81 

The Consultant shall be responsible for accuracy of the 

Designs, drawings, estimate and all other details 

prepared by him as part of these services. 

The number of drawings/BOQs in any DPR project 

are huge in number and to evaluate the same 

accurately, 30 days additional time should be 

provided. 

The conditions of the RfQ 

cum RfP remains 

unchanged.` 

 


